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A.  PREAMBLE  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

General and Particular Conditions, Technical Specifications, and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional and are 

given to provide a common basis for bidding.  The basis of payment will be the actual 

quantities of work ordered and carried out, as measured by the Contractor and verified 

by the Engineer and valued at the rates and prices bid in the priced Bill of Quantities, 

where applicable, and otherwise at such rates and prices as the Engineer may fix 

within the terms of the Contract. 

3. The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract, include all Constructional Plant, labour, 

supervision, materials, erection, maintenance, insurance, profit, taxes, and duties, 

together with all general risks, liabilities, and obligations set out or implied in the 

Contract. 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not.  The cost of Items against which the Contractor 

has failed to enter a rate or price shall be deemed to be covered by other rates and 

prices entered in the Bill of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be included in 

the Items provided in the priced Bill of Quantities, and where no Items are provided, 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related Items of Work. 

6. General directions and descriptions of work and materials are not necessarily repeated 

nor summarized in the Bill of Quantities.  References to the relevant sections of the 

Contract documentation shall be made before entering prices against each item in the 

priced Bill of Quantities. 

7. Provisional Sums included and so designated in the Bill of Quantities shall be 

expended in whole or in part at the direction and discretion of the Engineer in 

accordance with Sub-Clauses 13.4 and 13.5 of the General Conditions except with 

respect to DAAB Fees and Expenses for which no instruction will be required from 

the Engineer. 

8. The method of measurement of completed work for payment shall be Admeasurement 

in accordance with ICE Conditions of Contract measurement clauses.1  

  

  

 
1 The method of measurement should be spelled out precisely in the Preamble to the Bill of Quantities, describing 

for example the allowances (if any) for timbering in excavation, etc.  Many national standard reference guides 

have been prepared on the subject, and one such guide is the Standard Method of Measurement of the U.K. 

Institution of Civil Engineers. 
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B.  WORK ITEMS 
 

1. The Bill of Quantities contains the following part Bills, which have been grouped according 

to the nature or timing of the work: 

1. BILL NO. 1: PARTICULAR PRELIMINARIES 

2. BILL NO. 2 : GENERAL PRELIMINARIES 

3. BILL NO. 3:  ENVIRONMENTAL SOCIAL MANAGEMENT PLAN 

4. BILL NO. 4 : OFFICE BUILDING 

5. BILL NO. 5 : FOUL WATER DRAINAGE 

6. BILL NO. 6: DRIVEWAY AND PARKING 

7. BILL NO. 7: LANDSCAPING 

8. BILL NO. 8: MECHANICAL WORKS 

9. BILL NO. 9: ELECTRICAL WORKS 

10. BILL NO. 10: DAYWORKS 

11. BILL NO. 11: PROVISIONAL SUMS 

 

2. Bidders shall price the Bill of Quantities in local currency only and shall indicate in 

the Appendix to Bid the percentage expected for payment in foreign currency or 

currencies.   
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DAYWORK SCHEDULE  

 

General 

1. Reference should be made to Sub-Clause 13.5 of the General Conditions. Work shall 

not be executed on a daywork basis except by written order of the Engineer. Bidders 

shall enter basic rates for daywork items in the Schedules, which rates shall apply to 

any quantity of daywork ordered by the Engineer.  Nominal quantities have been 

indicated against each item of daywork, and the extended total for Daywork shall be 

carried forward as a Provisional Sum to the Summary Total Bid Amount.  Unless 

otherwise adjusted, payments for daywork shall be subject to price adjustment in 

accordance with the provisions in the Conditions of Contract. 

 

Daywork Labour 

2. In calculating payments due to the Contractor for the execution of daywork, the 

hours for labour will be reckoned from the time of arrival of the labour at the job site 

to execute the particular item of daywork to the time of return to the original place 

of departure, but excluding meal breaks and rest periods.  Only the time of classes 

of labour directly doing work ordered by the Engineer and for which they are 

competent to perform will be measured.  The time of gangers (charge hands) actually 

doing work with the gangs will also be measured but not the time of foremen or other 

supervisory personnel. 

 

3. The Contractor shall be entitled to payment in respect of the total time that labour is 

employed on daywork, calculated at the basic rates entered by the Contractor in the 

Schedule of Daywork Rates:  1. Labour, together with an additional percentage 

payment on basic rates representing the Contractor’s profit, overheads, etc., as 

described below: 

 

a) The basic rates for labour shall cover all direct costs to the Contractor, including 

(but not limited to) the amount of wages paid to such labour, transportation time, 

overtime, subsistence allowances, and any sums paid to or on behalf of such labour 

for social benefits in accordance with [country of Borrower]Kenya  law.  The basic 

rates will be payable in local currency only. 

 

b) The additional percentage payment to be quoted by the bidder and applied to costs 

incurred under (a) above shall be deemed to cover the Contractor’s profit, 

overheads, superintendence, liabilities, and insurances and allowances to labour, 

timekeeping, and clerical and office work, the use of consumable stores, water, 

lighting, and power; the use and repair of stagings, scaffolding, workshops, and 

stores, portable power tools, manual plant, and tools; supervision by the 

Contractor’s staff, foremen, and other supervisory personnel; and charges 

incidental to the foregoing.  Payments under this item shall be made in local 

currency. 
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Daywork Materials  

4. The Contractor shall be entitled to payment in respect of materials used for daywork 

(except for materials for which the cost is included in the percentage addition to 

labour costs as detailed heretofore), at the basic rates entered by the Contractor in 

the Schedule of Daywork Rates: 2. Materials, together with an additional percentage 

payment on the basic rates to cover overhead charges and profit, as follows: 

 

a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight, 

insurance, handling expenses, damage, losses, etc., and shall provide for delivery to 

store for stockpiling at the Site.  The basic rates shall be stated in local currency, but 

payment will be made in the currency or currencies expended upon presentation of 

supporting documentation. 

 

b) the additional percentage payment shall be quoted by the bidder and applied to the 

equivalent local currency payments made under (a) above.  Payments under this item 

will be made in local currency. 

 

c) the cost of hauling materials for use on work ordered to be carried out as daywork from 

the store or stockpile on the Site to the place where it is to be used will be paid in 

accordance with the terms for Labour and Construction in this schedule. 

 

Daywork Contractor’s Equipment 

5. The Contractor shall be entitled to payments in respect of Contractor’s Equipment 

already on Site and employed on daywork at the basic rental rates entered by the 

Contractor in the Schedule of Daywork Rates:  3. Contractor’s Equipment.  Said 

rates shall be deemed to include due and complete allowance for depreciation, 

interest, indemnity, and insurance, repairs, maintenance, supplies, fuel, lubricants, 

and other consumables, the cost of drivers, operators, and assistants and all overhead, 

profit, and administrative costs related to the use of such equipment.  

 

6. In calculating the payment due to the Contractor for Contractor’s Equipment 

employed on daywork, only the actual number of working hours will be eligible for 

payment, except that where applicable and agreed with the Engineer, the travelling 

time from the part of the Site where the Contractor’s Equipment was located when 

ordered by the Engineer to be employed on daywork and the time for return journey 

thereto shall be included for payment.  

 

7. The basic rental rates for Contractor’s Equipment employed on daywork shall be 

stated in local currency, but payments to the Contractor will be made in local 

currency. 
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PARTICULAR PRELIMINARIES

BILL NO. 1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

PARTICULAR PRELIMINARIES

1.1.1 PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to read and 

understand all preliminary items.

1.1.2 DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves; The works to be 

carried out under this contract involves; Construction of an office block 

i.e substructure,superstructure,roof structure, external and internal 

finishes,associated mechanical and electrical services and external works    

1.1.3 FLOOR AREAS

The total gross floor areas are approximately 3400 square metres.  The 

total gross floor area is given without warranty but for guidance only.

1.1.4 MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall generally take 

precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT MANAGER in 

accordance with Clause 22 of the Conditions of Contract.  The 

discrepancies shall then be treated as a variation and be dealt with in 

accordance with Clause 22 of the said Conditions.

1.1.5 LOCATION OF SITE

The site of the proposed works is located  in Kilifi County The Contractor 

is advised to visit the site, to familiarize with the nature and position of 

the site. No claims arising from the Contractor’s failure to do so will be 

entertained.

1.1.6 SIGNING OF THE TENDER DOCUMENTS

The  bidder shall append his / her signature  and / or company ‘s 

rubberstamp  on each and every page of tender document.

Carried to collection 0.00

BILL NO. 1:

PARTICULAR PRELIMINARIES PP/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.2.1 DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during 

the works including ordinary and special dust screens, hoardings, barriers, 

warning signs, etc as directed by the Project Manager and 

as necessary for the adequate propping and protection of existing 

property, finishes, workmen employed on the site, employer's agents and 

the public. Any damage or loss incurred due to the insufficiency of such 

protection must be made good by the Contractor. All protective devices 

are to be removed on completion of the works and any necessary making 

good consequent upon this is to be excecuted to the satisfaction of the 

Project Manager

The works shall be propped, strutted and supported as necessary before 

any alteration or demolition work commences. Prices shall include for all 

cleaning and preparatory work to structure and finishes and for making 

good to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus 

materials shall be carefully removed from building and carterd away from 

site.

The Contractor shall be entirely responsible for any breakage or damage 

which may occur to materials required for re-use during their removal 

unless it is certified by the Project Manager that such damage or breakage 

was inevitable as a result of the condition of the item concerned

1.2.2 CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion 

of the works, remove and clear away all plant, equipment, rubbish, 

unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in 

perfect condition in every respect to the satisfaction of the Project 

Manager.

1.2.3 CLAIMS

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses 

due to any of the contract conditions, or by any other reason whatsoever, 

he shall present such a claim or intent to claim notice to the PROJECT 

MANAGER within the contract period. No claim shall be entertained 

upon the expiry of the said contact period.

Carried to collection 0.00

BILL NO. 1:
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.3.1 PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT 

DOES NOT MAKE ADVANCE PAYMENTS but pays for work done and 

materials delivered to sit: all in accordance with Clause 23 of the 

Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page 

of these specifications and the tenderer is requested to break down his 

tender sum commensurate to the said elements

1.3.2 PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other nomal activities. The 

Contractor is thus instructed to take reasonable care in the execution of 

the works as to prevent accidents, damage or loss and disruoption of 

activities beeing carried out by the Client. The Contractor shall allow in 

his rates any expense he deemed necessary by taking such care within the 

site.

1.3.3 WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 

encounter in the course of the works for the Client may in some cases ask 

the Contractor not to proceed with the works until some activities within 

the site are completed, as the facility will be operating as usual during the 

course of the contract.

1.3.4 SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified 

and approved by the Project Manager.

1.3.5 LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the 

contract.

1.3.6 MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the 

property of the Employer. The Contractor shall allow in his rates the cost 

of transporting the demolished materials as directed.

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.4.1 PRICING RATES

The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to comply 

with the said Conditions of Contract.

1.4.2 SECURITY

The Contractor shall allow for providing adequate security for the works 

and the workers in the course of execution of this contract.  No claim will 

be entertained from the Contractor for not maintaining adequate security 

for both the works and workers.

1.4.3 URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be 

completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that 

he/she may incur by having to complete these works within the stipulated 

contract period.

1.4.4 PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager.  

This is to include materials of the Contractor, nominated sub-Contractors 

and nominated suppliers.

1.4.5 EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and he/she shall make whatever provisions 

may be required by the authorities concerned for the support, 

maintenance and protection of such services.

1.4.6 CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the 

Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors progress 

in relation to the progress chart  and should it be found necessary  the 

‘PROJECT MANAGER’  shall inform  the Contractor  in writing that his  

actual performance on  site is not  satisfactory .In all such cases  the 

Contractor shall accelerate  his rate of  performance production  and 

progress by all means such as additional labour,plant,  e.t.c and working 

overtime all at his cost.    

Carried to collection

BILL NO. 1:
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.5.1 PERFORMANCE BOND

A bond of  10% of the contract sum will be required in accordance with 

clause 6.00 (as amended) on award of contract of the Instructions to 

Tenderer’s. No payment on account for the works executed will be made 

to the contractor until he has submitted the Performance Bond to the 

Project Manager duly signed, sealed and stamped from an approved 

Bank.

1.5.1 TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to 

Tenderer’s Page STD/8

1.5.1 DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified    above 

must be delivered in the addressed envelope which should be properly  

sealed and deposited at the offices as specified in the letter accompanying 

these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying 

these Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened.

1.5.1 VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1
st

September, 1993 which requires

payment of VAT on all contracts. The Contractor should therefore include

allowance in his rates and prices for prices for VAT and any other

Government taxes currently in force.

NB: VAT shall be included in the rates

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.6.1 PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the 

Contract Agreement: -

Period of Final Measurement          3 Months From Practical completion

Defects Liability Period                    6 Months from Practical completion

Date for Possession                  To be agreed with the Project Manager

Date for Completion               …52.. Weeks from date of Possession

Liquidated and Ascertained           0.04 % of the Accepted Contract 

Amount, less provisional sum

Period of Interim Certificates                                Monthly

Period of Honouring Certificates                           56 days

Percentage of Certified Value Retained                10%

Limit of Retention Fund                                          5%

Carried to collection

BILL NO. 1:
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

COLLECTION

Brought forward from page PP/1

Brought forward from page  PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 

SUMMARY 

BILL NO. 1:

PARTICULAR PRELIMINARIES PP/7



GENERAL PRELIMINARIES

BILL NO. 2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

GENERAL PRELIMINARIES

2.1.1 PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's 

priced  Bills of Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates 

for the various items in the Bills of Quantities or Specification for all 

costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the Contract.

2.1.2 ABBREVIATIONS

Throughout these Bills, units of measurement and terms are 

abbreviated and shall be all the requirements for the proper execution 

of the whole of the works in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                               Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                           Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the  

British Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as 

qualified in the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection

BILL NO. 2:
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.2.1 EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in 

each case shall be deemed to include: allowing use of standing 

scaffolding, mess rooms, sanitary accommodation and welfare facilities; 

provision of special scaffolding where necessary; providing space for 

office accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; 

unloading checking and hoisting: providing electric power and 

removing and replacing duct covers, pipe casings and the like necessary 

for the execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated),pay all demurrage charges, load and transport to site 

where necessary, unload, store,unpack, assemble as necessary, 

distribute to position, hoist and fix only.

2.2.2 EMPLOYER

The  "Employer" is Ministry of Mining, Blue Eeconomy and Maritime 

Affairs P.O Box 30009-00100 Nairobi, Kenya

The term "Employer" and "Ministry of Mining, Blue Eeconomy and Maritime 

Affairs" wherever used in the contract document shall be synonymous.

2.2.3 PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be 

deemed to imply the Project Manager as defined in Condition 1 of the 

Conditions of Contract or such person or persons as may be duly 

authorised to represent him on behalf of the Government.

2.2.4 ARCHITECT

The term "Architect" shall be deemed to mean "The P.M " as defined 

above whose address unless otherwise notified is Project Engineer

Carried to collection

BILL NO. 2:

GENERAL PRELIMINARIES GP/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.3.1 QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M " as 

defined above whose address unless otherwise notified is Project 

Engineer

2.3.2 ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M " as 

defined above whose address unless otherwise notified is Project 

Engineer

2.3.3 MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M " as 

defined above whose address unless otherwise notified is Project 

Engineer

2.3.4 STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M " as defined 

above whose address unless otherwise notified is Project Engineer

2.3.5 PROJECT ENGINEER (PE) (Member of NPCU, State Department of 

Fisheries)

The term "Project Engineer" shall be deemed to mean "The ENGINEER " as 

defined above whose address unless otherwise notified is National Project 

Coordination Unit (NPCU), State Department of Fisheries. P.O. Box 58187-

00200 NAIROBI

2.3.6 FORM OF CONTRACT

The Form of Contract shall be as stipulated in the World Bank's 

Standard  Procurement Document for Small Works(March 2021 

Edition) included herein 

The Conditions of Contract are also included herein

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these 

Bills of Quantities

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.4.1 BOND.

The Contractor shall find and submit on the Form of Tender an 

approved bank who will be willing to be bound to the Government in 

an amount equal to ten per cent (10) of the Contract amount for the 

due performances of the Contract up to the date of completion as 

certified by the PROJECT MANAGER and who will, when and if called 

upon, sign a Bond to that effect on the relevant standard form included 

herein. (without the addition of any limitations) on the same day as 

the Contract Agreement is signed, by the Government, the Contractor 

shall furnish within seven days another Surety to the approval of the 

Government.

2.4.2 PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required 

for the works except in so far as may be stated otherwise herein and 

except for such items specificallyand only required for the use of 

nominated Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind shall be used 

afterwards in the permanent work.

2.4.3 TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at 

such hours and by such routes as may be permitted by the competent 

authorities.

2.4.4 MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall 

be of the best quality and description unless otherwise stated. The 

Contractor shall order all materials to be obtained from overseas 

immediately after the Contract is signed and shall also ensure they are 

onsite when required for use in the works. The Bills of Quantities shall 

not be used for the purpose of ordering materials.

2.4.5 SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and 

materials supplied by the PROJECT MANAGER at the time of taking 

deliver thereof, as having received them in good order and condition, 

and will thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles and/or materials 

which will be supplied by the PROJECT MANAGER at the current 

market prices including Customs Duty and V.A.T., all at the 

Contractor's own cost and  expense, to the satisfaction of the PROJECT 

MANAGER

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.5.1 STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed 

on the site weather proof lock-up sheds and make good damaged or 

disturbed surfaces upon completion to the satisfaction of the PROJECT 

MANAGER Nominated Sub-Contractors are to be made liable for the 

cost of any storage accommodation provided especially for their use.

2.5.2 SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that 

may be called for by the PROJECT MANAGER for his approval until 

such samples are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or workmanship not in 

his opinion  to be up to approved samples. The PROJECT MANAGER 

shall arrange for the testing of such materials as he may at his discretion 

deem desirable, but the testing shall be made at the expense of the 

Contractor and not at the expense of the PROJECT MANAGER. The 

Contractor shall pay for the testing in accordance with the current scale 

of testing charges laid down by the Ministry of Roads, Housing and 

Public Works.

The procedure for submitting samples of materials for testing and the 

method of marking for identification shall be as laid down by the 

PROJECT MANAGER The Contractor shall allow in his tender for such 

samples and tests except those in connection with nominated sub-

contractors' work.

2.5.3 GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and other 

matters related to the execution of the works. In particular the 

Contractor's attention is drawn to the provisions of the Factory Act 

1950 and his tender must include for all costs arising or resulting from 

compliance with any Act, Order or Regulation relating to Insurances, 

pensions and holidays for workpeople or so the safety, health and 

welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts 

and Regulations, including Police Regulations regarding the movement, 

housing, security and control of labour, labour camps , passes for 

transport, etc. It is most important that the Contractor, before 

tendering, shall obtain from the relevant Authority the fullest 

information regarding all such regulations and/or restrictions which 

may affect the organisation of the works, supply and control of labour, 

etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained.
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.6.1 SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the 

works stores, materials, plant, personnel, etc., both his own and sub-

contractors' and must provide all necessary watching, lighting and 

other precautions as necessary to ensure security against theft, loss or 

damage and the protection of the public.

2.6.2 PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 

upon the execution of the works to the satisfaction of the local and 

other competent authority and the PROJECT MANAGER

2.6.3 EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all 

existing property including roads, cables, drains and other services and 

he will be held responsible for and shall make good all such damage 

arising from the execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER

2.6.4 VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the 

site the location of which is described in the Particular Preliminaries 

hereof. He shall be deemed to have acquainted himself therewith as to 

its nature, position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to comply with this 

recommendation will be considered.

2.6.5 ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and Contractor must 

allow for building any necessary temporary access roads for the 

transport of the materials, plant and workmen as may be required for 

the complete execution of the works including the provision of 

temporary culverts, crossings, bridges, or any other means of gaining 

access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., 

and make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER The Contractor should also 

allow for relocating existing fence (approx. 30 metres long).
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.7.1 AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use 

of storage and for the purpose of erecting workshops, etc., shall be 

defined on site by the PROJECT MANAGER

2.7.2 OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site 

and afterwards dismantle the site office of the standard type, complete 

with furniture. He shall also provide a strong metal trunk complete 

with strong hasp and staple fastening and two keys. He shall provide, 

erect and maintain a lock-up type water or bucket closet for the sole 

use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction of 

Government and Medical Officer of Health and shall provide services 

of cleaner and pay all conservancy charges and keep both office and 

closet in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good disturbed 

surfaces. The office and closet shall be completed before the Contractor 

is permitted to commence the works. The Contractor shall make 

available on the Site as and when  required by the "PROJECT 

MANAGER" a modern and accurate level together with levelling staff, 

ranging rods and 50 metre metallic or linen tape.

2.7.3 WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary 

water, electric light and power required for use in the works. The 

Contractor must make his own arrangements for connection to the 

nearest suitable water main and for metering the water used. He must 

also provide temporary tanks and meters as required at his own cost 

and clear away when no longer required and make good on 

completion to the entire satisfaction of the PROJECT MANAGER . The 

Contractor shall pay all charges in connection herewith. No guarantee 

is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting 

this supply at his own cost. Nominated Sub--contractors are to be made 

liable for the cost of any water or electric current used and for any 

installation provided especially for their own use.
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.8.1 SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall at all 

times during normal working hours have access to the works and to the 

yards and workshops of the Contractor and sub-Contractors or other 

places where work is being prepared for the contract.

2.8.2 PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7(i) of the Standard 

Method of Measurement. Such sums are net and no addition shall be 

made to them for profit.

2.8.3 PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 

of Quantities shall have the meaning stated in Section A item A7 (ii) of 

the Standard Method of Measurement. Persons or firms nominated by 

the PROJECT MANAGER to execute work or to provide and fix 

materials or goods are described herein as Nominated Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are 

described herein as Nominated Suppliers.

2.8.4 PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site 

and in agreement with the PROJECT MANAGER a Progress Chart for 

the whole of the works including the works of Nominated Sub-

Contractors ; one copy to be handed to the PROJECT MANAGER and 

a further copy to be retained on Site. Progress to be recorded and chart 

to be amended as necessary as the work proceeds.

2.8.5 ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount 

properly expended upon the PROJECT MANAGER'S order in respect 

of each of them added to the Contract sum. The Contractor shall 

produce to the PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual details of 

the sums paid by the Contractor. Items of profit upon P.C. Sums shall 

be adjusted in the final account pro-rata to the amount paid. Items of 

"attendance" 
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.9.1 ADJUSTMENT OF P.C. SUMS. Ctd…….

 Should the Contractor be permitted to tender and his tender be 

accepted of any work for which a P.C. Sum is included in these Bill of 

Quantities profit and attendance will be allowed at the same rate as it 

would be if the work were executed by a Nominated Sub-Contractor.

2.9.2 ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the 

value of the work properly executed in respect of them upon the 

PROJECT MANAGER's order added to the Contract Sum. Such work 

shall be valued as described for Variations, but should any part of the 

work be executed by a Nominated Sub-Contractor, the value of such 

work or articles for the work to be supplied by a Nominated Supplier, 

the value of such work or articles shall be treated as a P.C. Sum and 

profit and attendance comparable to that contained in the priced Bills 

of Quantities for similar items added.

2.9.3 NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed 

by nominated sub-contractors, the Contractor shall enter into sub-

contracts and shall thereafter be responsible for such sub-contractors in 

every respect. Unless otherwise described the Contractor is to provide 

for such Sub-Contractors any or all of the facilities described in these 

Preliminaries. The Contractor should price for these with the 

nominated Sub-contract Contractor's work concerned in the P.C. Sums 

under the description "add for Attendance".

2.9.4 DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves 

the right to place a "Direct Contract" for any goods or services required 

in the works which are covered by a P.C. Sum in the Bills of Quantities 

and to pay for the same direct. In any such instances, profit relative to 

the P.C. Sum the priced Bills of Quantities will be adjusted as described 

for P.C. Sums and allowed.
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DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.10.1 ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and 

shall afford any tradesmen or other persons employed for the 

execution of any work not included in this Contract every facility for 

carrying out their work and also for use of his ordinary scaffolding. The 

Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting away 

for and making good after the work of such tradesmen or persons as 

may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in 

these Bills.

2.10.2 INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions 

of Contract. No payment on account of the work executed will be 

made to the Contractor until he has satisfied the PROJECT MANAGER 

either by production of an Insurance Policy or and Insurance Certificate 

that the provision of the foregoing Insurance Clauses have been 

complied with in all respects. Thereafter the PROJECT MANAGER shall 

from time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the receipted 

premium renewals for the PROJECT MANAGER's inspection.

2.10.3 PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject 

to remeasurement in order to ascertain the actual quantity executed for 

which payment will be made. All "Provisional" and other work liable to 

adjustment under this Contract shall left uncovered for a reasonable 

time to allow all measurements needed for such adjustment to be taken 

by the PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he shall if 

the PROJECT MANAGER so directs uncover the work to enable all 

measurements to be taken and afterwards reinstate at his own expense.

2.10.4 ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the 

Bills of Quantities may cause the Tender to be disqualified and will in 

any case be ignored. The Contractor shall be deemed to have made 

allowance in his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All items of 

measured work shall be priced in detail and the Tenders containing 

Lump Sums to cover trades or groups of work must be broken down to 

show the price of each item before they will be accepted.
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DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

2.11.1 BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be carried 

out at the Contractor's sole risk and cost in accordance with any 

Government regulations in force for the time being, and any special 

regulations laid down by the PROJECT MANAGER governing the use 

and storage of explosives.

2.11.2 MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the 

property of the Government. Unless the PROJECT MANAGER directs 

otherwise such materials shall be dealt with as provided in the 

Contract. Such materials shall only be used in the works, in substitution 

of materials which the Contractor would otherwise have had to supply 

with the written permission of the PROJECT MANAGER Should such 

permission be given, the Contractor shall make due allowance for the 

value of the materials so used at a price to be agreed.

2.11.3 PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing , casing up, covering or such other means 

as may be necessary to avoid damage to the satisfaction of the 

PROJECT MANAGER and remove such protection when no longer 

required and make good any damage which may nevertheless have 

been done at completion free of cost to the Government.
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ITEM DESCRIPTION AMOUNT

2.12.1 GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of 

execution of the work and notes for pricing, the Contractor is referred 

to the Ministry of Roads, Public Works and Housing General 

Specification dated 1976 or any subsequent revision thereof which is 

issued as a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, Trade 

Preambles or other items in these Bills of Quantities.

2.12.1 TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of 

October, 1971, which requires payment by the Contractor of a Training 

Levy at the rate of 1/4 % of the Contract sum on all contracts of more 

than Kshs. 50,000.00 in value.

2.12.2 MATERIALS ON SITE

All materials for incorporation in the works must be stored on or 

adjacent to the site before payment is effected unless specifically 

exempted by the PROJECT MANAGER. This includes the materials of 

the Main Contractor, Nominated Sub-Contractors and Nominated 

Suppliers.

2.12.3 HOARDING

The Contractor shall enclose all the site under construction with a 

hoarding 2400 mm high consisting of iron sheets gauge 30 on 100 x 50 

mm 2nd grade treated sawn cypress timber  posts firmly secured at 

1800 mm centres with two 75 x 50 mm 2nd grade treated sawn 

cypress timber rails . The Contractor is in addition required to take all 

precautions necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site.

2.12.4 CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English 

speaking Agent or Representative, competent and experienced in the 

kind of work involved who shall give his whole experience in the kind 

of work involved and shall give his whole time to the superintendence 

of the works. Such Agent or Representative shall receive on behalf of 

the Contractor all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to the 

Contractor in accordance with the Conditions of Contract. 
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ITEM DESCRIPTION UNIT  QTY  RATE  AMOUNT 

ELEMENT NO.1

PRELIMINARIES FOR HEALTH AND 

SAFETY, AIR AND NOISE MONITORING 

& CONTROL, WASTE MANAGEMENT

 

The Tenderer’s attention is drawn to the 

fact that the Employer reserves the right 

to hold back the amount priced against 

below items either in full or in part due 

to any non-performance on the 

Contractor’s part of his obligations.

The Contractor will be required to 

monitor, keep records and report on the 

following environmental and social issues 

for the project in manner acceptable to 

the World Bank and Government of 

Kenya:

SAFETY, HEALTH AND WELFARE OF 

WORKERS

3.1.1

The Contractor shall allow for providing 

for the safety, health and welfare of work 

people and for complying with any 

relevant Ordinances, Regulations or Union 

Agreement

In addition to complying with the 

requirements of the Occupational Safety & 

Health Act 2007 and the Factories Act, the 

Contractor and Sub-Contractors shall be 

required to comply in all respects with the 

Factories (Building Operations and Work 

of Engineering Construction) rules together 

with the Construction Safety Plan in 

compliance with International Labour 

Organizations (ILO) Regulations.

Total Carried to Collection  Ksh                  -   
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The Contractor will further be required to 

identify a Site Environment Health and 

Safety Officer in accordance with the 

above Rules who will be responsible for 

the health and safety of workers on the 

site. This includes awareness and 

sensitization on environmental protection, 

occupational and community health and 

safety, code of conduct for contractors 

personnel,   risk of spread of 

communicable diseases including sexually 

transmitted diseases such as  HIV/AIDS, 

Gender Equity, Sexual Harassment and 

abuse amongst workers in the 

workplace,Spread of COVID-19 amongst 

community members during the 

consultation processes and Grievance 

redress mechanism.

Item 1   1,000,000       1,000,000 

The Contractor will also be required to 

provide approved personal protective 

equipment such as good quality hard hats, 

gumboots, safety boots and other 

necessary protective gear for all workers 

on site including Sub-Contractors’ workers 

and also for the exclusive use by the Clerk 

of Works and representatives of the 

Employer and Consultants.

The tenderer’s attention is further drawn 

to the fact that he is required to submit 

with his tender a detailed write-up on how 

he intends to implement the above 

Construction Safety Plan.  It should be 

noted that this write-up will form a 

heavily weighted criteria in the evaluation 

of the tenders.

Total Carried to Collection  Ksh      1,000,000 
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The contractor will be  required to provide 

adequate temporary Notices and Signs 

shall be posted to indicate e.g. that 

“construction is in progress” and “entry is 

at ones own risk” or “trespassers are liable 

to be prosecuted” or such other Notices 

and Signs as the Architect may consider 

necessary from time to time.  The design 

and location of such signs will be to the 

approval of the Architect.

The Contractor is expected to also come 

up with an Emergency Response plan

SANITATION OF THE WORKS

3.2.1

The sanitation of the works shall be 

provided, maintained and removed on 

completion of works by the Contractor to 

the satisfaction of the Architects, health 

department and local Authorities.

Item 1     300,000         300,000 

The sanitation facilities should be gender 

sensitive (separate for male and female 

)shall be for the use by Contractors and 

sub- Contractors workmen etc without 

charge.

The Latrine/toilet shall be enclosed 

plastered and painted masonry wall, 

corrugated sheets  roofs ,with concrete 

tiled floors to facilitate washing.  Their 

location shall be agreed with the Architects 

and the works shall not be commenced 

before the sanitary accommodation has 

been approved by the above mentioned 

authorities.

Total Carried to Collection  Ksh         300,000 
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The Contractor will be required to pay all 

conservancy charges and shall ensure clean 

daily maintenance and disinfecting of the 

latrines/toilet, and not less than once per 

week, the whole area shall be sprayed 

with disinfectant and insecticides and any 

temporary drains shall be removed and all 

works and surfaces disturbed made good 

and  then the whole area disinfected and 

left clean  and free from pollution to the 

satisfaction of the Architect and local 

authorities.

PREVENTION OF DISTURBANCE AND 

NUISANCE

3.3.1

Tenderers should note that normal 

activities shall be continuing in the 

surrounding buildings during the 

construction period.

Minimum disturbance by noise, dust, 

water or movement of vehicles, materials, 

labour or plant must be caused to the 

function of the existing adjacent buildings 

in the vicinity and the occupants and staff 

therein.  The Contractor shall comply with 

all instructions issued by the Employer or 

Architect with regard to minimizing such 

disturbances.

Item 1     200,000         200,000 

The Contractor shall not directly or 

indirectly or otherwise by himself or 

through his agents cause nuisance. Should 

he do so he shall be directly responsible 

for such acts.

Total Carried to Collection  Ksh         200,000 
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The works and such sections of the site 

necessary shall be under the entire care 

and control of the contractor during the 

whole period of the contract and shall 

take all possible precautions to prevent 

any nuisance, inconvenience or injury to 

the holder or occupiers of the existing or 

surrounding properties and to the public 

generally, and shall at all times keep all 

paths and roads affected by the works in a 

safe and clear state, and shall use proper 

precautions to ensure the safety of all 

wheeled traffic and pedestrians.

GRIEVANCE REDRESS MECHANISM 

(GRM) WORKER

3.3.2

The Contractor shall employ, maintain and 

equip throughout the project duration staff 

assigned the functions for GRM and the 

implementation of social safeguard issues.

Item 1   1,020,000       1,020,000 

CLEANING, REMOVAL OF PLANT AND 

RUBBISH ETC

3.4.1

The Contractor shall upon completion of 

the works remove and clear away all 

temporary buildings, scaffolding, plant, 

rubbish and unused materials,surplus 

excavated materials and shall leave the 

whole of the site of the works in a clean 

and tidy state to the satisfaction of the 

Architect, including clearing away and 

making good all traces of dirt. 

The contractor will come up with a Solid 

and liquid Waste Management and 

handling Plan to guide and manage the 

collection and disposal of solid/liquid 

waste at the site.

Total Carried to Collection  Ksh      1,020,000 
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Particular care shall be taken in leaving 

windows, floors and fittings clean and the 

removal of all paint and cement stains 

therefrom.

He shall also remove all rubbish and dirt 

from the site as it accumulates or as 

directed by the Architect. The Contractor is 

to find his own dump and shall pay all 

charges in connection therewith.

Item 1     200,000         200,000 

AMBIENT AIR QUALITY AND NOISE 

MONITORING

3.4.2

The Contractor to carry out continuous 

monitoring of the ambient air quality and 

Noise measurements as well as vibration 

monitoring on quarterly basis during the 

construction phase and this should be 

done at different weather and seasons to 

ensure that all the weather patterns are 

taken into consideration during the 

monitoring process. 

Item 1     200,000         200,000 

TRAFFIC CONTROL AND 

MANAGEMENT

3.4.3

It will be necessary for the Contractor to 

provide safety road signage on busy roads 

around the construction site, temporarily 

during the construction period. The 

contractor should arrange diversions for 

providing alternative route for transport. 

After breaking up, closing or otherwise 

interfering with any street or footpath to 

which the public has access, the Contractor 

shall make such arrangements as may be 

reasonably necessary so as to cause as little 

interference with the traffic in that 

entrance road or footpath during 

Item 1     200,000         200,000 

The Contractor will also come up with a 

Traffic Management Plan to ensure safety 

of local communities from construction 

traffic

Total Carried to Collection  Ksh         600,000 
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MOVEMENT OF TRUCKS OR 

MACHINERY  

3.5.1

The Contractor moving solid or liquid 

construction materials and waste shall take 

strict measures to minimize littering of 

roads by ensuring that vehicles are licensed 

and loaded in such a manner as to prevent 

falling off or spilling of construction 

materials and by sheeting the sides and 

tops of all vehicles carrying mud, sand, 

other materials and debris. Construction 

materials should be brought from 

registered/approved sources in the city or 

from the city and debris should be 

transferred to assigned places in the landfill 

with documented confirmation.

Item 1     200,000         200,000 

PROTECTION OF EXISTING 

INSTALLATION 

3.5.2

The Contractor shall take all necessary 

measures required for the support and 

protect structures, pipes, cables, sewers 

and other apparatus during the 

construction period, and to repair any 

damage occurs in coordination with local 

resident association, Government and any 

concerned authorities.

Item 1      100,000          100,000 

PHYSICAL CULTURAL RESOURCES 

3.5.3

The contractor will train construction 

crews and supervisors to spot potential 

archaeological finds. In the event of a 

potential find, the contractor will inform 

the implementing partner who will in turn 

liaise with the archaeological department 

at the Ministry of Culture, and Social 

Services or a local university for quick 

assessment and action. Clear record 

keeping and expert verification 

procedures, criteria for temporary work 

stoppages that may be required to allow 

for rapid resolution of issues in the field 

and the chain of custody must be clear 

from the onset. 

Item 1      100,000          100,000 

Total Carried to Collection  Ksh         400,000 

ESMP/7 ESMP



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY  RATE  AMOUNT 

The Contractor will come up with a Water 

Resource Protection Plan to prevent 

contamination of drinking water

Total Carried to Collection below  Ksh                  -   

SECTION SUMMARY- ESMP

Total Brought Forward from Page ESMP/1                  -   

Total Brought Forward from Page 

ESMP/2

     1,000,000 

Total Brought Forward from  Page 

ESMP/3

        300,000 

Total Brought Forward from  Page 

ESMP/4

        200,000 

Total Brought Forward from  Page 

ESMP/5

     1,020,000 

Total Brought Forward from  Page 

ESMP/6

        600,000 

Total Brought Forward from  Page 

ESMP/7

        400,000 

Total Brought Forward from  Page 8 

above

                 -   

TOTAL FOR DAY WORKS CARRIED TO 

GRAND SUMMARY

3,520,000     

ESMP/8 ESMP



OFFICE BUILDING

BILL NO. 4



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 1

SUBSTRUCTURES (All provisional)

Site Preparation

4.1.1. Oversite excavation to remove top soil, cut shrubs,  

grab up roots and dispose away from site as 

directed by the Project Manager

1,100    SM

Trees

4.1.2. Cut trees, grub up roots and cart away as directed 

by the Project Manager. Girth 1200 mm girth

6          NO

Excavation (Note that all excavations are 

measured nett and no allowance for working 

space provided)

4.1.3. Excavate  to reduce levels not exceeding 1500 mm 

deep approximately 500 mm deep

550      CM

4.1.4. Ditto for foundation trenches from reduced level  : 

not exceeding 1.50 metres deep 

474      CM

4.1.5. Ditto but exceeding 1.50 m deep but not exceeding 

3.0 m deep

411       CM

4.1.6. Ditto for column bases  from reduced level not 

exeeding 1.50 metres deep

355      CM

4.1.7. Ditto but exceeding 1.50 m deep but not exceeding 

3.0 m deep

319       CM

4.1.8. Extra over all descriptions of excavations and 

removal from site for breaking up rocks: 

irrespective of class

200      CM

Disposal of excavated material

4.1.9. Fillings around sub- walls: backfill and compact in  

150 mm layers: selected excavated materials

1,688    CM

4.1.10. Remove surplus spoil from site and deposit in spoil 

heaps and later spreadon site as directed 

421       CM

Carried to collection

OFFICE BLOCK OB/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Planking and strutting

4.2.1. Planking and strutting to sides of all excavations: 

keep excavations free from  all fallen materials

1           ITEM

Disposal of Water

4.2.2. Keep excavations free from all water including 

spring or running water.

1           ITEM

Hardcore Filling

4.2.3. Imported filling to make-up levels; To atleast 100% 

MDD (AASHTO T99) compaction, including all 

necessary scarification and water in layers of at 

most 150mm.

550      CM

4.2.4. 300mm thick (minimum) approved hardcore 

handpacked in layers not exceeding 150mm

857      SM

Murram

4.2.5. 50mm Thick Quarry dust blinding to the surface of 

hardcore  rolled smooth to receive polythene 

sheeting

857      SM

Insecticide treatment

Treat hardcore surface with approved antitermite 

applied in accordance with the manufacturer's 

instructions and subject to a TEN YEAR guarantee

4.2.6. To hardcore surface 857      SM

CONCRETE WORK

Insitu concrete class 15/20: in

4.2.7. 50 mm Blinding to strips 316       SM

4.2.8. 50 mm Blinding to column bases 237      SM

Insitu concrete class 25/20: vibrated: reinforced

4.2.9. Column bases 106       CM

4.2.10. Columns 13         CM

4.2.11. Strip foundation 64        CM

4.2.12. Steps 2          CM

Carried to collection

OFFICE BLOCK OB/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

4.3.1. Thicknessing under concrete bed including hand 

packing hardcore to sloping sides average 

600x300mm deep

10         LM

4.3.2. 150mm Thick ground floor slab 896      SM

4.3.3. 150mm Thick ramp slab 66        SM

High Tensile Reinforcement Bars to B. S. 4449 

including cutting, bending and all necessary spacer 

blocks : (Provisional) :-

Ribbed bars to KS ISO 6935-2:2007

4.3.4. 8mm diameter 500      KG

4.3.5. 10mm diameter 2,600   KG

4.3.6. 12mm diameter 3,400   KG

4.3.7. 16mm diameter 2,000   KG

4.3.8. BRC Fabric mesh reinforcement Ref. A142; 

weighing 2.22kg per square metre(measured net no 

allowances made for laps) including bends tying 

wire and spacer blocks.

962      SM

Sawn timber formwork or MS plate formwork: to

4.3.9. Vertical: sides of foundations in trenches 211       SM

4.3.10. Vertical: sides of column bases 202      SM

4.3.11. Vertical: sides of columns; including curved 174       SM

4.3.12. Edges: slab and ramp over 75 but not exceeding 

150 mm wide

286      LM

4.3.13. Edges of steps 75m -150 mm high 69        LM

WALLING

Approved natural stone or coral stone ; load 

bearing 7.0 N/mm2: reinforced with 20 gauge 

25mm hoop iron strips laid horizontally every 

alternate course: bedded and jointed in cement 

and sand (1:3) mortar

4.3.14. 200mm thick walling 1,053    SM

Carried to collection

OFFICE BLOCK OB/3



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

DAMP PROOFING

1000 Gauge polythene; 150mm laps; no 

allowances made for laps

4.4.1. Horizontal; over 300mm wide 962      SM

Drainage

4.4.2. 200 mm diameter high density UPVC pipe laid 

under slab

20 LM

Plain in situ concrete : class 15/20 : as per 

Engineer's detail

4.4.3. 200mm bed and surround to 200mm diameter 

pipe : including all necessary formwork

20 LM

FINISHES

4.4.4. 15mm Thick cement sand (1:3) rendering to plinth; 

wood float finish  

200      SM

4.4.5. Prepare and apply three coats of premium quality 

marine grade bituminous paint to rendered walls; 

externally

200      SM

Paving slabs at plinth of building

4.4.6. Excavate oversite average 200mm deep and cart 

away as directed

       132 SM

4.4.7. 300mm thick (minimum) approved hardcore 

handpacked in layers not exceeding 150mm

       132 SM

4.4.8. Treat hardcore surface and tops of walls with 

approved insecticide as before described

       132 SM

4.4.9. 600x600x50mm pre-cast concrete class 20/20 

paving slabs pointed in cement sand (1:3) mortar 

and laid on and including 50mm approved bed of 

sand.

       132 SM

Carried to collection

OFFICE BLOCK OB/4



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

SUBSTRUCTURE

Brought forward from page  OB/1

Brought forward from page    OB/2

Brought forward from page    OB/3

Brought forward from page    OB/4

TOTAL FOR SUBSTRUCTURE CARRIED TO 

SUMMARY

OFFICE BLOCK OB/5



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

RC SUPERSTRUCTURE

Insitu concrete class 25 (20mm Maximum 

aggregate size): vibrated: reinforced

4.6.1. Beams 120       CM

4.6.2. Gutter beams 59        CM

4.6.2. Columns 34        CM

4.6.3. Staircase 13         CM

4.6.4. 175mm thick suspended first floor slab 704      SM

4.6.5. 175mm thick suspended roof slab 1,108    SM

4.6.6. 175mm thick suspended staircase landings 30        SM

4.6.7. 175mm thick ramp slab 101       SM

High Tensile Reinforcement Bars to B. S. 4449 

including cutting, bending and all necessary spacer 

blocks : (Provisional) :-

Ribbed bars to KS ISO 6935-2:2007

4.6.9. Assorted sizes 74,730 KG

Precast concrete class 25/20 units Lintels

4.6.10. 200 x 200mm thick  lintel reinforced with 10mm 

and 8mm diameter steel bars and including all 

necessary moulding, hoisting and placing all to 

approval.

        86 LM

Sawn timber formwork or MS plate formwork: to

4.6.11. Sides of Columns; including curved 431       SM

4.6.12. Sides and soffits of beams 1,251    SM

4.6.13. Soffites of suspended floor slab 704      SM

4.6.14. Soffites of suspended roof slab 1,108    SM

4.6.15. Soffites of ramp 101       SM

4.6.16. Soffites of staircase landings 30        SM

4.6.17. Sloping soffites of staircase 54        SM

Carried to collection

OFFICE BLOCK OB/6



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

4.7.1. Extreme edges of staircase average 300mm wide 

with profile to treads and risers

27        LM

4.7.2. Edges of suspended floor slab 150-225mm 562      LM

4.7.3. Ditto edges of suspended staircase landing 48        LM

4.7.4. Ditto edges of ramp 93        LM

4.7.5. Risers 150mm high 144       LM

Structural steel deck

Structural mild steel to BS 4360 grade 43C in roof 

structure: allow for 6FW continuous welding : 

3mm blanked open ends : on coat zinc chromate 

primer : including drilling holes in steel: all 

connections,6mm thick connection plates, 

cleats,M16 bolts, nuts, washers etc; to Engineer's 

detail

4.7.6. 150 x 150 x 5mm thick SHS 1,923    KG

4.7.7. 50 x 50 x 4mm thick SHS 428      KG

4.7.8. 4mm thick chequered plate 70        SM

Prepare surface by Sand blasting; apply one coat 

of 2 pack epoxy zinc phosphate primer; apply 

three coats of marine grade gloss paint

4.7.9. To steel surfaces 113       SM

4.7.10. To steel surfaces 100-200mm girth 74        LM

Carried to collection

COLLECTION

RC SUPERSTRUCTURE

Brought forward from page  OB/6

Brought down from page    OB/7 above

TOTAL FOR RC SUPERSTRUCTURE CARRIED TO 

SUMMARY

OFFICE BLOCK OB/7



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 3

EXTERNAL WALLS

NATURAL STONE WALLING

Machine cut natural stone or machine cut coral 

stone or hollow concrete block walling ; load 

bearing 7.0 N/mm2: reinforced with 20 gauge 

25mm hoop iron strips laid horizontally every 

alternate course: bedded and jointed in cement 

and sand (1:3) mortar

4.8.1. 200mm. Thick walling externally 699      SM

4.8.2. 200mm thick at parapet walling;  including 

allowing for crenellation to architect's detail

311       SM

Bituminous or other equal approved damp-proof 

course; 3 ply membrane

4.8.3.  Horizontal; 200mm wide under walls 146       LM

Pre-cast concrete Grade 20 precast ventilation 

blocks

4.8.4. 1000x1000x200mm thick vents  block with floral 

motifs; bedded and jointed in cement and sand 

(1:3) mortar and reinforced every alternate course 

with hoop iron.;To architect's details

134       SM

Pre-cast concrete class 20/20 concrete coping

4.8.5. 250 x 50 mm high precast concrete coping 

weathered and throated on both sides and jointed 

to wall in cement sand mortar 1:3 all to approval

259      LM

TOTAL EXTERNAL WALLING CARRIED TO 

SUMMARY

OFFICE BLOCK OB/8



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

INTERNAL WALLS

NATURAL STONE WALLING

Machine cut natural stone or machine cut coral 

stone or hollow concrete block walling ; load 

bearing 7.0 N/mm2: reinforced with 20 gauge 

25mm hoop iron strips laid horizontally every 

alternate course: bedded and jointed in cement 

and sand (1:3) mortar

4.9.1. 200mm. Thick walling internally 996      SM

4.9.2. Ditto but 150 mm thick 68        SM

Bituminous or other equal approved damp-proof 

course; 3 ply membrane

4.9.3.  Horizontal; 200mm wide under walls 204      LM

4.9.4.  Horizontal; 150mm wide under walls 21         LM

TOTAL INTERNAL WALLING CARRIED TO 

SUMMARY

OFFICE BLOCK OB/9



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

FLAT ROOF AND RAINWATER DISPOSAL

Flat roof finishes

4.10.1. 50mm thick (average) water proof screed consisting 

of cement and  sand  (1:3) 

1,460    SM

4.10.2. Ditto to sides of wall 110       SM

4.10.3. 50 x 50mm internal angle fillet 366      LM

Supply and apply 4mm thick bituminous felt 

membrane heat welded in 200mm overlaps and 

all necessary surface preparations;  applied strictly 

in accordance with printed manufacturer's 

instructions; provide a 10 year guarantee

4.10.4. To roof slabs; incuding water tank area 1,001    SM

4.10.5. To gutters 459      SM

4.10.6. To sides of walls 110       SM

4.10.7. 300 x 50 mm high precast concrete coping 

weathered and throated on both sides and jointed 

to wall in cement sand mortar 1:3 all to approval

366      LM

4.10.8. Ditto but 500 x 500 mm pier coping 49        NO

Unplasticized PVC downpipes and fittings: solvent 

welded joints

Rainwater Goods

4.10.9. Extra over for forming 160mm diameter hole for 

down pipe

18         NO

4.10.10. 160mm dia  downpipes in concrete columns to 

approval

132       LM

4.10.11. Extra over downpipe for bends 18         NO

4.10.12. Extra over downpipe for 160mm diameter anti 

splash shoe

18         NO

4.10.13. Extra over 150mm flubora outlets including 

galvanised expanded metal mesh

18         NO

Carried to collection

OFFICE BLOCK OB/10



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

ROOF AND RAINWATER DISPOSAL

Brought forward from page  OB/10

TOTAL FLAT ROOF FINISHES AND RAIN 

WATER DISPOSAL CARRIED TO SUMMARY

OFFICE BLOCK OB/11



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 6

WINDOWS 

Heavy Duty powder coated Aluminium windows 

to B.S. 4813 to be executed by an approved sub 

contractor

The following in Heavy Duty Powder coated 

Aluminium windows from approved 

manufacturer(s) complete with 75x50x3 mm 

frames mullions trasomes railing and necessary 

intermidiate reinforcement elements including all 

weather strips, rubber glazing strips, couplings, 

ironmongery including hinges, fasteners and stays, 

sliding rails( where necessary) bars; all 

ironmongery to be of stainless steel grade 316 

marine grade; panes left open for glazing to 

Architects detail

4.12.1. Window Size 3000x2000mm high as W001 28        NO

4.12.2. Window Size 3700x800mm high as W002 4          NO

4.12.3. Window Size 1200x1800mm high as W003 2          NO

4.12.4. Window Size 1200x800mm high as W004 9          NO

Window cills

4.12.5. 200x50mm pre-cast concrete window sill bedded 

and pointed in cement sand(1:3) mortar, weathred 

and throated all to Architects detail and approval

121       LM

Glazing

One way laminated sheet glass and glazing with 

aluminium beadings.

4.12.6. 6mm thick glass in panes (0.50-1.00m² )        193 SM

Window blinds

4.12.7. Supply and fix  venetian  blinds complete with 

tracks to the  project manager's approval and as 

described ( window size 3000x2000mm high)

28        NO

4.12.8. Window Size 3700x800mm high 4          NO

4.12.9. Window Size 1200x1800mm high 2          NO

Carried to collection

OFFICE BLOCK OB/12



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Prepare and apply three coats high quality gloss 

paint  to:

4.13.1. Surfaces of window cill 200mm but not exceeding 

300mm girth

121       LM

Mvule: selected and kept clean

4.13.2. 250 x 20 mm Window board; plugged 121       LM

4.13.3. 35 x 35 mm decorated beading 121       LM

Burglar proofing grilles-provisional

4.13.4. Mild steel grille framed with 50 x 25 x 3mm thick 

RHS sections, 25x3mm MS bars welded to frame at 

150 mm centres both sides;  including assembly and 

fixing to opening cutting and pinning lugs to 

concrete and bedding frame in cement and sand 

mortar (1:3)

193       SM

Prepare surface by sand blasting, apply one coat 

of 2 pack epoxy zinc phosphate primer; apply 

three coats of marine grade gloss paint

4.13.5. To burglar-proofing grilles; internally/externally 386      SM

Prepare and apply three coats of premium quality 

marine grade clear varnish; Matt quality to:-

4.13.6. General surfaces of wood exceeding 200mm but 

not exceeding 300mm girth

121       LM

4.13.7. Ditto; girth not exceeding 100mm 121       LM

Carried to collection

COLLECTION

WINDOWS

Brought forward from page  OB/12

Brought down from page    OB/13 above

TOTAL WINDOWS  CARRIED TO SUMMARY

OFFICE BLOCK OB/13



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 7

DOORS

Aluminium Framed Door

Supply and fix aluminium framed doors with 

approved heavy duty powder coated aluminium 

in framing in sections of size 75mm x 50 x 3mm 

thick fixed to wall/beam/column around 

openings, including glazing with 6mm thick 

laminated glass; secured to the framing using 

approved glazing strips and glazing beading 

including waterproofing all joints using approved 

silicon sealing compounds with all the necesarry 

ironmongery and fittings;all ironmongery to be of 

stainless steel grade 316 marine grade; all to 

Architect's door schedules' details and approval

4.14.1. Sliding door overall size 3000mm x 2400mm 

overall height as D001

          2 NO

Panel Doors

50mm thick mvule panelled door:  comprised of 

200 x 50mm thick stiles, top and middle rail: 200 

x 50mm thick  bottom rail : complete with 

moulded grooves to door leaf on both sides and 

300mm high fanlight glazed with 6mm thick clear 

glass;solid blocking to iron mongery (m/s) to door

4.14.2. Single leaf door hardwood panel door overall size 

900 x 2400mm  high complete with 900 x 300mm 

high glazed fanlight as D002

        36 NO

Louvred Doors

50mm thick mvule louvred door comprising of 

50x3mm louvres set at 45 degrees at 50mm 

centres;solid blocking for iron mongery (m/s) to 

door  : all in accordance with Architect's details

4.14.3. Single leaf door overall size 1100 x 2400; complete 

with timber louvred fanlight size 1100x300mm high 

as D003

         12 NO

Carried to collection

OFFICE BLOCK OB/14



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

4.15.1. Single leaf door overall size 900 x 2400mm high; 

complete with timber louvred fanlight size 

900x300mm high as D004

         12 NO

4.15.2. Single leaf door overall size 800 x 2100mm high as 

D005

          8 NO

4.15.3. Doube leaf door overall size 900 x 2100mm high 

as D006

          6 NO

The following in wrot mvule

4.15.4. 150 x 50mm frame with two labours 415       LM

4.15.5. 150 x 50 mm Transome 57        LM

4.15.6. 150 x 50 mm Mullion 10         LM

4.15.7. 50 x 25mm. Splayed architrave. 415       LM

4.15.8. 25 x 25mm. Quadrant. 415       LM

4.15.9. 25 x 12m Glazing Bead 87        LM

Glazing

4.15.10. 6mm thick clear glass and glazing to timber with 

beads (m.s) in panes 0.10-0.50 S.M

8          SM

Ironmongery

Supply and fix the following ironmongery from 

an approved manufacturer including all necessary 

matching screws;all ironmongery to be stainless 

steel grade 3.1.6 marine grade

4.15.11. 3 - Lever mortice lock; complete with lockcase and 

handle

66        NO

4.15.12. 2 - Lever mortice lock; ditto with indicator 8          NO

4.15.13. 100mm. Pressed  butt hinges 102       PRS

4.15.14. 150mm heavy duty double action spring hinges 18         PRS

4.15.15. 38mm. Diameter door stop on floor / wall to 

approval

80        NO

4.15.16. Heavy duty  Door closer to an approved sample         56 NO

4.15.17. Ditto double action door closer          12 NO

Carried to collection

OFFICE BLOCK OB/15



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

4.16.1. 150 x 150mm sex indicator plate 6          NO

4.16.2. 800 x 200mm high stainless steel kick plate onto 

both sides to approval

24        NO

4.16.3. Coat and hat hook          18 NO

Metal fixing cramps

4.16.4. 30 x 3mm. Approved door cramps 250mm. Long 

once bent one end drilled and screwed to wood

304      NO

Painting and Decoration

Prepare and apply three coats of premium quality 

marine grade clear varnish; Matt quality to:-

4.16.5. General surfaces of wood exceeding 200mm but 

not exceeding 300mm girth

482      LM

4.16.6. Ditto; girth not exceeding 100mm 917       LM

4.16.7. Doors both internally and externally 299      SM

Prepare and apply one coat aluminium primer  

before fixing: to backing of wood

4.16.8. Surfaces  over 200 but not exceeding 300mm 482      LM

4.16.9. Surfaces not exceeding 100mm 917       LM

Carried to collection

COLLECTION

DOORS

Brought forward from page    OB/14

Brought forward from page    OB/15

Brought down from page OB/16 above

TOTAL FOR DOORS CARRIED TO SUMMARY

OFFICE BLOCK OB/16
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 8

BALUSTRADES & RAILINGS (All Provisional)

BALUSTRADES  (PROVISIONAL)

Handrail -Stainless Steel

4.17.1. Supply, assemble and fix 1000mm high purpose 

made  stainless steel (grade 3.1.6) comprising of 

50mm diameter x 3mm thick  stainless steel tube 

handrail welded to 50mm diameter x 3mm thick 

stainless steel balusters at fixed to concrete floor at 

1000mm centres; balusters fixed to and including  

200mm x 150mm x 15mm thick stainless steel base 

plate fixed to concrete; complete with 4no. 25mm 

diameter x 3mm thick horizontal middle rails  ; 

including all necessary cleats, brackets,lugs stiffeners 

and the like; all to Architect's instructions and 

approval at staircase

        27 LM

4.17.2. Ditto at internal ramp         45 LM

4.17.3. Ditto at external steps and entrance         23 LM

4.17.4. Ditto at external ramp         75 LM

4.17.5. Ditto at first floor corridor          61 LM

4.17.6. Horizontal handrail comprising of 50mm diameter 

x 3mm thick stainless steel CHS(grade 3.1.6); with 

and including timber infill, fixed onto 80mm long 

lugs at 1000mm centres; one end fish tailed and 

built into concrete / block work at ramp walls

        50 LM

TOTAL FOR BALUSTRADES & RAILING CARRIED 

TO SUMMARY

OFFICE BLOCK OB/17



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 9

FIXTURES AND FITTINGS:-(PROVISIONAL)

Worktop

4.18.1. 100mm thick plain concrete class 15/20 in plinth          16 SM

4.18.2. Reinforced concrete class 25/20 in 100mm 

worktops

         16 SM

Formwork to:-

4.18.3. Soffites of worktops          16 SM

4.18.4. Soffites of sitting benches          16 SM

4.18.5. Edges of worktops and plinths 75-150mm high         76 LM

4.18.6. 10mm diameter high yield reinforcement bars       200 KG

4.18.7. 100mm thick coral block walling in cement/sand 

1:3 mortar as before described

        26 SM

4.18.8. 15mm thick cement sand (1:3) plaster of worktop 

and plinth

        32 SM

4.18.9. Ditto walls         52 SM

Granito tiles at worktop

4.18.10

.

Supply and fix 10 mm thick non-slip granito tiles on 

prepared backing including matching grouting, 

waterproof adhesive,spacers and edge protectors 

where required; overall size 600mm x 600mm.

        68 SM

4.18.11. 12mm girth aluminium edgings         40 LM

Carried to collection

OFFICE BLOCK OB/18



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Vanity cabinets:  comprising of 20mm thick PVC 

celuka foam board in internal shelvings, doors, 

sides and partitions; including 20 x 50mm mvule 

timber runners ; including matching lipping to 

edges; secret nailing/screwing on prime timber 

substructures; All exposed  surfaces in PVC celuka 

foam board as before described; complete with 

drawers in 20mm thick PVC celuka foam board as 

before described ; complete with doors in 20mm 

thick PVC celuka foam board as before described; 

including stainless steel malpa hinges, stainless 

steel D handle, magnetic ball catches and all other 

necessary ironmongery;all ironmongery to be of 

stainless steel grade 316 marine grade. Including 

making hole for sinks all as per Architect's details

4.19.1. Vanity cabinets overall size :average length 

2400mm x 600mm wide x 900mm high 

          4 NO

4.19.2. Vanity overall size :average length 1600mm x 

600mm wide x 900mm high;including at lactation

          2 NO

4.19.3. Cleaners vanity overall size :average length 

1800mm x 600mm wide x 900mm high 

          2 NO

Kitchenette Cabinets

 Low level cabinets:  comprising of 20mm thick 

PVC celuka foam board in internal shelvings, 

doors, sides and partitions; including 20 x 50mm 

mvule timber runners ; including matching lipping 

to edges; secret nailing/screwing on prime timber 

substructures; All exposed  surfaces in 20mm thick 

PVC celuka foam board as before described; 

complete with drawers in 20mm thick PVC celuka 

foam board as before described ; complete with 

doors in 20mm thick PVC celuka foam board as 

before described; including malpa hinges, stainless 

steel D handle, magnetic ball catches and all other 

necessary ironmongery;all ironmongery to be of 

stainless steel grade 316 marine grade. Including 

making hole for kitchen sink all as per Architect's 

details

4.19.4. Low level cabinet overall size :overall length 

5000mm x 600mm wide x 900mm high at 

kitchenette

          2 No

Carried to collection

OFFICE BLOCK OB/19



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

 High level cabinets:  comprising of 20mm thick 

PVC celuka foam board in sides,doors, divisions 

and shelves; 20mm thick PVC celuka foam board 

as before described top on 20 x50mm mvule 

timber framing; including matching lipping to 

edges; secret nailing/screwing on prime timber 

substructures; complete with  doors on malpa 

hinges; with stainless steel D handle and magnetic 

ball catches and all other necessary iron 

mongery;all ironmongery to be of stainless steel 

grade 316 marine grade

4.20.1. High level kitchen cabinet : overall size: length 

2500mm x 300mm wide x 800mm high

          2 No

Supply and fix the following in high stainless steel 

plate grade 3.1.6 marine grade; treated with 

sealer and chemical etching ; graphics and 

lettering finished in 3M vinyl cut outs as per 

architect's details

4.20.2. 500 x 100 mm door signage         54 NO

4.20.3. 600 x 400 mm floor markings           6 NO

Carried to collection

COLLECTION

FIXTURES AND FITTINGS

Brought forward from page    OB/18

Brought forward from page    OB/19

Brought forward from page    OB/20

TOTAL OF FIXTURES AND FITTINGS, CARRIED 

TO SUMMARY

OFFICE BLOCK OB/20



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.10

INTERNAL FINISHES

Floor finishes

Screed; cement and sand 1:3 with approved 

integral dust proofing additive wood floated.

4.21.1. 32 mm Thick to receive  ceramic  floor tiles(m.s) 797      SM

4.21.2. 32 mm Thick to receive terrazzo(m.s) 697      SM

4.21.3. Ditto to staircase landing 30        SM

4.21.4. Ditto at treads; 300mm wide 144       LM

4.21.4. Ditto to risers; 150mm high 144       LM

CERAMIC TILES

4.21.5. 300x300x10mm Thick non-slip Ceramic tiles to 

architects approval fixed with waterproof tile 

adhesive to approval;complete matching with 

grout, spacers etc

797      SM

Skirting 

4.21.6. 100x10mm  thick ceramic  tile skirting with colour 

to match floor  finish

705      LM

Polished Terrazzo paving

4.21.7. 25mm thick insitu polished terrazzo laid on 

concrete in approved coloured aggregate finished 

smooth including sanding and polishing

      697 SM

4.21.8. Ditto to staircase landing 30        SM

4.21.9. Ditto to treads; 300mm wide 144       LM

4.21.10. Ditto to 150mm high risers 144       LM

4.21.11. 20 x 100mm ditto skirting       556 LM

4.21.12. 25 mm wide Slip-resistant Carborandum inserts on 

Terrazzo treads bonded with an approved adhesive 

      200 LM

Plastic dividing strips

4.21.13. 32 x 3mm thick plastic dividing strips      1,091 LM

Carried to collection

OFFICE BLOCK OB/21



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Wall finishes

12mm thick two coat gauged cement lime and 

sand (1:2:9) plaster steel trowelled smooth to:-

4.22.1. Walls and columns 1,367    SM

4.22.2. Beams 1,050    SM

4.22.3. 100 mm-200mm wide Window reveals 594      LM

Backing; cement and sand 1:3 with approved 

integral dust proofing additive wood floated.

4.22.4. 15 mm thick to receive ceramic tiles 585      SM

Glazed wall tiles, local approved colour; glazed; 

to regular pattern bedding and jointing in cement 

mortar (1:3). Grouting joints with matching colour 

cement

4.22.5. 300 x 300 x 6 mm glazed ceramic tiles to  wall 

surfaces

585      SM

4.22.6. 12mm girth PVC Edgings 252      LM

Painting and decoaration

Prepare surface, apply undercoat and apply three 

coats PVA based premium quality marine grade 

silk vinyl emulsion paint  or other  equal  and 

approved to:-

4.22.7. Plastered surfaces of walls and columns 1,367    SM

4.22.8. Ditto beams 1,050    SM

4.22.9. 100 mm-200mm wide Window reveals 594      LM

Ceiling finishes

12mm thick two coat gauged cement lime and 

sand (1:2:9) plaster steel trowelled smooth to:-

4.22.10. Soffits of concrete slab 1,494    SM

4.22.11. Soffits of Landing 30        SM

4.22.12. Sloping Soffits of staircase 54        SM

Carried to collection

OFFICE BLOCK OB/22



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

4.23.1. Soffits of ramp 101       SM

Prepare surface,apply indercoat and apply three 

coats of premium quality marine grade emulsion 

paint to:-

4.23.2. Plastered concrete soffits 1,494    SM

4.23.3. Soffits of Landing 30        SM

4.23.4. Sloping soffits  of stairs 54        SM

4.23.5. Plastered soffits of ramp 101       SM

Carried to collection

INTERNAL FINISHES

COLLECTION

Brought forward form page    OB/21

Brought forward form page    OB/22

Brought forward form page   OB/23

TOTAL FOR INTERNAL FINISHES CARRIED TO 

SUMMARY

OFFICE BLOCK OB/23



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.11

EXTERNAL FINISHES 

Floor finishes

Screed; cement and sand 1:3 with approved 

integral dust proofing additive wood floated.

4.24.1. 32 mm thick to receive terrazzo (m.s) 121       SM

4.24.2. Ditto at treads; 300mm wide 22        LM

4.24.3. Ditto at treads; 500mm wide 43        LM

4.24.4. Ditto to risers; 150mm high 69        LM

4.24.5. 32 mm Thick to receive clay interlocking tiles(m.s) 923      SM

Polished Terrazzo paving

4.24.6. 25mm thick insitu polished terrazzo laid on 

concrete in approved coloured aggregate finished 

smooth including sanding and polishing

        121 SM

4.24.7. Ditto to treads; 300mm wide 22        LM

4.24.8. Ditto at treads; 500mm wide 43        LM

4.24.9. Ditto to 150mm high risers 69        LM

4.24.10. 20 x 100mm ditto skirting         29 LM

4.24.11. 25 mm wide Slip-resistant Carborandum inserts on 

Terrazzo treads bonded with an approved adhesive 

        65 LM

Plastic dividing strips

4.24.12. 32 x 3mm thick plastic dividing strips        140 LM

INTERLOCKING TILES

4.24.13. 200 x 200 x 12mm Thick precast interlocking 

concrete tiles laid on waterproofed cement and 

sand screed (m.s) as described on

923      SM

Skirting 

4.24.14. 100x12mm  thick skirting 293      LM

Carried to collection

OFFICE BLOCK OB/24



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Wall Finishes

4.25.1. 15mm Thick cement sand (1:3) rendering to walls 

and columns; 

1,325    SM

4.25.2. Ditto to beams 336      SM

4.25.3. Ditto to gutter beams 262      SM

4.25.4. 100 mm-200mm wide Window reveals 594      LM

Prepare and apply one undercoat  and two 

finishing coats marine grade weatherguard(silicone 

based) exterior paint as approved to:

4.25.5. Rendered surfaces of walls and columns 1,325    SM

4.25.6. Ditto: Beams 336      SM

4.25.7. Ditto to gutter beams 262      SM

4.25.8. 100 mm-200mm wide Window reveals 594      LM

Ceiling finishes

15 mm Thick Internal cement sand (1:3)  gauged 

plaster as described to:

4.25.9. Soffits of concrete slab 420      SM

Prepare surface,apply indercoat and apply three 

coats of premium quality marine grade emulsion 

paint to:-

4.25.10. Plastered concrete soffits 420      SM

Carried to collection

EXTERNAL FINISHES

COLLECTION

Brought forward form page    OB/24

Brought forward form page    OB/25 above

TOTAL FOR EXTERNAL FINISHES CARRIED TO 

SUMMARY

OFFICE BLOCK OB/25



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.12

BUILDERS WORK IN CONNECTION WITH 

SERVICES(BWICS)

Builder's Work incidental to sanitary fittings, 

ventilation, plumbing, drainage, reticulation, fire 

fighting, solar, electrical and data installations, 

concealed fixings

4.26.1. Allow for making holes, chasing walls, floors, 

inclusion of sleeves and other items necessary for 

the proper carrying out of the installations 

including all builder's work of making good all 

surfaces

1           SUM

TOTAL FOR BWICS CARRIED TO SUMMARY

OFFICE BLOCK OB/26



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT 

FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PROPOSED CONSTRUCTION OF FISHERIES 

HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE 

AND BLUE ECONOMY

SUMMARY

1 SUBSTRUCTURES

2 R.C SUPERSTRUCTURE  

3 EXTERNAL WALLS

4 INTERNAL WALLS

5 ROOF AND RAINWATER DISPOSAL

6 WINDOWS

7 DOORS

8 BALUSTRADES & RAILINGS

9 FIXTURES AND FITTINGS

10 INTERNAL FINISHES

11 EXTERNAL FINISHES

12. BWICS

TOTAL FOR OFFICE BLOCK CARRIED TO 

GRAND SUMMARY 

OFFICE BLOCK OB/27
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

(All rates are V.A.T Inclusive)

BUILDING WORKS

ELEMENT NO 1.

SUBSTRUCTURE WORKS (All Provisional)

EXCAVATION AND EARTHWORKS

5.1.1

Clear site of all bushes, tufts and any small or 

large trees, including grubbing out roots and 

burn on site where directed 

       15 SM

5.1.2

Excavate oversite average 250mm deep and 

cart away
       15 SM

5.1.3

Excavate trench for strip foundation: not 

exceeding 1.5m deep
       14 CM

5.1.4

Ditto but exceeding 1.50 m deep but not 

exceeding 3.0 m deep

7        CM

5.1.5

Excavate for column pits: not exceeding 1.5m 

deep
        9 CM

5.1.6

Ditto but exceeding 1.50 m deep but not 

exceeding 3.0 m deep

8        CM

5.1.7

Extra over excavation from rock of any class in 

any position
      23 CM

Disposal of excavated material

5.1.8 Return fill in and ram in excavations        10 CM

5.1.9 Load and cart away surplus material        13 CM

Disposal of Water

5.1.10

Allow for keeping the whole of the excavation 

free from mud, water and fallen materials
         1 Item

Planking and strutting

5.1.11

Allow for planking and strutting sides of 

excavation
         1 Item

Filling

5.1.12

300mm thick (minimum) approved hardcore 

handpacked in layers not exceeding 150mm
       11 SM

Carried to collection

GATE HOUSE GH/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

5.2.1

50mm Thick Quarry dust blinding to the surface 

of hardcore  rolled smooth to receive polythene 

sheeting

       11 SM

Insecticide Treatment

5.2.2

Treat hardcore surface with approved 

antitermite applied in accordance with the 

manufacturer's instructions and subject to a TEN 

YEAR guarantee

       11 SM

WATERPROOFING

5.2.3

1000 gauge polythene sheet damp proof 

membrane inlcuding 300mm laps
       14 SM

CONCRETE WORKS

Insitu concrete class 15/20: in

5.2.4

50mm thick concrete blinding to surfaces of 

strip footing
        9 SM

5.2.5 Ditto column bases         9 SM

Vibrated reinforced concrete class 25/20 

5.2.6 Strip footing         2 CM

5.2.7 Columns Bases         3 CM

5.2.8 Columns          1 CM

5.2.9 150mm thick floor slab        14 SM

High Tensile Reinforcement Bars to B. S. 4449 

including cutting, bending and all necessary 

spacer blocks : (Provisional) :-

Ribbed bars to KS ISO 6935-2:2007

5.2.11 8mm dia reinforcement bars       22 KG

5.2.12 10mm dia reinforcement bars       75 KG

5.2.13 12mm dia reinforcement bars       90 KG

5.2.14 16mm dia reinforcement bars       75 KG

5.2.15

BRC Fabric mesh reinforcement Ref. A142; 

weighing 2.22kg per square metre(measured net 

no allowances made for laps) including bends 

tying wire and spacer blocks.

       14 SM

Carried to collection

GATE HOUSE GH/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

Marineply formwork as Described. Allow for 

setting to special steel proping, strutting, fillets, 

nails, etc to:

5.3.1 Edges of strip footing         6 SM

5.3.2 Ditto but to column bases         8 SM

5.3.3 Ditto but to sides of columns         8 SM

5.3.4
Ditto but to edges of floor slabs 75-150mm 

girth

       15 LM

FOUNDATION WALLING

5.3.5

200mm solid coral block foundation wall in 

cement:sand (1:3) reinforced with hoop iron at 

every to alternative course

      30 SM

PLINTH FINISHES

5.3.6

15mm cement and sand (1:4) render trowelled 

smooth and comprising 12mm thick  backing 

and 3mm finishing coat. 

       15 SM

Painting and Decoration

5.3.7

Prepare and apply 3 coats of first quality 

bituminous paint or equal and approved to 

rendered surfaces

       15 SM

Carried to collection

ELEMENT NO. 1 (SUBSTRUCTURE WORKS) 

COLLECTION

Brought forward from page  GH/1

Brought forward from page  GH/2

Brought down from page    GH/3 above

TOTAL ELEMENT NO. 1 (SUBSTRUCTURE 

WORKS), CARRIED TO SUMMARY

GATE HOUSE GH/3



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO 2.

SUPERSTRUCTURE REINFORCED CONCRETE 

WORKS

Vibrated reinforced concrete class 25/20 

5.4.1 Beams          1 CM

5.4.2 Gutters          1 CM

5.4.3 Columns          1 CM

5.4.4 150mm thick roof slab       26 SM

High Tensile Reinforcement Bars to B. S. 

4449including cutting, bending and all 

necessary spacer blocks : (Provisional) :-

Ribbed bars to KS ISO 6935-2:2007

5.4.6 Assorted Bars     790 KG

Sawn Treated cypress formwork to: -

5.4.7 Sides of Ring Beams        12 SM

5.4.8 Sides and soffits of gutter beams        11 SM

5.4.9 Soffits of columns         8 SM

5.4.10 To soffits of roof slab and canopy       26 SM

5.4.11 To Edges of roof slab and canopy 75-150mm       20 LM

TOTAL FOR ELEMENT NO. 2 

(SUPERSTRUCTURE REINFORCED 

CONCRETE WORKS), CARRIED FORWARD 

TO SUMMARY

GATE HOUSE GH/4



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 3

WALLING

External walling

Machine cut natural stone or machine cut coral 

stone or hollow concrete block walling ; load 

bearing 7.0 N/mm2: reinforced with 20 gauge 

25mm hoop iron strips laid horizontally every 

alternate course: bedded and jointed in 

cement and sand (1:3) mortar

5.5.1 200mm mm thick       30 SM

5.5.2

200mm thick at parapet walling;  including 

allowing for crenellation to architect's detail
        9 SM

Internal walling

Machine cut natural stone or machine cut coral 

stone or hollow concrete block walling ; load 

bearing 7.0 N/mm2: reinforced with 20 gauge 

25mm hoop iron strips laid horizontally every 

alternate course: bedded and jointed in 

cement and sand (1:3) mortar

5.5.3 150mm mm thick        12 SM

WATERPROOFING

5.5.4

Hessian based bituminous felt damp proof 

course 200mm wide
       15 LM

5.5.5 Ditto 150mm         5 LM

Pre-cast concrete class 20/20 concrete coping

5.5.6

250 x 50 mm high precast concrete coping 

weathered and throated on both sides and 

jointed to wall in cement sand mortar 1:3 all to 

approval

       15 LM

TOTAL FOR ELEMENT NO. 3 (WALLING), 

CARRIED FORWARD TO SUMMARY

GATE HOUSE GH/5



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 4

ROOFING

FLAT ROOF FINISHES

5.6.1

50 mm cement sand  1:3 water proof screed to  

flat roof slab,gutters and sides of parapet walls; 

laid to fall and crossfalls 

      36 SM

5.6.2

Apply one coat bituminous primer to surface of 

screed.
36      SM

Supply and apply 4mm thick bituminous felt 

membrane heat welded in 200mm overlaps 

and all necessary surface preparations;  applied 

strictly in accordance with printed 

manufacturer's instructions; provide a 10 year 

guarantee

5.6.3 To roof slabs 26      SM

5.6.4 To gutters 7        SM

5.6.5 Ditto sides of wall 200mm high 15      LM

5.6.6 50 x 50mm internal angle fillet        15 LM

Floor Finishes

Cement and sand (1:4) screeding smooth 

trowelled

5.6.7

32mm Thick floor screed to receive concrete 

tiles
      26 SM

5.6.8

200 x 200 x 25mm thick concrete interlocking 

tiles at roof slab;  bedding and jointing in 

cement mortar mix 1:4(m/s) 

26      SM

5.6.9 100mm high matching skirting        15 LM

Rainwater goods

5.6.10 Extra over for running outlet         2 NO

5.6.11

100mm x 75 x 0.6mm PVC down pipes fixed to 

wall with holding clips at 1200mm centres
        6 LM

5.6.12 Extra over for swan neck 1000mm long         2 NO

5.6.13 Extra over for shoe 1000mm long         2 NO

TOTAL FOR ELEMENT NO. 4 (ROOFING) 

CARRIED TO SUMMARY

GATE HOUSE GH/6



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 5

WINDOWS

The following in Heavy Duty Powder Coated 

Aluminium windows from approved 

manufacturer(s) complete with 75x50x3 mm 

frames mullions trasomes railing and necessary 

intermidiate reinforcement elements including 

all weather strips, rubber glazing strips, 

couplings, ironmongery including hinges, 

fasteners and stays, sliding rails( where 

necessary) bars; all ironmongery to be of 

stainless steel grade 316 marine grade; panes 

left open for glazing to Architects detail

5.7.1 Overall size 1500 x 750mm high as W03         3 NO.

5.7.2 Overall size 600 x 900mm high as W04         2 NO.

Window cills

5.7.3

200x50mm pre-cast concrete window sill 

bedded and pointed in cement sand(1:3) 

mortar, weathred and throated all to Architects 

detail and approval

        5 LM

Glazing

laminated oneway glass fixed with and 

including beadings.

5.7.4 6mm thick glass in panes (0.50-1.00m² )         5 SM

Carried to collection

GATE HOUSE GH/7



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

Burglar proofing grilles-provisional

Mild steel grille framed with 50 x 25 x 3mm 

thick RHS sections, 25x3mm MS bars welded 

to frame at 150 mm centres both sides;  

including assembly and fixing to opening 

cutting and pinning lugs to concrete and 

bedding frame in cement and sand mortar 

(1:3)

5.8.1 Overall size 1500 x 750mm high         3 NO.

5.8.2 Overall size 600 x 900mm high         2 NO.

Prepare surface by sand blasting, apply one 

coat of 2 pack epoxy zinc phosphate primer; 

apply three coats of marine grade gloss paint

5.8.3

To burglar-proofing grilles; internally/externally 9        SM

Carried to collection

ELEMENT NO. 5 (WINDOWS) COLLECTION

Brought forward from page  GH/7

Brought down from page    GH/8 above

TOTAL FOR ELEMENT NO. 5 (WINDOWS), 

CARRIED FORWARD TO SUMMARY

GATE HOUSE GH/8



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 6

DOORS

Louvred Doors

50mm thick mvule louvred door comprising of 

50x3mm louvres set at 45 degrees at 50mm 

centres;solid blocking for iron mongery (m/s) 

to door  : all in accordance with Architect's 

details

5.9.1

Single leaf door overall size 900 x 2400mm 

high;complete with timber louvred fanlight size 

900x300mm high as D06

        2 NO

Panel Doors

50mm thick mvule panelled door:  comprised 

of 200 x 50mm thick stiles, top and middle 

rail: 200 x 50mm thick  bottom rail ; complete 

with moulded grooves to door leaf on both 

sides ;solid blocking to iron mongery (m/s) to 

door

5.9.2

Single leaf door overall size 900 x 2400mm 

high; complete with timber louvred fanlight size 

900x300mm high 

         1 NO

FRAMES  (Wrot Mvule)

5.9.3
150x50mm.rebated frame plugged

       17 LM

5.9.4 Ditto transome         3 LM

5.9.5 50 x 25mm. Splayed architrave.        17 LM

5.9.6 25mm quadrant moulds        17 LM

Carried to collection

GATE HOUSE GH/9



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

Ironmongery

Supply and fix the following ironmongery 

from an approved manufacturer including all 

necessary matching screws;all ironmongery to 

be stainless steel grade 3.1.6 marine grade

5.10.1

3 - Lever mortice lock; complete with lockcase 

and handle
         1 NO

5.10.2 2 - Lever mortice lock; ditto with indicator         2 NO

5.10.3 100mm. Pressed  butt hinges         5 PRS

5.10.4

38mm. Diameter door stop on floor / wall to 

approval
        3 NO

5.10.5
Heavy duty  Door closer to an approved 

sample 

        3 NO

5.10.6
800 x 200mm high stainless steel kick plate 

onto both sides to approval

        2 NO

5.10.7 150 x 150mm sex indicator plate         2 NO

5.10.8 Coat and hat hook         2 NO

Painting and Decoration

Prepare and apply three coats of premium 

quality marine grade clear varnish; Matt 

quality to:-

5.10.9
General surfaces of wood exceeding 200mm 

but not exceeding 300mm girth

      37 LM

5.10.10 Ditto; girth not exceeding 100mm        17 LM

5.10.11 Doors both internally and externally        13 SM

Carried to collection

GATE HOUSE GH/10



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

Prepare and apply one coat aluminium primer  

before fixing: to backing of wood

5.11.1 Surfaces  over 200 but not exceeding 300mm       34 LM

5.11.2 Surfaces not exceeding 100mm        17 LM

Carried to collection

ELEMENT NO. 6 (DOORS) COLLECTION

Brought forward from page  GH/9

Brought forward from page  GH/10

Brought down from page    GH/11 above

TOTAL FOR ELEMENT NO. 6 (DOORS), 

CARRIED FORWARD TO SUMMARY

GATE HOUSE GH/11



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 7

FINISHES

EXTERNAL FINISHES

Walls

25mm thick cement and sand (1:3) render to:‐

5.12.1

25mm thick cement and sand rendering to  

walls, finished with a wood float.
       11 SM

5.12.2 Ditto to receive natural stone cladding       44 SM

Prepare and apply one undercoat  and two 

finishing coats marine grade 

weatherguard(silicone based) exterior paint as 

approved to:

5.12.3 Plastered surfaces of walls        11 SM

Stone Cladding

5.12.4

25mm thick polished mazeras stone cladding or 

other equal and approved to columns in 

cement and sand (1:3) mortar (m/s) with and 

including galvanised wire reinforcement;pattern 

to architect's approval

      44 SM

Ceiling Finishes

Concrete Finishes

5.12.5

15mm thick two coat gauged cement lime and 

sand (1:2:9) plaster steel trowelled smooth to 

concrete surfaces

       12 SM

5.12.6

Prepare surface, apply undercoat and apply 

three coats PVA based premium quality marine 

grade emulsion paint  or other  equal  and 

approved to plastered surfaces

       12 SM

Carried to collection

GATE HOUSE GH/12



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

INTERNAL FINISHES

Wall and Concrete Finishes

5.13.1

15mm thick two coat gauged cement lime and 

sand (1:2:9) plaster steel trowelled smooth to 

walls and concrete surfaces

      40 SM

5.13.2

Prepare surface, apply undercoat and apply 

three coats PVA based premium quality marine 

grade silk vinyl emulsion paint  or other  equal  

and approved to plastered surfaces

      40 SM

5.13.3

12mm cement and sand (1:3) plaster to walls 

and concrete surfaces trowelled smooth; to 

receive wall tiles (m/s)

      24 SM

Wall Tiles

5.13.4

300 x 300 x 6mm Thick glazed ceramic wall 

tiles bedding and jointing in cement and sand 

(1:3) mortar and flush pointed with white 

cement;including matching grouting, 

waterproof adhesive,spacers and edge 

protectors where required

      24 SM

5.13.5 12mm PVC Edgings        21 LM

Floor Finishes

Cement and sand (1:4) screeding smooth 

trowelled

5.13.6

32mm Thick floor screed to receive non slip 

ceramic tiles
       10 SM

Ceramic floor tiles 

5.13.7

Supply and fix 10 mm thick non-slip ceramic 

floor tiles on prepared backing including 

matching grouting, waterproof adhesive and 

edge protectors where required; overall size 

300mm x 300mm.

       10 SM

5.13.8 Ditto 100mm high  skirting        21 LM

Carried to collection

GATE HOUSE GH/13



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

Ceiling finishes

Concrete Finishes

5.14.1

15mm thick two coat gauged cement lime and 

sand (1:2:9) plaster steel trowelled smooth to 

concrete surfaces

       10 SM

5.14.2

Prepare surface, apply undercoat and apply 

three coats PVA based premium quality marine 

grade silk vinyl emulsion paint  or other  equal  

and approved to plastered surfaces

       10 SM

Carried to collection

ELEMENT NO. 7 (FINISHES) COLLECTION

Brought forward from page  GH/12

Brought forward from page  GH/13

Brought down from page    GH/14 above

TOTAL FOR ELEMENT NO. 7 (FINISHES) 

CARRIED TO SUMMARY

GATE HOUSE GH/14



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 8

FIXTURES AND FITTINGS

BENCH

5.15.1

100mm thick plain concrete class 15/20 in plinth 

2 SM

5.15.2

Reinforced concrete class 25/20 in 100mm 

worktops
2 SM

Formwork to:-

5.15.3 Soffites of worktops 2 SM

5.15.4 Edges of worktops and plinths 75-150mm high 6 LM

5.15.5

10mm diameter high yield reinforcement bars as 

described before
20 KG

5.15.6

100mm thick coral block walling in 

cement/sand 1:3 mortar; abd
2 SM

5.15.7

15mm thick cement sand (1:3) plaster of 

worktop
2 SM

5.15.8 Ditto walls 4 SM

Polished Terrazzo paving

5.15.9

25mm thick insitu polished terrazzo laid on 

concrete in approved coloured aggregate 

finished smooth including sanding and polishing 6 SM

Plastic dividing strips

5.15.10 32 x 3mm thick plastic dividing strips         9 LM

TOTAL FOR ELEMENT NO. 8 (FIXTURES 

AND FITTINGS) CARRIED TO SUMMARY

GATE HOUSE GH/15



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO.9

BUILDERS WORK IN CONNECTION WITH 

SERVICES(BWICS)

Builder's Work incidental to sanitary fittings, 

plumbing, drainage, electrical  installations, 

concealed fixings

5.16.1

Allow for making holes, chasing walls, floors, 

inclusion of sleeves and other items necessary 

for the proper carrying out of the installations 

including all builder's work of making good all 

surfaces

1        SUM

TOTAL FOR BWICS CARRIED TO SUMMARY

GATE HOUSE GH/16



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

SUMMARY

1 SUBSTRUCTURE

2 SUPERSTRUCTURE

3 WALLING

4 ROOF AND RAINWATER DISPOSAL

5 WINDOWS

6 DOORS

7 FINISHES

8 FIXTURES AND FITTINGS

9 BWICS

TOTAL FOR GATE HOUSE CARRIED TO 

GRAND SUMMARY

GATE HOUSE GH/17



FOUL WATER DRAINAGE

BILL NO. 6



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

EXTERNAL WORKS

ELEMENT NO. 1

EXTERNAL SOIL WATER DRAINAGE 

6.1.1 Excavate trench for drain pipe average 1500 

mm deep, part return fill and ram and 

remainder cart away

132 LM

6.1.2 150 mm diameter "Golden Brown" UPVC pipe 

laid in trench and jointed

132 LM

Plain in situ concrete : class 15/20 : as per 

Engineer's detail

6.1.3 150mm bed and surround to 150mm diameter 

pipe : including all necessary formwork

132 LM

Inspection Chambers

The following manholes of various sizes to be 

executed in accordance with the Engineer's 

drawings, average depths as stated complete 

and including filling, 150mm thick masonary 

walling abd, 150mm thick concrete  floor slab 

Class 25/20, concrete blinding and benching 

Class 15/20, 20mm diameter cast  iron steping 

irons where necessary; waterproof plaster to 

internal and external surfaces; complete with 

and including heavy duty double air seal cast 

iron cover and frame, all to Engineer's details. 

(Rate to include cost of all excavations, 

concrete, formwork, reinforcement,lifting key 

hole and associated works); prepare surface of 

steel by Sand blasting; prime with  2 pack epoxy 

zinc phosphate primer ; apply three coats of 

marine grade gloss oil paint

6.1.4 Internal dimensions: 600x 450x 1000mm deep 13 NO

6.1.5 Ditto 850x1200x1500mm deep 3 NO

Carried to Forward

FD/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

Brought forward from page  FD/1

Gulley traps

6.2.1 Supply and lay 730 x 730 x 500mm deep 

gulley traps complete with 400 x 400 x 10mm 

thick mild steel grating welded to 10mm thick 

mild steel frame at 30mm centres, hot 

galvanized and painted  to approval  [Rate to 

include excavation, 150mm thick plastered 

masonry walls,  class 25/20 concrete base, 

concrete cover too receive grating and all 

surface finishes];prepare surface of steel by Sand 

blasting; prime with  2 pack epoxy zinc 

phosphate primer ; apply three coats of marine 

grade gloss oil paint

12 NO

Grease Trap

The following gulley trap to be executed in 

accordance with the Engineer's drawings, 

average depths as stated complete and including 

filling; 100mm thick concrete class 25/20 to 

external and internal walling; 150mm thick 

concrete  floor slab Class 25/20, concrete 

blinding and benching Class 15/20,  complete 

with and including heavy duty double air seal 

cast iron cover and frame, all to Engineer's 

details. (Rate to include cost of all excavations, 

concrete, formwork, reinforcement,lifting key 

hole and associated works); prepare surface of 

steel by Sand blasting; prime with  2 pack epoxy 

zinc phosphate primer ; apply three coats of 

marine grade gloss oil paint

6.2.3 Internal dimensions size  1300x 500x 950mm 

deep

3 NO

6.2.4 Extra over for back filling with selected 

imported material all to Project managers 

approval

60 CM

TOTAL OF EXTERNAL SOIL WATER 

DRAINAGE CARRIED TO ELEMENT 

SUMMARY

FD/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 2

BIODIGESTER 

6.3.1 Clear site of shrubs,grass and carting away the 

arisings

102 SM

6.3.2 Excavate pit for biodigester not exceeding 1.5m 

deep

153 CM

6.3.3 Ditto 1.5 - 3.0M deep 153 CM

6.3.4 Ditto 3 - 4.5M deep 26 CM

6.3.5 Extra over excavation in rock of any class 100 CM

6.3.6 Return fill and ram selected excavated soil 

around walling

50 CM

6.3.7 Cart away surplus excavated material 282 CM

6.3.8 Planking and strutting to sides of all 

excavations: keep excavations free from  all 

1 ITEM

6.3.9 Allow for keeping the excavations free   from  

all   water by all means

1 ITEM

6.3.10 50mm thick blinding class 15/20 102 SM

6.3.11 200mm thick reinforced concrete class 25/20 

slab in surface bed

102 SM

6.3.12 200mm thick ditto to external walls 114 SM

6.3.13 Ditto in baffle wall 106 SM

6.3.14 200mm thick reinforced concrete class 25/20 in 

cover slab 

102 SM

Marineply formwork as before described to:

6.3.15 Sides of Rc external walling 228 SM

6.3.16 Soffits of suspended slap 102 SM

6.3.17 Sides of scum baffle wall 212 SM

Carried to collection

FD/3



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

6.4.1 Edges of base slab 150-225mm girth 41 LM

6.4.2 Edges of suspended slab 150-225mm girth 41 LM

6.4.3 Box out formwork to opening size 600x450mm 10 NO

High Tensile Reinforcement Bars to B. S. 4449 

including cutting, bending and all necessary 

spacer blocks : (Provisional) :-

Ribbed bars to KS ISO 6935-2:2007

6.4.4 Assorted sizes 12720 KG

6.4.5 Form or leave hole in 250mm concrete walling 

for 100mm pipe including making good 

disturbed surfaces

8 NO

6.4.6 15mm thick cement/sand (1:3) waterproof 

plaster to walls and soffit of cover slab

404 SM

6.4.7 30mm thick cement/sand (1:3) waterproof 

screed to surface bed of internal floor

84 SM

6.4.8 600x450mm heavy duty double air seal cast 

iron cover and frame

10 NO

Soak Pit

6.4.9 Provide materials and erect soak pit 1.2m 

internal diameter with 150mm thick perforated 

stone walling and 100mm thick concrete base 

class 25/20 and 150mm thick RC slab class 

25/20 ; including 600 x 450mm heavy duty 

manhole cover and frame and 200mm dia 

crushed stone chips filling; allow for inlet;   and 

all necessary excavations, reinforcement and 

formwork; to Eng details

1 NO

Carried to collection

FD/4



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

BIODIGESTER

Brought forward from page FD/3

Brought down from page FD/4 above

TOTAL OF BIODIGESTER CARRIED TO 

ELEMENT SUMMARY

SUMMARY

ELEMENT

1 External soil water drainage

2 Biodigester

TOTAL FOR EXTERNAL FOUL WATER 

DRAINAGE CARRIED TO MAIN SUMMARY

FD/5



BOUNDARY WALL

BILL NO. 7



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

BOUNDARY WALL

7.1.1. Clear site of all bushes, tufts and any small 

or large trees, including grubbing out roots 

and burn on site where directed 

233     SM

7.1.2. Excavate oversite average 250mm deep and 

cart away

233     SM

7.1.3. Ditto for foundation trenches from reduced 

level  : not exceeding 1.50 metres deep 

120      CM

7.1.4. Ditto for column bases  from reduced level 

not exeeding 1.50 metres deep

156      CM

7.1.5. Extra over all descriptions of excavations 

and removal from site for breaking up rocks: 

irrespective of class

100      CM

Disposal of excavated material

7.1.6. Fillings around sub- walls: backfill and 

compact in  150 mm layers: selected 

excavated materials

172      CM

7.1.7. Remove surplus spoil from site and deposit 

in spoil heaps and later spreadon site as 

directed 

104      CM

Planking and strutting

7.1.8. Planking and strutting to sides of all 

excavations: keep excavations free from  all 

fallen materials

1          ITEM

Disposal of Water

7.1.9. Keep excavations free from all water 

including spring or running water.

1          ITEM

CONCRETE WORK

Insitu concrete mix class 15 (20mm 

Maximum aggregate size): vibrated: 

reinforced

7.1.10. 50 mm Blinding to strips 80       SM

7.1.11. Ditto to column bases 104      SM

Carried to collection

BOUNDARY  WALL BW/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Insitu concrete class 25 (20mm Maximum 

aggregate size): vibrated: reinforced

7.2.1. Strip foundation 16        CM

7.2.2. Stub columns 8         CM

7.2.3. Column bases 31        CM

7.2.4. Ground beam 8         CM

High Tensile Reinforcement Bars to B. S. 

4449 including cutting, bending and all 

necessary spacer blocks : (Provisional) :-

Ribbed bars to KS ISO 6935-2:2007

7.2.5. Assorted sizes 5,370  KG

Sawn timber formwork or MS plate 

formwork: to

7.2.6. Vertical: sides of foundations in trenches 54       SM

7.2.7. Ditto to stub columns 119      SM

7.2.8. Ditto to column bases 104      SM

7.2.9. Ditto to ground beams 80       SM

WALLING

Approved natural stone or coral stone ; 

load bearing 7.0 N/mm2: reinforced with 

20 gauge 25mm hoop iron strips laid 

horizontally every alternate course: bedded 

and jointed in cement and sand (1:3) 

mortar

7.2.10. 200mm thick walling 200     SM

EXPANSION JOINT

7.2.11. 30 mm thick approved expansion joint filler 4         SM

Carried to collection

BOUNDARY  WALL BW/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

7.3.1. 15mm x 30mm approved expansion joint 

sealer : raking out groove in concrete

30       LM

RC SUPERSTRUCTURE

Insitu concrete class 25 (20mm Maximum 

aggregate size): vibrated: reinforced

7.3.2. Columns 13        CM

7.3.3. Beam 6         CM

High Tensile Reinforcement Bars to B. S. 

4449 including cutting, bending and all 

necessary spacer blocks : (Provisional) :-

Ribbed bars to KS ISO 6935-2:2007

7.3.4. Assorted sizes 2,550  KG

Sawn timber formwork or MS plate 

formwork: to

7.3.5. To columns 198      SM

7.3.6. To beams 54       SM

NATURAL STONE WALLING

Machine cut natural stone or machine cut 

coral stone or hollow concrete block 

walling ; load bearing 7.0 N/mm2: 

reinforced with 20 gauge 25mm hoop iron 

strips laid horizontally every alternate 

course: bedded and jointed in cement and 

sand (1:3) mortar

7.3.7. 200mm. Thick walling 306     SM

Pre-cast concrete class 20/20 concrete 

coping

7.3.8. 250 x 50 mm high precast concrete coping 

weathered and throated on both sides and 

jointed to wall in cement sand mortar 1:3 all 

to approval

133      LM

Carried to collection

BOUNDARY  WALL BW/3



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

7.4.1. Ditto 500x500x100mm thick 79       NO

EXPANSION JOINT

7.4.2. 30 mm thick approved expansion joint filler 7         SM

7.4.3. 15mm x 30mm approved expansion joint 

sealer : raking out groove in concrete

50       LM

FINISHES

7.4.4. 15mm Thick cement sand (1:3) rendering to 

columns to receive stone cladding; 

121      SM

7.4.5. 15mm Thick cement sand (1:3) rendering to 

beam

133      SM

Stone Cladding

7.4.6. 25mm thick polished mazeras stone cladding 

or other equal and approved to columns in 

cement and sand (1:3) mortar (m/s) with 

and including galvanised wire 

reinforcement;pattern to architect's approval

121      SM

Key Pointing

7.4.7. Extra over dressed stone walling for neat 

recessed horizontal key pointing in 10mm 

thick rod in cement mortar (1:3) both 

internal and external sides of walling: one 

coat of bituminous paint.

612      SM

Vehicular Gate

Vehicular gate of purpose made mild steel 

in 75 x 50 x 3mm thick RHS framing, 

bottom, top and middle rail; 50 x 50 x 

3mm thick SHS internal members at 400 

mm centres; 200mm wide x 3mm mild 

steel plate welded over framing and middle 

rails on both sides;with and including 

purpose made heavy duty hinges, lock bolt 

and other necessary ironmongery;  prime 

before fixing; to architect's detail

7.4.8. Overall size 6000 x 2400mm high 1          No

Carried to collection

BOUNDARY  WALL BW/4



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Pedestrian Gate

Pedestrian gate of purpose made mild steel 

in 75 x 50 x 3mm thick RHS framing, 

bottom, top and middle rail; 50 x 50 x 

3mm thick SHS internal members at 400 

mm centres; 200mm wide x 3mm mild 

steel plate welded over framing and middle 

rails on both sides; with and including 

purpose made heavy duty hinges, lock bolt 

and other necessary ironmongery;  prime 

before fixing; to architect's detail

7.5.1. Overall size 1000 x 1950mm high 1          NO

Prepare surface by sand blasting, apply one 

coat of 2 pack epoxy zinc phosphate 

primer; apply three coats of marine grade 

gloss paint

7.5.2. To steel gates 34       SM

Carried to collection

COLLECTION

BOUNDARY WALL

Brought forward from page BW/1

Brought down from above page BW/2

Brought down from above page BW/3

Brought down from above page BW/4

Brought down from above page BW/5

TOTAL FOR BOUNDARY WALL CARRIED 

TO MAIN SUMMARY

BOUNDARY  WALL BW/5



DRIVEWAY AND PARKING

BILL NO. 8



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

PARKING, DRIVEWAY AND WALKWAYS

ALL PROVISIONAL

8.1.1.

Clear site of all bushes, tufts and any small or 

large trees, including grubbing out roots and 

burn on site where directed 

650 SM

8.1.2.
Excavation to reduced levels not exceeding 

1.50 m deep starting from the ground level

325 CM

8.1.3.

Extra over all descriptions of excavations and 

removal from site for breaking up rocks: 

irrespective of class

100 CM

Disposal of excavated material

8.1.4.
Load and cart away surplus material from the site as 

diected by the project manager.
325 CM

Road formation and subbase

8.1.5.
Trim and compact formation to correct levels, 

cross-falls and longitudinal falls

650 SM

Imported Filling

8.1.6.

Provide and lay Imported and approved 

murram backfill or other approved materials to 

make up levels, well watered, rolled and 

compacted to 100% MDD at optimum 

moisture content in 150mm thick Layers to 

Engineer's approval

325 CM

8.1.7.

Provide, lay and compact hand packed 

hardcore  to maximum thickness of 300mm for 

the parking area. To atleast 100% MDD 

(AASHTO T99) compaction, including all 

necessary scarification and water in layers of at 

most 150mm. 

650 SM

Quarry dust

8.1.8.

50mm thick quarry dust or any other equal 

and approved material in blinding surface of 

hardcore 

650 SM

Herbicide Treatment

8.1.9.

Herbicides to approval applied to the 

manufacturer's written instructions and subject 

to a TEN YEAR guarantee

650 SM

Carried to collection

DRIVEWAY AND PARKING DW/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Concrete Paving Blocks

8.2.1.

60 thick concrete paving block minimum 

strength 49N/mm² laid on 50 mm thick quarry 

dust (m/s) and joint filled with sand and 

vibrated.

650 SM

Precast Concrete Channels Class 20/20

8.2.2.

Provide, lay and joint 200x100mm channel in 

and including concrete Class 20/20 bed and 

haunch.  Include for all necessary excavation 

and formwork to Eng details

140 LM

8.2.3. Ditto curved to plan 5 LM

Precast Concrete Kerbs Class 20/20

8.2.4.

Provide, lay and joint 250x125mm precast 

concrete half battered kerb and 200x100mm 

channel on and including Class 20/20 bed and 

haunch. Include for all necessary excavation 

and formwork to Eng details 

140 LM

8.2.5. Ditto curved to plan 20 LM

WALKWAY

8.2.6.

Clear site of all bushes, tufts and any small or 

large trees, including grubbing out roots and 

burn on site where directed 

65 SM

8.2.7.
Excavation to reduced levels not exceeding 1.50 m 

deep starting from the ground level
33 CM

8.2.8.

Extra over all descriptions of excavations and 

removal from site for breaking up rocks: 

irrespective of class

20 CM

Disposal of excavated material

8.2.9.
Load and cart away surplus material from the site as 

diected by the project manager.
33 CM

Road formation and subbase

8.2.10.
Trim and compact formation to correct levels, 

cross-falls and longitudinal falls

65 SM

Carried to collection

DRIVEWAY AND PARKING DW/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Imported Filling

8.3.1.

Provide and lay Imported and approved 

murram backfill or other approved materials to 

make up levels, well watered, rolled and 

compacted to 100% MDD at optimum 

moisture content in 150mm thick Layers to 

Engineer's approval

33 CM

8.3.2.

Provide, lay and compact hand packed 

hardcore  to maximum thickness of 300mm for 

the walkway area. To atleast 100% MDD 

(AASHTO T99) compaction, including all 

necessary scarification and water in layers of at 

most 150mm. 

65 SM

Quarry dust

8.3.3.

50mm thick quarry dust or any other equal 

and approved material in blinding surface of 

hardcore 

60 SM

8.3.4.

Herbicides to approval applied to the 

manufacturer's written instructions and subject 

to a TEN YEAR guarantee

60 SM

Concrete Paving Blocks

8.3.5.

60 thick concrete paving block minimum 

strength 49N/mm² laid on 50 mm thickquarry 

dust (m/s) and joint filled with sand and 

vibrated.

65 SM

Precast Concrete Channels Class 20/20

8.3.6.

Provide, lay and joint 200x100mm channel in 

and including concrete Class 20/20 bed and 

haunch.  Include for all necessary excavation 

and formwork to Eng details

57 LM

Precast Concrete Kerbs Class 20/20

8.3.7.

Provide, lay and joint 250x125mm precast 

concrete half battered kerb and 200x100mm 

channel on and including Class 20/20 bed and 

haunch. Include for all necessary excavation 

and formwork to Eng details 

57 LM

Carried to collection

DRIVEWAY AND PARKING DW/3



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

ROAD AND PARKING MARKING

Prepare and apply three coats of approved 

road marking thermoplastic paint on asphalt to 

surfaces not exceeding 100mm girth

8.4.1. Yellow in colour 30 SM

STORM OF WATER DRAINS

OPEN DRAINAGE

8.4.2.

600mm wide(internal) open "U" drainage in 

rectangular fair faced insitu vibrated reinforced 

concrete class 25/20;including 750mm high x 

250 mm thick reinforced concrete walling in 

T10 bars, 250 mm thick bottom slab reinforced 

in T10 bars ,50mm concrete class 15/20 

blinding on 150mm hardcore filling; including 

all necessary 

excavations,strutting,reinforcement, formwork, 

plaster to all internal surfaces, plaster to all 

exposed external surfaces  all as per Eng details.

22 LM

8.4.3. Ditto at courtyard 74 LM

8.4.4.

600mm wide mild steel channel grating : 

comprising 40 x 40 x 6mm edge frame : 

infilled with 40 x 6mm flats at 50mm centres : 

40 x 40 x 6mm frame set in concrete with 

150mm long mild steel end split lugs : smooth 

weld joints; Prepare surface by sand blasting, 

apply one coat of 2 pack epoxy zinc phosphate 

primer; apply three coats of marine grade gloss 

paint :

96 LM

BOX CULVERT

8.4.5.

2000 x 2000 x 400mm thick insitu vibrated 

reinforced concrete class 25/20 box culvert 

;including 600mm high x 200 mm thick; laid 

on and including 50mm concrete class 15/20 

blinding on 150mm hardcore filling; including 

all necessary excavations,strutting, formwork, 

reinforcements; all as per Eng details.

6 LM

Carried to collection

DRIVEWAY AND PARKING DW/4



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Headwalls

8.5.1.

Headwall comprising of 5000mm long x 

2000mm high x 350mm thick insitu vibrated 

reinforced concrete class 25/20 on and 

inlcuding concrete class 25/20 base size 3700 x 

950 x 400mm thick on 50mm concrete class 

15/20 blinding;with 100mm thick quarry dust 

blinding on 150mm hardcore filling; including 

all necessary excavations,strutting, formwork, 

reinforcements; all as per Eng details.

2 NO

Precast Concrete Invert Block Drains Class 

20/20

8.5.2.

300mm diameter round precast concrete invert 

blocks drain manufactured in accordance with 

BS 340 laid to slope and including 100mm 

murram bed;including 600 x  225 x 75mm 

thick side slabs : jointed and pointed in cement 

and sand 1:3 mortar : on compacted murram : 

as per Engineer's details jointing in cement and 

sand mortar;including all necessary 

excavations,strutting, formwork, 

reinforcements; all as per Eng details.

80 LM

Carried to collection

COLLECTION

PARKING, DRIVEWAY, WALKWAYS AND 

STORM WATER DRAINAGE

Brought forward from page DW/1

Brought forward from page DW/2

Brought down from page DW/3

Brought down from page DW/4

Brought down from above page DW/5 above

TOTAL FOR PARKING, DRIVEWAY, 

WALKWAYS AND STORM WATER 

DRAINAGE SUMMARY

DRIVEWAY AND PARKING DW/5



LANDSCAPING WORKS

BILL NO. 9



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

LANDSCAPING WORKS

ELEMNET NO 1.

GROUND PREPARATION AND 

GRASSING

Clearing and Levelling

9.1.1

Clear the site of all existing unwanted 

materials and scarify oversite commencing 

from main Contractor,s reduced levels, 

average 150 mm deep to allow for water 

seepage and retention remove all hardened 

ground, weeds and any deleterious 

materials; including carting away all arising 

wastes, raking and fine levelling of the 

ground.

1606 SM

9.1.2

Approved imported red soil filling to 

receive planters irrespective of size and 

spread; spread at varying depths as directed 

by the landscape architect or Project 

Manager

482 CM

Supply and application of Manure.

9.1.3

Supply and apply prime quality fertilizers 

or compost manure at designated locations 

and as directed by the landscape architect 

or Project Manager

1606 SM

Supply and Installation of Grass and 

LawnsSupply, plant, water, weed and tend well 

undermentioned grass sprigs untill fully 

established / to reasonable maturity. Grass 

should also be rolled with a light weight 

roller to even out 'bumby' areas. This 

should be carried out one to two weeks 

after installation

9.1.4

Pemba grass springs spaced at 100mm 

centres both ways
906 SM

Planting of Ground Covers

9.1.5

Clear site, level,excavate pits,supply,import 

red soil with manure,plant,weed,water and 

tend well assorted species of ground covers 

till full establishment as per the designs of 

the landscape architect or as directed by 

the Project Manager

400 SM

TOTAL CARRIED FORWARD

LANDSCAPING WORKS LW/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

BROUGHT FORWARD FROM PAGE 

LW/1

Planting of Shrubs

9.2.1

Clear site, level,excavate pits,supply,import 

red soil with manure,plant, weed, water 

and tend well assorted species of Shrubs; 

till full establishment/reasonable maturity 

as per the designs of the landscape achitect 

or as directed by the Project Manager

300 SM

Clear site, excavate pit,supply, import red 

soil with manure, plant, weed, water and 

tend well under-mentioned trees/large 

shrubs till full establishment/reasonable 

maturity and support the same with 

strong bamboo stakes, adequate in 

thickness for each tree.

9.2.2

Assorted Species of Palm trees and other 

ornamental trees as per the designs of the 

landscape architect or as directed by the 

project manager

20 NO

9.2.3

Assorted Species of other indegenous trees 

as per the designs of the landscape architect 

or as directed by the project manager.

50 NO

MAINTENANCE

9.2.4

Allow for a follow up of all installations 

and constructions to insure establishment 

and concept preservation. Including 

mowing, watering, training and trimming. 

6 Months

LITTER BINS

Supply, deliver and install litter bins to 

specification

9.2.5

Supply and install standard round swivel 

openable litter bin of galvanised steel with 

detailed pattern perforation, fixing to 

concrete footing or any other approved by 

project architect; overall size 600mm dia x 

1200mm high

6  NO 

TOTAL LANDSCAPING WORKS CARRIED 

FORWARD TO GRAND SUMMARY

LANDSCAPING WORKS LW/2



ELECTRICAL INSTALLATIONS

BILL NO. 10



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

(All Rates are V.A.T Inclusive)

BILL NO. 10; ELECTRICAL WORKS

SCHEDULE 1: 

GROUND FLOOR & GATE HOUSE

Supply Install, Test and Commission Following:-

LIGHTING POINTS

10.1.1

Lighting points wired in 3x4.5mm2 PVC/SC copper cables 

drawn in concealed 20mm diameter heavy gauge PVC 

conduit including all boxes, saddles and accessories for

i)One way switching No. 80

ii)Two Way switching No. 35

10.1.2 10A plastic switch plates as follows

i)One gang one way No. 29

ii)One gang two way No. 4

iii)Two gang two way No. 5

iv)Three gang two way No. 1

LIGHTING FITTINGS

10.1.3
Light fittings complete with all the necessary fixing 

accessories and rated energy lamps as follows:-

i) Type C  No. 8

ii) Exit Light No. 7

iii) Type 600X600 No. 22

iv)Type 2 No. 17

v) Type 2D No. 6

vi) Type 4 No. 4

vii) Type N No. 35

viii) Type M No. 21

ix) Type 4C No. 2

10.1.4 Motion Sensors for lighting in washrooms No. 4

POWER OUTLETS 

10.1.5
Socket outlet point in Ring wiring of 3x2.5 mm

2

 PVC-SC-

Cu cables drawn inside 20mm diameter HG conduits

No. 50

10.1.6 13A Twin switched moduled socket outlet plate No. 50

10.1.7

20A Double Pole outlet point comprising of wiring in 

3x4.0 mm
2

 PVC-SC-Cu cables drawn inside 20mm 

diameter HG conduits

No. 4

10.1.8 20A Double pole switch complete with neon light No. 4

KITCHENETTE

10.1.9
Cooker point comprising wiring in 3x6.0mm2 PVC SC Cu 

cables drawn inside trunking

No. 1

10.1.10
45A Cooker Control Unit incorporating a 13A switched 

socket outlet and neon indicator 

No. 1

10.1.11 Cooker connector No. 1

ELECTRICAL SWEEP FANS

10.1.12

Ceiling fan points wired in 3x2.5mm2 PVC/SC copper 

cables drawn in concealed 20mm diameter heavy gauge 

PVC conduit including all boxes, saddles and all 

accessories

No. 11

10.1.13 CEILING FANS

i) 49W 1400mm 3-arm 5- speed, Ceiling fan complete 

with the regulator 

No. 11

10.1.14 Ceiling fan hook (M-10) complete with rawl bolt. No. 11

TOTAL C/F TO NEXT PAGE

ELEC/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F/ FROM PREVIOUS PAGE

FIRE DETECTION AND ALARM SYSTEM

10.1.15

Fire alarm panel/Fire alarm bell/Break glass Unit 

Points/Smoke detector points comprising iring in 

3×1.5mm2 fire risistant cables concealed in PVC conduits 

concealed in ceiling space but excluding bell and break 

glass unit

No. 28

10.1.16 Addressable Call point No. 6

10.1.17 Addressable Sounder complete with beacon  No. 6

10.1.18 Addressable Smoke detectors complete with base No. 13

10.1.19 Heat detectors complete with base No. 2

10.1.20

Single Loop, Expandable to 8, Intelligent Addressable fire 

alarm panel  with atleast 200 addresses complete with 

full network capability,stand-by batteries and intergral 

battery charger, touch screen, thermal printer and CAN 

modules 

No. 1

10.1.21
Addressable Repeater Panel with atleast 30 characters 

LCD screen and RS483 Port

No. 1

TELEVISION, CCTV AND DATA WORKS

10.1.21
16 SWG,(450 x 300 x 100)mm³ flush mounted galvanised 

powder coated draw box for telephone & data works

4 No

10.1.22
Telephone/Data outlet point comprising of concealed 

20mm diameter HG PVC conduits plus draw wire  

58 No

10.1.23 RJ45, Single Data outlet plate 

a) Single 14 No

b) Double 22 No

DISTRIBUTION BOARDS

10.1.24
8-Way TP/N distribution board flush mounted complete 

1No. 125A TPN integral isolator.

No. 1

10.1.25
4- way SP/N Consumer Unit flush mounted complete 

1No. SP/N intergral isolator

No 2

10.1.26 MCBs for the above boards

i)16A SP No. 8

ii)20ASP No. 8

iii)32ASP No. 1

iv)45ASP No. 1

v)Blanking Plates No. 6

SUB-MAINS CABLES

10.1.27
4 core 25mm

2

 PVCC/SWA/PVC (armoured) + 1X16mm
2 

single Core copper cables drawn inside HG conduits

LM 100

10.1.28
3 core 10mm

2

 PVC/SWA/PVC (armoured) copper cables 

drawn inside 50mm diameter HG conduits

Lm 70

TOTAL C/F TO NEXT PAGE

ELEC/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F/ FROM PREVIOUS PAGE

10.1.29 Cable glands for the above cable No. 6

10.1.30
Cable lugs for the above cable complete with hydraulic 

crimping

No. 22

10.1.31

Single phase isolator point  comprising of wiring in 3x6.0 

mm
2

 PVC-SC-Cu cables drawn inside 20mm diameter HG 

conduits

No 2

10.1.32
32A Single phase Isolator complete with 3 pin industrial 

socket and plug

No 2

10.1.33

Powder Coated Electrical Pedestal Socket Box with 

provision for 4No. Standard Twim sockets and 4 No. 

Standard Single Sockets

No. 11

TOTAL GROUND FLOOR C/F TO COLLECTION 

SUMMARY PAGE

ELEC/3



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 2: 

FIRST FLOOR

Supply Install, Test and Commission Following:-

LIGHTING POINTS

10.2.1

Lighting points wired in 3x4.5mm2 PVC/SC copper cables 

drawn in concealed 20mm diameter heavy gauge PVC 

conduit including all boxes, saddles and accessories for

i)One way switching No. 81

ii)Two Way switching No. 25

10.2.2 10A plastic switch plates as follows

i)One gang one way No. 21

ii)One gang two way No. 3

iii)Two gang two way No. 1

iv)Three gang two way No. 1

10.2.3 LIGHTING FITTINGS

Light fittings complete with all the necessary fixing 

accessories and rated energy lamps as follows:-

i) Exit Light No. 6

ii) Type 600X600 No. 30

iii)Type 2 No. 19

iv) Type 2D No. 7

v) Type 4 No. 1

vi) Type N No. 39

10.2.4 Motion Sensors for lighting in washrooms No. 12

POWER OUTLETS 

10.2.5
Socket outlet point in Ring wiring of 3x2.5 mm

2

 PVC-SC-

Cu cables drawn inside 20mm diameter HG conduits

No. 60

10.2.6 13A Twin switched moduled socket outlet plate No. 60

10.2.7

20A Double Pole outlet point comprising of wiring in 

3x4.0 mm
2

 PVC-SC-Cu cables drawn inside 20mm 

diameter HG conduits

No. 8

10.2.8 20A Double pole switch complete with neon light 8

KITCHENETTE

10.2.9
Cooker point comprising wiring in 3x6.0mm2 PVC SC Cu 

cables drawn inside trunking

No. 1

10.2.10
45A Cooker Control Unit incorporating a 13A switched 

socket outlet and neon indicator 

No. 1

10.2.11 Cooker connector No. 1

ELECTRICAL SWEEP FANS

10.2.12

Ceiling fan points wired in 3x2.5mm2 PVC/SC copper 

cables drawn in concealed 20mm diameter heavy gauge 

PVC conduit including all boxes, saddles and all 

accessories

No. 12

10.2.13
49W 1400mm 3-arm 5- speed, Ceiling fan complete with 

the regulator 

No. 12

TOTAL C/F TO NEXT PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F FROM PREVIOUS PAGE

10.2.14 Ceiling fan hook (M-10) complete with rawl bolt. No. 12

FIRE DETECTION AND ALARM SYSTEM

10.2.15

Fire alarm panel/Fire alarm bell/Break glass Unit 

Points/Smoke detector points comprising iring in 

3×1.5mm2 fire risistant cables concealed in PVC conduits 

concealed in ceiling space but excluding bell and break 

glass unit

No. 18

10.2.16 Addressable Call point No. 3

10.2.17 Addressable Sounder complete with beacon  No. 3

10.2.18 Addressable Smoke detectors complete with base No. 11

10.2.19 Addressable Heat detectors complete with base No. 1

TELEVISION, CCTV AND DATA WORKS

10.2.20
16 SWG,(450 x 300 x 100)mm³ flush mounted galvanised 

powder coated draw box for telephone & data works

4 No

10.2.21
Telephone/Data outlet point comprising of concealed 

20mm diameter HG PVC conduits plus draw wire  

22 No

10.2.22 RJ45, Data outlet plate 

a) Single 4 No

b) Double 16 No

10.2.23

TV outlet point comprising of 75Ω aerial cable (Co-axial) 

drawn in 25mm Ø full length heavy gauge plastic 

conduits cast in floor slab and concealed  in the walls but 

without the  outlet plate running from the TV point to 

the MATV on the roof

2 NO

10.2.24 Single TV face plate 2 NO

DISTRIBUTION BOARDS

10.2.25
8-Way TP/N distribution board flush mounted complete 

1No. 125A TPN integral isolator.

No. 1

10.2.26 MCBs for the boards above

i)16A SP No. 6

ii)20ASP No. 11

iii)32ASP No. 3

iv)45A SP No. 1

v)Blanking Plates No. 3

10.2.27 SUB-MAINS CABLES

4 core 25mm
2

 PVCC/SWA/PVC (armoured) + 1X16mm
2 

single Core copper cables drawn inside HG conduits

LM 105

10.2.28 Cable glands for the above cable No. 4

10.2.29
Cable lugs for the above cable complete with hydraulic 

crimping

No. 20

10.2.30

Powder Coated Electrical Pedestal Socket Box with 

provision for 4No. Standard Twim sockets and 4 No. 

Standard Single Sockets

No. 8

TOTAL FOR FIRST FLOOR C/F TO SUMMARY PAGE

ELEC/5



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 5 MAIN POWER DISTRIBUTION

10.3.1

Free-standing purpose made front access sub main 

switchboard, modular, metal clad, manufactured in 12 

SWG galvanised mild steel sheet and finished in cream (or 

appropriate colour) powder coating as shown on the 

schematic. The switchboard should consist of a PLC 

section. The switchboard to be complete with the 

following:-

Item 1

i) Digital multimeter with CTs and fuse protection capable 

of measuring voltage in the range 0 – 1000V, 3-phase, 

current in the range 0-630A, 3-phase, and all power 

system parameters (KW, KVA, KWHr, KVArs, Frequency, 

P.F., harmonics and all the parameters).  The multimeter 

should be complete with selector switches for 

viewing/displaying the various parameters.

ii) Set of neon phase presence indicator lamps

iii) 150A adjustable TPN MCCB main incomer  and 

having a short-circuit breaking capacity of 100KA at 

415Vac, 50Hz. 

iv) 4 No. 150A TPN copper bus bars

v) 3 No. 100A 3 P TPN  MCCBs 

vi) 1 No. 63A SPN  MCBs 

vii) 2 No. 32A TPN  MCBs 

viii) Sufficient spare capacity for future development all 

fitted with 2 No. 63A SP  MCBs & 2 No. 100A TP MCCB

x) Sealable studs for all cover plate screws and all 

necessary accessories

xi) 6mm perspex viewing window

xii) Heavy duty rubber lining for all the perspex viewing 

windows

xiii) 415V three-phase surge diverter, wired as shown, 

complete with enclosure with viewing window.

xiv)30 KVAr’s automatic Power Factor Correction 

Capacitor Bank comprising the following:-

a) 1 No 10 KVAr’s 415 V,50Hz, 3-Phase

b) 4 No 5 KVAr’s 415 V,50Hz, 3-Phase

c) 5 No Special contactors for capacitor switching

d) 5 No Fuse bases and fuses for each capacitor 

protection

e) 5 No Step indicator lamps

f) 5 No Control circuit protection fuse/fuse holder

g) 1 No. 5-Step automatic control regulator for 

maintaining power factor at the set level and regulating 

the switching of capacitor steps

h) 1 No 150/5A Current transformer (to be mounted 

after the mains incoming circuit breaker)

The bank to be made from low-loss bio-degradable 

capacitive units, complete with earthed enclosure. All 

the contactors, controls and indicator lamps, including 

a digital read-out screen, to be included.

xv) Allow for Fireman's switch connection as indicated in 

the schematic drawing

TOTAL C/F TO NEXT PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F FROM PREVIOUS PAGE

xvi) Comprehensive protective multiple earthing of the 

board in 1500mm long 12mm diameter pure electrolytic 

copper earth rod deep driven to permanent moisture 

level, copper clamp. 120mm² green earth lead complete 

with all accessories.  (Note:  Use parallel rods if effective 

earthing cannot be achieved with 1 No. rod).

10.3.2

50mm
2

 PVC/SWA/PVC 4C armoured copper cable laid in 

ducts in trench from KPLC Meter to main low voltage 

board complete with glands and lugs

LM 100

UNDERGROUND CABLE DUCTING

10.3.3

Allow for 300mm deep trecncing and back filling for the 

cable mentioned before, Telecommunication and street 

lighting.

Lm 365

10.3.4
Ducting for the above in 150mm HGPVC Pipes complete 

with haunching

Lm 365

10.3.5
Allow for cable markers in concrete tiles marked 

"HATARI" for the item above

No. 36

WATER PUMPS PROVISIONS

10.3.6
3 core 6mm

2

 PVC/SWA/PVC (armoured) copper cables 

drawn inside 32mm diameter HG conduits

Lm 60

10.3.7
32A Single phase Isolator complete with 3 pin industrial 

socket and plug

No. 2

BIO- DIGETSTER PROVISIONS

10.3.8
4 core 25mm

2

 PVC/SWA/PVC (armoured) copper cables 

drawn inside 32mm diameter HG conduits

Lm 50

10.3.9 Cable glands for the above cable No. 2

10.3.10
Cable lugs for the above cable complete with hydraulic 

crimping

No. 10

10.3.11
8-Way TP/N distribution board flush mounted complete 

1No. 100A TPN integral isolator.

No. 1

10.3.12 MCBs for the boards above

i)16A SP No. 1

10.3.13 ii)20ASP No. 3

iii)32ASP No. 5

10.3.14 iv)32A TP No. 4

v)Blanking Plates No. 3

10.3.15

Single phase isolator point  comprising of wiring in 3x6.0 

mm
2

 PVC-SC-Cu cables drawn inside 20mm diameter HG 

conduits

No. 5

10.3.16

Three phase isolator point  comprising of wiring in 5x6.0 

mm
2

 PVC-SC-Cu cables drawn inside 20mm diameter HG 

conduits

No. 4

10.3.17
32A Single phase Isolator complete with 3 pin industrial 

socket and plug

No. 5

10.3.18
32A Three phase Isolator complete with 3 pin industrial 

socket and plug

No. 4

10.3.19
150 x 100mm 12 gauge galvanised steel perforated cable 

tray for support of the cables.

Lm, 250

10.3.20

Build 600 x 600 x 600mm deep power/communications 

manhole complete with internal plaster and heavy duty 

EAFW steel cover.

No. 20

TOTAL FOR POWER DISTRIBUTION C/F TO 

SUMMARY PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 4: 80KW SOLAR SYSTEM

10.4.1

72- cell 575W Monocrystalline Solar Modules, Efficiency  

80%,Cell Specific Safety - Class II, Application Class A, 

Life time - 25Years, Guarantee - 10Years

No. 160

Rated Current (lm) 8.8A

Rated voltage (Vm) 17,5v, 

Cell Efficiency - 15.0%

10.4.2

25KWh Lithium Battery Pack Smart Stirng Energy Storage 

System (ESS) including a smart Rack Controller. Max 

Charging & Discharge power: 25kW, IP65, Class A EMC 

Protection Rating, Type II DC Lightning Protection. Smart 

Rack efficiency: +98.5%,

No. 1

10.4.3

Smart Power Control System, 80kW DC/AC hybrid 

Power inverter full protection function:over-voltage, over-

frequency, over-current, over-temperature, AC short-

circuit automatic protection,

No. 1

Rated Output power 40kW

MPPT efficiency of upto 99.5%

Pure Sinewave output

10.4.4

Solar MPPT charge controller with the following 

characteristics; PV open circuit voltage 500V, Max PV 

power 80kW, PV rated current 100A, MPPT input 

voltage 100-150vdc

No. 1

LCD display: Solar panel current, Solar panel voltage, 

Solar panel power, Battery group voltage,charge & 

current

Protection function against solar reverse charge, solar 

reverse connection, battery reverse connection, battery 

overcharge , battery overcurrent

10.4.5
80 kW DC Isolators as ABB or schneider or an approved 

equivalent

No. 1

10.4.6
100A TPN AC isolator as ABB or schneider or an 

approved equivalent

No. 1

10.4.7
Irradiance sensor (Pyranometer) with Modbus RTU 

output as Huawei FusionSolar or an approved equivalent

No. 1

10.4.8

Aluminium  mounting frames, brackets and all accessories 

required to mount the P.V modules as per the 

specifications

No. 160

10.4.9
Solar surge protection device rated for 300VDC  or to the 

Engineers approval

No. 1

10.4.10
List any other item necessary to complete the installation 

of the 40KW grid- tied solar system

Lot

Contractor to note that the inverter and batteries together 

with their associate works should be housed in a container. 

Rates included should include the container housing

TOTAL FOR HYBRID SOLAR POWER C/F TO 

SUMMARY PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 5

SOLAR STREET LIGHTING

10.5.1 Type P4 No. 10

10.5.2 Type M No. 16

10.5.3
7 meter Long  Class B Galvanized Iron Solar Street 

Lighting pole as per detail for Type P4 lighting

No. 25

10.5.4
7 meter Long  Class B Galvanized Iron Solar Street 

Lighting pole as per detail for Type M lighting

No. 4

10.5.5

Excavate holes to take the poles above, average depth 

1000mm, install pole back-fill with concrete, and 

compact to natural ground level.

No. 10

TOTAL FOR SOLAR STREET LIGHTING C/F TO 

SUMMARY PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 6

LIGHTNING PROTECTION

Air Termination

10.6.1
15mm diameter multiple point copper air terminal 

complete with base

No. 3

10.6.2 Copper junction clamps for tape. No. 3

10.6.3 25 x 3mm turned copper tape Lm 60

10.6.4 Copper ridge saddle No. 10

10.6.5 D.C. tape clip No. 27

Down Conductors

10.6.6 25 x 3mm turned copper tape Lm 30

10.6.7 D.C. tape clip No. 15

10.6.8 Oblong test/junction clamp No. 3

10.6.9
Diameter 38mm HG PVC conduits for the down 

conductors above.

Lm 30

Earth Termination

10.6.10
15mm diameter, 1200mm long solid copper earth rod, 

complete with driving stud and spike.

No. 3

10.6.11 Earth rod-to-tape clamp type A. No. 3

10.6.12 Concrete inspection earth pit with 5 hole earth bar No. 3

10.6.13

1500mm x 1500mm copper earth mat made from 25mm 

x 3mm copper tape at 300mm spacing, buried at 

permanent moisture level and complete with all clamps, 

welding joints and 6m long 25mm x 3mm insulated 

copper tape clamped to the down conductors.

No. 3

10.6.14

Soil treatment around the earth pits with marconite to 

achieve the required conductivity and obtain acceptable 

reading

Item 1

10.6.15

Bonding and clamping to all metal work including water 

pipes, gas pipes, hand-rails, air-conditioning units, 

window frames, cladding, metal roof etc. and the main 

earth for the building.

Item 1

TOTAL FOR LIGHTNING ARRESTORS C/F TO 

SUMMARY PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

ELEMENT 10.7

Supply, install, test, commission and set to work (To 

the full satisfaction of all parties to the contract) the 

following: -

CCTV

10.7.1

Dome Camera 4MP resolution, Excellent low light 

performance, Efficient H.265+ compression technology, 

IP67, 24/7 colourful imaging

 No. 21

10.7.2 Ditto but Bullet Cameras  No. 4

10.7.3

Network Video Recording System base to be mounted in 

a 42U data Cabinet with the following features:-

● Up to 32 channel IP cameras can be connected

● Up to 576 Mbps high incoming bandwidth ensures IP 

cameras can be connected

● 2 HDMI (different source) and 1 VGA interfaces16 HDD 

can be used for continuous video recording

● 16 HDD can be used for continuous video recording

● Supports some specialist cameras, including people 

counting camera/ANPR (automatic number plate 

recognition) camera/fisheye camera

● Advanced streaming technology enables smooth live 

view in poor network conditions

● Supports RAID 0, 1, 5, 6, 10 and N+1 hot spare for 

even more reliable data storage, effectively avoids data 

loss risks

 No. 1

10.7.4
24 Port layer 2 100Mbps POE SFP Switch with Min 30W 

Power availability per port

 No. 3

10.7.5
GBIC transceiver modules  (LC to LC) multimode  for the 

switches above

 No. 3

10.7.6 Fibre Patch Panels for Data cable termination  No. 3

10.7.7
9 U 600X600 wall mounted data cabinet complete with 

all accessories including power supply points

 No. 3

10.7.8 10TB Surveillance Hard Disk Drive  No. 8

10.7.9 STP Cat 6 structured cables  Boxes 10

10.7.10 STP Cat. 6 patch cord, 3M  for the Cameras.  No. 30

10.7.11 UPT Cat. 6A patch cord, 1M  No. 21

10.7.12
Associated Fiber and UTP (CAT 6) cabling between field 

devices and Main Switch

 Item 1

TOTAL FOR CCTV CARRIED FORWARD TO 

SUMMARY PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

ELEMENT 10.8

Supply, install, test, commission and set to work (To 

the full satisfaction of all parties to the contract) the 

following: -

ICT

Horizontal Cabaling

10.8.1 CAT 6A cable for Data/Telephone outlets    300 Lm

10.8.2
24 port CAT 6 Data Modular Patch Panel for 4-Pair UTP 

termination

       4 No.

10.8.3
1M Factory terminated Cat 6 4 pair-SFTP RJ 45- RJ 45 

patch cords to be used inside cabinet  (includes 15No Spares)
     83 No.

10.8.4
3M Factory terminated Cat 6 4 pair-SFTP RJ 45- RJ 45 

patch cords for data outlets (includes 15No Spares)
     83 No.

10.8.5 2U Cable managers/organisers        4 No.

ACTIVE EQUIPMENT

10.8.7
24 Port layer 2 100Mbps POE SFP Switch with Min 30W 

Power availability per port

       4 No.

BACKBONE CABLING

10.8.8
24 Port ST Multimode, sliding Fibre Optic patch panel 

complete with LC type connectors for Multimode fibre

       2 No.

10.8.9
1M Factory Terminated Fibre optic patch cords complete 

with LC-LC TYPE connectors to be used inside cabinet 

     20 No.

10.8.10
8 core Loose tube multimode fibre optic cable linking 

floor edge switches to core switch in the Server room

   400 LM

10.8.11 RJ45-ST media converters for each  edge switch        4 No.

SERVER

10.8.12

42U Server rack cabinet, black complete with mounting 

angles and rails in Server Room as described in the 

particular specification of this tender document

        1 No.

10.8.13 24 port Core network switch  for routing voice         1 No.

10.8.14 24 port Core network switch equivalent for routing data         1 No.

10.8.15 Router         1 No.

10.8.16 2U Cable managers/organisers        4 No.

10.8.17 Wireless Access point        4 No.

TOTAL C/F TO NEXT PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F FROM PREVIOUS PAGE

TELEPHONY

10.8.18
Hybrid IP-PABX capable of handling 50 extensions to 

include GSM modules  plus all accessories to work 

        1 No.

10.8.19 Standard UC Phone complete with all accessories       15 No.

10.8.20 Executive UC Phone complete with all accessories        3 No.

10.8.21
Operator Phones complete with all accessories. Each 

takes up to 16 concurrent lines 

       4 No.

10.8.22
Voice Gateways with 2 x E1 Cards each and 1 x 4 Port 

FXO Cards. These can host total of 136 ISDN + CO Lines 

        1 

10.8.23

Any other items necessary to complete the system 

installation satisfactorily. (List, give quantities and price of 

the items)

i)……………………………………………….

ii)………………………………………………

ii)…………………………………………..….

iv)……………………………..………………

TOTAL FOR ICT ARRIED FORWARD TO SUMMARY 

PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 9

GENERAL ITEMS

10.9.1

Carry out comprehensive 24-hour power analysis, after 

installing main switchboard, but before switching on load 

with a digital power meter (with printer) to:

Item

i)   Record and print all the power system parameters.

ii)  Submit 3 copies of the print-outs.

(Note: Parameters must be satisfactory before building 

is switched on).

10.9.2
Allow for presentation of all the required samples as per 

specifications, Bills of Quantities and Drawings.

Item

10.9.3 Working/ Shop Drawings

Prepare and submit three sets of record (shop) plan and 

isometric layout drawings to easily readable scale, A1 or 

A0 paper size formart as follows:

i) general arrangement drawings of all mechanical 

services, equipment, plant etc

ii) routes-types and sizes and arrangement of all 

pipeworks

iii) any other details as per specifications

Drawings are to be submitted in soft copy (CAD) and 

hard copy to the client, the architect and the engineer. 

The soft copies to be stored in SSD drive. Allow for 

preparation and submitting draft and three final copies of 

operation, instruction and maintainance manuals to 

Engineers approvals.

Item

10.9.4 As Installed Drawings

As above but for as built/ installed drawings Item

10.9.5
Prepare and submit Maintenance Manuals for all items 

installed.

10.9.6
All other items of general preliminary to cover, but not 

limited to:-

i)Attendance on all other sub-contractors, such as for 

Communication Services, Mechanical Installations, 

Security Installations, Sound Equipment/ Wiring 

Installations, Generator Installations, Lift Services, Solar 

Water Heating, V-Sat services etc.

Item

ii)Hiring and keeping a Supervisor/Foreman on site

iii)Constant supervision of the works.

iv)Provision of all the required spares.

v)Testing and Inspection of materials/works.

vi)Provision of labour camps.

vii)Storage of materials.

viii)Initial maintenance (During Defects Liability)

ix)Providing water/electricity for the works.

x)Protection of the works/materials

xi)Clearing away on completion.

xii)Preparing Final Account.

xiii)Providing all Test Certificates, etc.

Provisional Sum for Contribution to KPLC for power 

upgrade

Item

TOTAL C/F TO NEXT PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F FROM PREVIOUS PAGE

10.9.7
Allow for sub-contractors charges for liaison with Kenya 

Power and Lighting comprising the following:-

i)Extracting load details from the drawings

ii)Calculating total load, together with necessary diversity

iii)Verifying the details with the engineer.

iv)If need be getting the required documentation and 

letters from client for the purposes of Additional Load 

Applications

v)Filling all the required forms, and generating 

correspondences for power application.

vi)Presenting application and getting reference number.

vii)Making regular follow-ups with Kenya Power 

viii)Facilitating inspection, approvals and certification by 

Kenya Power

ix)Providing attendance and materials required for power 

connection.

x)Filling out and submitting Commencement and 

Completion certificates

xi)Handing over all approved drawings and certificates to 

the client.

xii)Performing all other services required for power 

supply to site.

xiii)Building/m0difying all power manholes to KPLC 

standards.

xiv)All other incidental KPLC requirements/charges.

TOTAL FOR GENERAL ITEMS C/F TO SUMMARY 

PAGE
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION UNIT  QTY RATE AMT

ELECTRICAL INSTALLATIONS SUMMARY PAGE

10.1  TOTAL FOR SCHEDULE 1 GROUND FLOOR 

10.2  TOTAL FOR SCHEDULE 2 FIRST FLOOR

10.3  TOTAL FOR SCHEDULE 3 MAINS DISTRIBUTION

10.4  TOTAL FOR SCHEDULE 4 SOLAR POWER

10.5  TOTAL FOR SCHEDULE 6 SOLAR STREET LIGHTING

10.6  TOTAL FOR SCHEDULE 7 LIGHTNING PROTECTION

10.7  TOTAL FOR SCHEDULE 9 CCTV

10.8  TOTAL FOR SCHEDULE 10 ICT

10.9  TOTAL FOR SCHEDULE 8 GENERAL ITEMS

TOTAL FOR ELECTRICAL WORKS, CARRIED TO 

GRAND SUMMARY
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MECHANICAL INSTALLATIONS

BILL NO. 11



ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

(All Rates are V.A.T Inclusive)

BILL NO. 11; MECHANICAL WORKS

ELEMENT NO. 11.1 (INTERNAL PLUMBING):

Supply, deliver and install pipes, tubing and fiitings 

as described and shown on the drawings. The pipes 

shall be PN 25PPR pipes where exposed to adverse 

weather conditions and all conforming to the 

current European standards for PPR installations and 

to the Engineers Approval. Pipe jointing shall be by 

polyfusion or use electric coupling, Rates must allow 

for all metal/plastic threaded adaptors where 

required for the connection of sanitary fixtures, 

valves, sockets, sliding and fixed joints support 

raceways, isolating sheaths, elastic materials, 

expansion arms and bends cross overs, couplings, 

clippings, connectors, joints etc. as required in the 

running legths of pipe work and also where 

necessary, for pipe fixing clips, holder bats plugged 

and screwed for the proper and satisfactory 

functioning of the system. The pipes will be pressure 

tested before the plastering of wall commences and 

as per the manufactures recommended testing 

pressures

PPR Pipes

11.1.1 20mm diameter pipework in wall chase LM 30

11.1.2 25mm Ditto LM 140

11.1.3 32mm ditto LM 70

11.1.4 40mm ditto LM 60

11.1.5 50mm ditto LM 80

11.1.6 63mm ditto LM 100

Sockets;

11.1.7 20mm diameter socket No. 5

11.1.8 25mm ditto No. 30

11.1.9 32mm ditto No. 20

11.1.10 40mm ditto No. 50

11.1.11 50mm ditto No. 30

11.1.12 63mm ditto No. 20

Bends

11.1.13 20mm diameter bends No. 40

11.1.14 25mm ditto No. 20

11.1.15 32mm ditto No. 15

11.1.16 40mm ditto No. 10

11.1.17 50mm ditto No. 5

11.1.18 63mm ditto No. 3

TOTAL CARRIED TO NEXT PAGE 

MECH/1



ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BALANCE B/F FROM PREVIOUS PAGE

Tees

11.1.19 20mm diameter equal tees No. 25

11.1.20 25mm ditto No. 41

11.1.21 32mm ditto No. 15

11.1.22 40mm ditto No. 10

11.1.23 50mm ditto No. 5

11.1.24 63mm ditto No. 3

Reducers

11.1.25 25 x 20mm diameter Reducer No. 18

11.1.26 32 x 25mm ditto No. 2

11.1.27 40 x 32mm ditto No. 2

11.1.28 40 x 25mm ditto No. 2

11.1.29 50 x 32mm ditto No. 2

11.1.30 63 x 40mm ditto No. 2

Threaded Fittings

11.1.19
20mm diameter male/female threaded 90° 

bend/Elbow

No. 150

11.1.20 25mm diameter mle/female PPR-M Adapter No. 30

11.1.21 32mm ditto LM 36

Nipples

11.1.22 20mm diameter G.I. nipple No 4

11.1.23 25mm ditto No. 36

Valves

11.1.24

20mm diameter approvded medium pressure screw 

down full way non-rising stem wedge gate valve to BS 

5154 PN 20 for series B rating,with wheel and head 

jopints to steel tubing and complete with round male 

threaded transion fittings.

No. 2

11.1.25 25mm ditto LM 6

11.1.26 32mm ditto LM 6

11.1.27 40mm ditto LM 4

11.1.28 50mm ditto LM 4

11.1.29 63mm ditto LM 10

TOTAL INTERNAL PLUMBING CARRIED 

FORWARD TO MECHANICAL WORKS SUMMARY 

PAGE
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

ELEMENT NO. 11.2:

SANITARY FITTINGS:

Supply,deliver,install,test and commission the 

following sanitary appliances complete with all the 

accessories including all connections to the 

services,waste,jointing to water 

supply,overflows,supports and all plugging and 

screwing to walls and floors.

Note.

(i).  All sanitary fittings shall be in approved colour.

(ii). The model and Ref. No. Indicated is only a 

guide to the type and quality of fittings.

(iii). Equivalent and Approved models may be 

acceptable

Flexible Tubing

11.2.1

15mm diameter x 300mm long flexible connectors 

complete with Integral chrome plated angle valve for 

connecting the Sanitary fitting to water supply.

No. 60

Robe Hook

11.2.2
Robe hook in approved viterous mounted to 

concealed screw to wall wedges.

No. 12

Close Couple Water Closet Suite

11.2.3

Close Couple water closet suite in approved colour 

comprising of W.C. bowl,'p'or's' trap connector,heavy 

duty matching plastic seat and cover with metal top 

fixed to (crome plated) hinges and secured to floor or 

wall and complete with horizontal outlet to BS 3402 

with 9 litre valveless Ceramic cistern and fittings 

including siphon,15mm diameter side inlet ball 

valves,20mm diameter side overflow,plastic flush 

bend,inlet connection,and chrome-plated lever.

No 14

Counter top wash hand basin

11.2.4

Wash Hand Basin 470mm by 470mm by 170mm 

counter top  with one tap hole and chain stay hole,32 

mm diameter chrome-plated pop up chain waste and 

fittings, approved first quality plastic bottle 

trap(32mm bottle trap) with 75mm seal.The basin to 

be supplied and installed complete with 15mm 

diameter heavy duty chrome plated -Brass Basin Tap 

No 12

Urinal Set

11.2.5

Urinal system comprising of approved 2No. Ceramic 

urinal bowls and 3 No. division complete with domed 

waste fitting, concealed Push Button-Type Brass Urinal 

Flush Valve for 1/2"   and any otheraccessories for 

proper functioning of the set

SET 2

Toilet Roll Holder

11.2.6
9" Jumbo tissue dispenser in approved Plastic in 

approved colour.

No. 26

TOTAL CARRIED TO NEXT PAGE 
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BALANCE B/F FROM PREVIOUS PAGE

Mirrors

11.2.4

610 X 610 X 6mm thick polished plate silver backed 

with beveled edges mirror fixed with clear silicon to 

100 x 25mm thick wrot mahogany molded framing in 

4 labors plugged to wall using 4No. Wall plugs with 

75mm long stainless steel screws, painted in three 

coats polyurethane varnish all to approval

No 9

11.2.5 As above but 1200mmX600mmX25mm No. 4

Shower Fittings

11.2.6

Concealed shower fitting consisting of 25mm diameter 

x 2500mm long  PPR riser pipe for showers,25mm 

diameter chrome plated brass cold water 

swivel/adjustable shower rose, Carina handle and  

Stop Cock 

No. 2

Soap Dispenser

11.2.7

Wall mounted soap dispenser with a capacity of 

about 1.5 Litre and  having a press action soap release 

mechanism complete with fixing screws.including 

allowing for initial soap supply.The soap dispenser 

shall be size125x100x290mm high.

No 13

Bib Tap

11.2.8
15mm diameter heavy duty bib tap or other equal 

and to approved catalogue

No 5

Soap dish

11.2.9
Semi recessed built in soap dish in approved vitreous 

of size 150x150mm in approved  colour.

No. 15

Towel Rail

11.2.10

Chrome plated 20mm diameter x 800mm long 

approved towel rail and brackets as one piece, 

plugged and screwed into the wall.

No 2

Single bowl, single drainer kitchen sink

11.2.11

16SWG Double Bowl,single Drainer, stainless steel 

(Grade 316) kitchen sink suitable for mounting on 

counter of size 1200x600mm.The bowl size to be 

450x420x 300mm deep complete with chrome 

plated 40mm diameter waste fittings,plugs,chain 

stays,overflow including 1No.15mm diameter heavy 

duty wall mount stainless steel bib tap.

No. 2

TOTAL CARRIED TO NEXT PAGE
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BALANCE B/F FROM PREVIOUS PAGE

Disabled persons Water Closet and Wash Hand 

Basin Facility

Wheel chair accessible W.C facility Comprising of the 

following:-            

11.2.13

(i)Close coupled W.C with 7.5 litre cistern with 

bottom inlet and overflow.The bowl shall e of size 

375 x 560 x 420mm high.The bowl and cistern shall 

be manufactured from approved viterous complying 

with B.S 3402.The unit shall be complete with 

valveless cistern fitting including syphon,15mm side 

inlet ball valve,20mm diameter side overflow,plastic 

flush bend,inlet connector and reversible metallic 

chrome plated cistern lever.There shall also be a 

heavy duty seat(25mm high) and cover with chrome 

plated metal hinges,toilet roll holder,900 x 450 x 

6mm thick mirror and Robe hook                                                                                    

(ii)Semi-recessed wall mounted W.H.B of size 600 x 

500 x 545mm high with flexible connectors to water 

taps.The basin shall be manufactured from approved 

vitreous complying with B.S 3402.It shall have one 

L/H tap hole with 15mm chrome plated lever action 

pillar tap,chrome plated waste,first quality bottle 

trap,pedestal and wall fixing bolts.                                                                                      

(iii)Hinged support rail with toilet roll holder 770mm 

long manufactured in nylon coated aluminium and 

mounted on a wall fixing plate size 230x100mm,4No. 

600mm grab rails with covered wall plates.The 

Disabled set shall be wheelchair accessible W.C 

facility.                                                                                                                               

SET 4

Hand Drier

11.2.12

Automatic Hand Drier in approved colour operating 

on infra-red automatic sensing system with heating 

element,safety cut-out comlete with a 30-seconds 

safety timer,plastic rawl plugs and fixing screws.The 

hand drier to have a heating capacity of 3.1Kw and 

performance flow rate of 3.82 Litres/Min and to be of 

size270x264x143mm deep.It shall have anoise level of 

below72.5dBA at 1.5m.

No 12

11.2.13
Arabic Shattaf Bidet spray c/w tube and head and 

fixing to wall.

 NO 16

TOTAL SANITARY FITTINGS CARRIED FORRWARD 

TO MECHANICAL WORKS SUMMARY PAGE
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

ELEMENT NO. 11.3:

FOUL DRAINAGE:

Supply,deliver and install the following 

UpVC,MUpVC,soil and waste systems,respectively 

to B.S 5255 with fittings fixed Key Terrain High 

Grade Golden Brown and Grey UPVC soil and waste 

pipe and jointing in accordance with manufacture's 

printed instructions and manufactured by reputable 

manufacturers.Tenderers must allow in their 

pipework prices for all the 

couplings,clippingsconnectors,joints,e.t.c as required 

in the running lengths of pipework and also where 

necessary,for pipe fixing clips,holder bats plugged 

and screwed for the proper and satisfactory 

functioning of the system

Internal

11.3.1 40mm diameter Grey UPVC waste pipe in wall chase. LM 20

11.3.2 50mm ditto LM 40

11.3.3 40mm ditto but boxed in concrete floor slab LM 20

11.3.4 50mm ditto LM 70

Extra Ovetubing For;-

11.3.5
100x50mm diameter UPVC floor trap,grating and 

cover

No 33

11.3.6 100mm  WC connector No 16

11.3.7 40mm diameter access tee and cap No 13

11.3.8 50mm ditto No 19

11.3.9 100mm diameter inspection bend and acces cap. No 16

Extra Ovetubing For Cont'd;-

11.3.10 100mm diameter vent cowl No 6

11.3.11
100mm diameter medium duty UPVC gulley 

trap,grating cover and waste

N0 8

External

11.3.12

100mm diameter Grey UPVC soil vent pipe with 

expansion coupling and fixing to wall with holder bats 

ducts

LM 24

11.3.13
150mm diameter Golden Brown UPVC waste pipe in 

soil

LM 120

TOTAL FOUL DRAINAGE CARRIED FORWARD TO 

MECHANICAL WORKS SUMMARY PAGE
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QTY 

 RATE  AMT 

ELEMENT NO. 11.4:

STERILIZATION AND TESTING:

11.4.1

Allow for sterilization and flushing out of entire cold 

water installation with chlorine to the Engineer's 

Satisfaction

ITEM 1

11.4.2

Ditto for setting to work and testing the whole of the 

plumbing and drainage installation works both during 

progress and at completion to the satisfaction of the 

Engineer's satisfaction and to leave the whole 

installation in good working condition

ITEM 1

TOTAL TESTING CARRIED FORWARD TO 

MECHANICAL WORKS SUMMARY PAGE
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

ELEMENT NO. 11.5:

BUILDER'S WORK IN CONNECTION WITH 

PLUMBING AND DRAINAGE:

Masonry Gulley Trap

11.5.1

Construct masonry gulley trap size 200x200mm, 

approx depth 300mm, complete with seal and 

concrete cover, including all disposal 

No. 7

Manholes and Covers

11.5.2

Construct Manholes size 600 x 450mm and averaging 

750mm deep constrructed in 100mm thick concrete 

base class 15/20, approved 150mm block sides 

rendered all around in cement and sand (1:4).It shall 

have an approved heavy duty Fibre Reinforced Plastic 

cover and frame ,Including all necessary excavations, 

disposal and form work.

No. 16

Excavations

11.5.3

Excavate trench in soil/murram for Water Mains 

supply pipes not exceeding 1200mm deep ,lay 

pipe,part return in fill, ram and surplus cart away

LM 120

Chasing

11.5.4

Form chase in both 100mm and 200mm thick coral 

block wall to receive necessary pipe work and make 

good disturbed areas

LM 300

Holes

11.5.1
Make a hole through 100mm thick coral block wall 

for small pipe and make good disturbed areas

No. 16

11.6.1 Ditto but  200mm thick and for large No. 12

TOTAL BUILDERS WORK  CARRIED FORWARD TO 

MECHANICAL WORKS SUMMARY PAGE
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

ELEMENT NO. 11.7:

WATER RETICULATION

Roof Top Water Tanks

11.7.1

Supply, deliver and install vertical close end plastic 

moulded tank of capacity 1,000 litres and. The tank 

to be assembled complete with cover and having 

screwed connections fo inlet, outlet, overflow, 32mm 

high pressure ball valve, drain pipes and any other 

item necessary for its proper functioning.. The tank 

shall be installed on a flat roof base

No. 3

Excavations

11.7.2

Excavate trench in soil/murram for Water Mains 

supply pipe not exceeding 1200mm deep ,lay 

pipe,part return in,fill ram and surplus cart away

LM 150

Pipe Work

11.7.3 100mm diameter PN 16 HDPE pump suction lines LM 30

11.7.4 100mm diameter Ditto but Delivery line LM 70

11.7.5 63mm diameter Ditto but Delivery line LM 80

11.7.6
32mm diameter (PN-20) PPR Pipe laid and jointed in 

trench from water mains

LM 12

11.7.7 40mm ditto LM 8

Extra Overtubing for:

Sockets;

11.7.8 32mm diameter PPR Sockets No. 8

11.7.9 40mm ditto LM 20

Bends

11.7.10 40mm diameter bend/Elbow No. 8

Tees

11.7.11 40mm diameter (PN-20) PPR equal tee No. 4

Valves

11.7.12
32mm diameter supply mains full way approved gate 

valve

No. 4

11.7.13 40mm ditto No. 8

Water Connection to Supply mains & Testing

11.7.14 50mm diameter G.I. equal tee No 1

11.7.15 50x40mm diameter G.I. reducer No 1

TOTAL CARRIED TO NEXT PAGE

MECH/9



ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BALANCE B/F FROM PREVIOUS PAGE

11.7.16 40mm diameter G.I. nipple No 2

11.7.17 50mm diameter PPR Adaptor No 1

11.7.18 40mm diameter full Way approved gate valve No 1

Meter Connection

11.7.19

Allow for 25mm diameter approved Meter 

Connection from the Local Water Authority including 

paying for all the necessary charges,if any

ITEM 1

Stand Pipe

11.7.20

15mm diameter bib tap suitable for connecting to a 

hose pipe complete with threaded adaptors.The tap 

to be complete with 5-metre long 20mm diameter 

pipe,bends,e.t.c.The chrome plated bib tap to be 

approved by the engineer

ITEM 8

Mains Valve Chamber

11.7.21

Construct Mains Valve Chamber size 

600x600x500mm deep with 100mm thick concrete 

block rendered all round in cement and and sand 

mortar (1:4) including hinged iron cover amd frame in 

grease

ITEM 1

Booster Pump Sets

11.7.22

Booster Pump Sets (2No) for Roof Top water Tanks 

mounted on a common Galvanized Steel base Frame 

and to approval,each set comprising of, One pump 

duty, One pump stand by, and each of capacity 

5m3/hr against a Maximum Head of 15metres. Each 

pump set shall be complete with control panel, MCBS, 

Pressure and Float switches, Overload protection, 

ON/OFF Buttons, Indicator Lights, Non -Return and 

Gate valves and a Pressure Vessel of Approx Capacity 

60Litres including all other accessories for proper 

fuctioning. The pumps shall be connected in that 

when the Running Duty pump fails the Standby Pump 

starts up automatically.

 ITEM 1

Testing

11.7.23

Allow for connecting the above earlier described 

Booster pumps to the pump delivery and suction 

lines, including Test Pumping and testing the whole of 

the water Reticulation system both during progress 

and at commissioning to the Engineer's satisfaction 

and to leave the system in and good sound  working 

condition.

ITEM 1

Surface Mounted Water Storage Tanks

11.7.24

Supply, deliver and install vertical close end plastic 

moulded water storage tank of capacity 24,000 litres 

and (size 3220mm diameterx3400mm high). The 

tank to be assembled complete with cover and having 

screwed connections fo inlet, outlet, overflow, 32mm 

high pressure ball valve, drain pipes and any other 

item necessary for its proper functioning.. The tank 

shall be installed on a reinforced flat surface platform 

base approx. 900mm high (M/S).

ITEM 2

TOTAL CARRIED TO NEXT PAGE

MECH/10



ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BALANCE B/F FROM PREVIOUS PAGE

Surface Mounted Water Storage Tanks For Fire Rain 

Water Collection & Raw Water Distribution 

11.7.25

Supply, deliver and install vertical close end plastic 

moulded water storage tank of capacity 24,000 litres 

and (size 3220mm diameterx3400mm high). The 

tank to be assembled complete with cover and having 

screwed connections fo inlet, outlet, overflow, 32mm 

high pressure ball valve, drain pipes and any other 

item necessary for its proper functioning.. The tank 

shall be installed on a reinforced flat surface platform 

base approx. 900mm high (M/S). R.O

ITEM 3

Tank Base

11.7.26

Allow for the construction of the above mentioned 

tank base Approx.size 3500mm diameter x 900mm 

high consisting of 200mm thick coral block 

wall,100mm thick well compacted harcore 

filling,50mm thick blinding,Approved Damp proof 

membrane,A142 BRC Mesh,100mm thick vibrated 

class 20/20 concrete floor slab, 15mm thick screed on 

the general faces of the tank base in (1:3) cement/sand 

mortar, 600mm widex1500mm deep strip 

foundation,including all reinforcement, Excavations 

and disposal

ITEM 4

Testing

11.7.27

Allow for testing the general water supply and 

reticulation systems to level in sound working 

condition and to the Engineer's satisfaction

ITEM 1

TOTAL WATER RETICULATION CARRIED 

FORWARD TO MECHANICAL WORKS SUMMARY 

PAGE

MECH/11



ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

ELEMENT NO.11.8:

FIRE FIGHTING AND PROTECTION SERVICES

Supply,deliver and install the following fire fighting 

equipment in positions indicated on the contract 

drawings or as shall be instructed by the 

Engineer.Tenderers during pricing should allow for 

all fittings,jointings,couplings,including unions and 

clamps,where necessary for the proper functioning 

of the installation.

Hose Reels.

11.8.1

20mm diameter x 30Metre long swinging type hose 

reel complete with delivery hose,nozzle,mild steel 

feed pipe,isolation valve,guide,bracket and all other 

accessories.

No. 4

Hose Reel Fire Tank

11.8.2

Supply, deliever and install vertical close end plastic 

moulded tank of capacity 10,000 Litre (Size 1830 

diameter x 2020mm high).The tank to be assembled 

complete with cover and having screwed connections 

for inlet, outlet and overflow, 32mm medium 

pressure ball valve, drain pipes and any other 

necessary item for its proper functioning. The tank 

shall be mounted on a flat slab.

ITEM 1

Pipework (G.I)

11.8.3
20mm diameter medium grade galvanized mild steel 

supply pipe 

LM 12

11.8.4 25mm ditto LM 12

11.8.5 32mm Ditto LM 12

11.8.6 40mm ditto LM 42

11.8.7 50mm Ditto LM 80

Sockets

11.8.8 25mm diameter (G.I)socket No. 3

11.8.9 32mm Ditto No. 3

11.8.10 40mm ditto No. 8

11.8.11 50mm Ditto No. 18

Unions

11.8.12 20mm diameter (G.I)union No. 4

Bends/Elbows

11.8.13 20mm diameter (G.I) bend No. 8

11.8.14 32mm Ditto No. 2

11.8.15 40mm Ditto No. 1

Tees

11.8.16 25mm diameter (G.I)equal tee No. 2

11.8.17 50mm Ditto No. 1

TOTAL CARRIED TO NEXT PAGE

MECH/12



ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BALANCE B/F FROM PREVIOUS PAGE

Reducers

11.8.18 25x20mm diameter G.I. Reducer No. 2

11.8.19 32x25mm ditto No 2

11.8.20 40x32mm ditto No 2

11.8.21 50x40mm ditto No 2

Nipples

11.8.22 20mm (G.I) nipple No. 4

Painting

11.8.23

Prepare prime and apply two coats of gloss oil paint - 

RED - on the general surfaces of the above described 

Hose Reel supply pipes

ITEM 1

Hose Reel Booster Pump Set

11.8.24

Booster Pump Set for Hose Reels consisting of 2No. 

parallel duty pumps mounted on a common Mild 

Steel base Frame to approval,each of capacity 

12m3/hr against a Maximum Head of 15(metres). The 

pump set shall be complete with control panel, MCBS, 

Pressure and Float switches, Overload protection, 

ON/OFF Buttons, Indicator Lights, Non -Return and 

Gate valves and a Pressure Vessel of Approx Capacity 

300Litres including all other accessories for proper 

fuctioning. The pumps shall be connected in that 

when the Running Duty pump fails the Standby Pump 

starts up automatically.

 ITEM 1

Testing

11.8.25

Allow for connecting the above earlier described 

Booster pumps to the pump delivery and suction 

lines, including Test Pumping and testing the whole of 

the water Reticulation system both during progress 

and at commissioning to the Engineer's satisfaction 

and to leave the system in good and sound working 

condition 

ITEM 1

Supply,deliver and install the following Portable Fire 

extinguishers to positions indicated on the conract 

drawings and as instructed by the Engineer:-

Dry Powder Fire Extinguisher

11.8.26

9Kg catridge type general purpose portable dry 

powder fire extingusher fully charged or equal and 

approved.

No. 4

Carbon dioxide Gas Fire Extinguisher

11.8.27

5kg carbon dioxide gas portale fire extinguisher 

complete with pressure gauge,initial charge and 

mounting brackets

No. 4

Water Carbon Dioxide Fire Extinguisher

11.8.28

9.0Litre Water carbon dioxide (WCo2) portable fire 

extinguisher complete wth pressure gauge,initial 

charge and mounting brackets.

No. 4

TOTAL CARRIED TO NEXT PAGE
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BALANCE B/F FROM PREVIOUS PAGE

Signage

11.8.29

Allow for the Signage of  fire hose Reel,fire exits and 

fire instructions all as described in the particular 

specifications and to the Project Enginneer's Approval.

ITEM 4

Testing

11.8.30

Testing the whole fire fighting equipments to leave in 

sound working condition and to the Engineer's 

satisfaction 

ITEM 1

TOTAL FIRE FIGHTING CARRIED FORWARD TO 

MECHANICAL WORKS SUMMARY PAGE
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

ELEMENT NO.11.9:

ON-SITE WASTEWATER TREATMENT PLANT

Preliminaries, Drawings, Manuals, Handovers, 

Training, Regulatory Matters, Operation & 

Maintenance

11.9.1

Allow for Start-Up & Training Programme of Clients 

designated Site Operators & Maintenance Personnel. A 

start-up and operator training program enables the 

operator to learn about the treatment process and the 

equipment used in the process. Start-up involves pre-

commissioning checks of the process mechanical and 

electrical equipment. After wet-testing procedures, 

maintenance and servicing requirements are given.

When the process has been commissioned, operator 

training will take place so that the operator/s can 

learn operational monitoring, process cycle changes, 

and troubleshooting. Personel to be full capable of of 

regular and routine maintence tasks and reporting.

1        SUM

11.9.2
 Allow for Monthly Maintenance visits for period of 

Twelve (12) Months

1        SUM

11.9.3

Allow to liase with the NEMA authorities, assit client 

with submiting application and obtaining discharge 

licence for the Waste Water treatment Plant 

1        SUM

11.9.4

On completion of the Waste water treatment plant, 

take water samples as necessary to Certified 

Laboritory for testing. Submit tests and results to 

NEMA along with all necessary application forms and 

obtain NEMA approval and licence to operate the 

Waste Water treatment Plant 

1        SUM

11.9.5

Allow for any other item not necessarily mentioned 

here to provide a complete working system to the 

Satisfaction of the engineer

1        SUM

WASTE WATER TREATMENT SYSTEM

Waste Water Treatment Plant 

11.9.6

Supply, Install, Test and Commission the Moving Bed 

Biofilm Reactor (MBBR) Waste Water Treatment 

System, With a capacity of treating 350PE with an 

average flow rate of 57,300 lts per day. With a BOD 

load of 40Kgs per day, Ammonia Nitrogen load of 

4Kgs per day. With minimum treated discharge 

requirment of BOD <30mg/lt, TSS <30mg/lt, 

Ammonia Nitrogen <20mg/lt. Complete with all 

Media, Screens, Pumps, Aeration Blowers, Aeration 

Diffusers, Manifolds, Level sensors, Valves, Piping, 

Fittings and Accessories to fully conform to the 

specificied discharge requirements.

1        Item

TOTAL CARRIED FORWARD

MECH/15



ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BROUGHT FORWARD FROM PREVIOUS PAGE

11.9.7

Main control panel (MCP), NEMA 4 free-standing 

enclosure with forced air ventilation. The MCP is the 

“intelligence” of the treatment process. Electrical 

Control Panel with PLC, electrial isolators, overload 

protction, Equipment running and trip indication 

lights, automatic and manual overide switches. 

Minimum IP 55 enclosure. Audio-visual alarm 

indicator to be provided outside the control shed. 

Allow for PLC complete with Graphical Human 

Machine Interface (HMI).  Alarm, fault and process 

indicators will be displayed on the process control 

panel.

1        NO

11.9.8

Allow for high specification internet based Remote 

Monitoring & Control using GSM/GPRS/IoT 

technology with real-time monitoring, control and 

alerts of the status and alarms of the plant's operations 

by both supplier and client parties. User acess via 

mobile phone App, web protal,SMS/Email alterts for 

critical plant condition.

1        SUM

11.9.9

Allow for MBBR media of High Quality Virgin High 

Density Polyethylene (HDPE). Quality of media shall 

have Specific Gravity of 0.96 and bulk density of 

125kg/m3. Required Surface Area specification shall be 

675m2/m3.

1        SUM

11.9.10
Process Aeration Blowers 1.6 kW / 3 HP positive 

displacement (PD), one (1) duty, one (1) standby. 

2       NO

11.9.11
Fine bubble aeration system, in-basin pipes and 

connections to the top of the wall of the basin.

1        SUM

11.9.12

9" Fine Bubble Disc diffusers. Specification is PTFE 

coated EPDM membranes. PTFE protective layer is to 

ensure extended useful lifspan of diffusers over 

standard EPDM diffuser products.

35     NO

11.9.13

Allow for Coarse inlet Screen 2" slots for capture of 

large rags and solids. Fabricated with 50mm 

polypropelyne structure & Stainless Steel.

1        NO

11.9.14

Allow for PolyLok PL-625 Effluent Filter with 1/32" 

linear feet filter slot size for capture of smaller fine 

solids. E.fluent Filter shall come with automatic 

shutoff ball for closing outlet to avoid solids wash 

through during servicing, as acting as a gas deflector.

3       NO

11.9.15 1 HP submersible RAS/WAS pumps 1        NO

11.9.16 Influent pumps, one (1) duty and one (1) standby 2       NO

11.9.17

Chemical dosing pumps and controls for sodium 

hypochlorite, plus chemical makeup tank. System for 

Chlorine Disinfection of Treated Waste Water. 

1        SUM

11.9.18

All pipe & fittings as required to complete the 

interconnecting system and all necessary fittings, 

valves and accessories.

1        SUM

11.9.19

All Electrical wiring as required to complete the 

interconnecting system and all necessary conduits, 

fittings and accessories.

1        SUM

TOTAL CARRIED FORWARD
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

BROUGHT FORWARD FROM PREVIOUS PAGE

11.9.20

Allow for Installation of Wastewater Treatment Plant 

Equipment, incldue all Labour, Transport & Sundries 

Costs

1        SUM

TOTAL FOR ON-SITE WASTEWATER TREATMENT 

PLANT CARRIED TO SUMMARY

ELEMENT NO.11.10:

GENERAL ITEMS

11.10.1
Allow for mobilization, tools and all necessary 

equipment on site

1  Item 

11.10.2
Allow for co-ordination of works with the Main 

Contractor and other Sub-contractors

1  Item 

11.10.3

Allow for preparation of all "shop" drawings and 

submitting to the Engineers for approval prior to 

commencement of work on site

1  Item 

11.10.4
Allow for preparation of all "As Built" Drawings 

immediately after Practical Completion of the works.

1  Item 

11.10.5

Allow for the preparation of all "Operations & 

Maintenance Manuals" immediately after Practical 

Completion of the works.

1  Item 

11.10.6
Allow for on-site Training of the Operators for 

specialised equipment

1  Item 

11.10.7
Allow for city council water connection & borehole 

meter connection

1  Item 

TOTAL FOR GENERAL ITEMS CARRIED TO 

SUMMARY
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ITEM DESCRIPTION  UNIT 
  

QTY 

 RATE  AMT 

MECHANICAL WORKS SUMMARY PAGE:

11.1
INTERNAL PLUMBING BROUGHT FORWARD 

FROM MECH/3

11.2
SANITARY FITTINGS BROUGHT FORWARD FROM 

MECH/8

11.3
FOUL DRAINAGE BROUGHT FORWARD FROM 

MECH/10

11.4 TESTING 

11.5 BUILDERS WORK B

11.7 WATER RETICULATION

11.8

FIRE FIGHTING BROUGHT FORWARD FROM 

MECH/27

11.9
ON-SITE WASTEWATER TREATMENT PLANT 

BROUGHT FORWARD FROM MECH/42

11.10 GENERAL ITEMS

TOTAL FOR MECHANICAL WORKS CARRIED 

FORWARD TO GRAND SUMMARY PAGE

MECH/18
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PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

(All Rates are V.A.T Inclusive)

ELEMENT NO 1

SUBSTRUCTURE WORKS (All Provisional)

EXCAVATION AND EARTHWORKS

Excavation including maintaining and supporting sides 

and keeping free from water, mud and falling materials; 

No allowance is made in the excavations for working 

space; contractor to factor in working space in his rates:

12.1.1

Clear site of all bushes, tufts and any small or large trees, 

including grubbing out roots and burn on site where 

directed 

            20 SM

12.1.2 Excavate oversite average 150mm deep and cart away             20 SM

12.1.3

Excavate trench for strip foundation: not exceeding 1.5m 

deep
             12 CM

12.1.4 Excavate for column bases: not exceeding 1.5m deep               9 CM

12.1.5 Extra over excavation from rock in any position              21 CM

Disposal of excavated material

12.1.5

Return, fill and ram extra excavation materials around 

foundation
             11 CM

12.1.7 Load and cart away surplus material              10 CM

Disposal of Water

12.1.8

Allow for keeping the whole of the excavation free from 

mud, water and fallen materials
               1 Item

Planking and strutting

12.1.9 Allow for planking and strutting sides of excavation                1 Item

Filling

12.1.10

300mm thick (minimum) approved hardcore handpacked 

in layers not exceeding 150mm
              2 CM

12.1.11

50mm thick murram dust or any other equal and 

approved material in blinding surface of hardcore 
              8 SM

Insecticide Treatment

12.1.12

Treat hardcore surface with approved antitermite applied 

in accordance with the manufacturer's instructions and 

subject to a TEN YEAR guarantee

              8 SM

TOTAL EXCAVATION AND EARTHWORKS, CARRIED 

FORWARD TO ELEMENT COLLECTION

PUMP ROOM PR/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

SUBSTRUCTURES CONTINUED

CONCRETE WORKS

12.2.1

50mm thick concrete blinding to surfaces of strip footing 

& column bases (concrete class 15/20)
             14 SM

Vibrated reinforced concrete class 25/20 to:-

12.2.2 Strip footing               2 CM

12.2.3 Columns Bases               3 CM

12.2.4 Foundation Columns                1 CM

12.2.5 150 mm thick ground floor slab              11 SM

12.2.6

Extra over ditto to forming or leaving 400mm wide 

shallow Cable channels, average 450mm deep 'U' channel 

in hardcore and floor slab including hand packing to sides 

of channel, 150mm thick concrete to sides and bed of 

channel including 50mm blinding and all necessary 

formwork and reinforcement, all to detail and approval

7 LM

High Tensile Reinforcement Bars to B. S. 4449 including 

cutting, bending and all necessary spacer blocks : 

(Provisional) :-

12.2.7 Assorted bars           470 KG

12.2.8 BRC mesh type A142 as before described              11 SM

Marineply formwork as Described. Allow for setting to 

special steel proping, strutting, fillets, nails, etc to:

12.2.9 Sides of strip footing               6 SM

12.2.10 Ditto but to column bases               8 SM

12.2.11 Ditto but to sides of foundation columns               5 SM

12.2.12 Ditto but to edges of floor slab 75mm - 150mm thick              13 LM

FOUNDATION WALLING

12.2.13

200mm solid coral block foundation wall in cement:sand 

(1:3) reinforced with hoop iron at every to alternative 

course

             15 SM

WATERPROOFING

12.2.14 1000 gauge polythene DPM              11 SM

PLINTH FINISHES

12.2.15

15mm cement and sand (1:4) render trowelled smooth 

and comprising 12mm thick  backing and 3mm finishing 

coat. 

              7 SM

Painting and Decoration

12.2.16

Prepare and apply 3 coats of approved first quality 

bituminous paint or equal and approved to rendered 

surfaces

              7 SM

TOTAL SUBSTRUCTURE WALLING AND CONCRETE 

WORKS, CARRIED FORWARD TO ELEMENT 

COLLECTION

PUMP ROOM PR/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 1 (SUBSTRUCTURE WORKS) 

COLLECTION

A

Total Excavation and Earthworks brought forward from 

page PR/2

B

Total Substructure Walling and Concrete Works brought 

forward from page PR/3

TOTAL ELEMENT NO.1 (SUBSTRUCTURE WORKS), 

CARRIED TO SUMMARY

PUMP ROOM PR/3



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

SUPERSTRUCTURES

ELEMENT NO 2

SUPERSTRUCTURE REINFORCED CONCRETE WORKS

Vibrated Reinforced Concrete  Class - 25/20 to:-

12.4.1 Beams                1 CM

12.4.2 Columns                1 CM

12.4.3 150 mm Thick Suspended floor slab              21 SM

High Tensile Reinforcement Bars to B. S. 4449 including 

cutting, bending and all necessary spacer blocks : 

(Provisional) :-

12.4.4 Asorted bars           930 KG

Marineply formwork as Described. Allow for setting to 

special steel proping, strutting, fillets, nails, etc to:

12.4.5 Sides of Beams               8 SM

12.4.6 Sides of columns               8 SM

12.4.7 To soffits of suspended slabs              21 SM

12.4.8 To Edges of first floor slabs 75-150mm high              19 LM

TOTAL FOR ELEMENT NO.2 (SUPERSTRUCTURE 

REINFORCED CONCRETE WORKS), CARRIED 

FORWARD TO SUMMARY

ELEMENT NO.3

WALLING

12.4.9

200mm machine cut coral stone wall abd in cement:sand 

(1:3) reinforced with hoop iron at every to alternative 

course (internally and externally)

            24 SM

WATERPROOFING

12.4.10

Hessian based bituminous felt damp proof course 200mm 

wide
            36 LM

Pre-cast concrete class 20/20 concrete coping

12.4.11

300 x 75 mm high precast concrete coping weathered and 

throated on both sides and jointed to wall in cement sand 

mortar 1:3 all to approval

             19 LM

12.4.12 Ditto 550 x 350mm pier cap ditto to columns               4 NO

Pre-cast concrete Grade 20 precast ventilation blocks

12.4.13

1000x1000x200mm thick vents  block with floral motifs; 

bedded and jointed in cement and sand (1:3) mortar and 

reinforced every alternate course with hoop iron.;To 

architect's details

              9 SM

TOTAL FOR ELEMENT NO. 3 (WALLING), CARRIED 

FORWARD TO SUMMARY

PUMP ROOM PR/4



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 4

ROOFING

FLAT ROOF FINISHES

12.5.1

50 mm cement sand  1:3 water proof screed to  flat roof 

slab laid to fall and crossfalls 
             21 SM

12.5.2 Apply one coat bituminous primer to surface of screed. 21            SM

12.5.3

Supply and apply 4mm thick bituminous felt membrane 

heat welded in 200mm overlaps and all necessary surface 

preparations;  applied strictly in accordance with printed 

manufacturer's instructions; provide a 10 year guarantee

21            SM

12.5.4 Ditto sides of wall 200mm high 19            LM

12.5.5 50 x 50mm internal angle fillet              19 LM

12.5.6

200 x 200 x 25mm thick high quality clay tiles or equal 

approved on roof slab bedded and jointed in cement 

mortar 1:3 and 25mm joint  pointed with red cement 

slurry

21            SM

12.5.7 100mm high matching skirting              19 LM

Rainwater goods

12.5.8 Extra over for running outlet               4 NO

12.5.9

100mm x 75 x 0.6mm PVC down pipes fixed to wall with 

holding clips at 1200mm centres
             13 LM

12.5.10 Extra over for swan neck 1000mm long               4 NO

12.5.11 Extra over for shoe 1000mm long               4 NO

TOTAL FOR ELEMENT NO. 4 (ROOFING) CARRIED 

TO SUMMARY

PUMP ROOM PR/5



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 5

DOORS

Supply, assemble and fix the following Mild/Galvanized 

Steel double door  comprising of 75x50x3mm frame 

with louvre vents and all necessary furniture; The door 

should be assembled and fixed to opening including 

cutting and pinning lugs to concrete or blockwork 

surround and bedding frame in cement and sand mortar 

(1:4); prepare surface by Sand blasting; apply one coat 

of 2 pack epoxy zinc phosphate primer; apply three 

coats of marine grade gloss paint (Ref Architects 

Detailing)

12.6.1 Overal size 1500mm x 2400mm high                1 NO

TOTAL FOR ELEMENT NO. 5 (DOORS), CARRIED 

FORWARD TO SUMMARY

ELEMENT NO.6

INTERNAL FINISHES

Wall and Concrete Finishes

12.6.2

15mm thick two coat gauged cement lime and sand (1:2:9) 

plaster steel trowelled smooth to walls and concrete 

surfaces

            48 SM

12.6.3

Prepare surface, apply undercoat and apply three coats 

PVA based premium quality marine grade silk vinyl 

emulsion paint  or other  equal  and approved to 

plastered surfaces

            48 SM

Floor Finishes

Cement and sand (1:4) screeding smooth trowelled

12.6.4 32mm Thick floor screed              11 SM

Paving slabs

12.6.5

Supply and fix 50 mm thick precast concrete paving slabs 

size 600 x 600 mm bedded and pointed in cement and sand 

mortar.

              2 SM

Ceiling

12.6.6

12mm cement and sand (1:4) plaster to concrete surfaces 

trowelled smooth. 
             11 SM

12.6.7

Prepare surface, apply undercoat and apply three coats 

PVA based premium quality marine grade silk vinyl 

emulsion paint  or other  equal  and approved to 

plastered surfaces

             11 SM

EXTERNAL FINISHES

Walls

25mm thick cement and sand (1:3) render to:‐

12.6.8

25mm thick cement and sand rendering to  walls, finished 

with a wood float.
            58 SM

Prepare and apply one undercoat  and two finishing 

coats marine grade weatherguard(silicone based) 

exterior paint as approved to:

12.6.9 Plastered surfaces of walls             58 SM

TOTAL FOR ELEMENT NO. 6 (FINISHES) CARRIED TO 

SUMMARY BELOW

PUMP ROOM PR/6



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

ELEMENT NO.7

BUILDERS WORK IN CONNECTION WITH 

SERVICES(BWICS)

Builder's Work incidental to plumbing and electrical  

installations

12.7.1

Allow for making holes, chasing walls, floors, inclusion of 

sleeves and other items necessary for the proper carrying 

out of the installations including all builder's work of 

making good all surfaces

1              SUM

TOTAL FOR ELEMENT NO. 7 (BWICS) CARRIED TO 

SUMMARY BELOW

PUMP ROOM PR/7



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION  QTY UNIT  RATE  AMOUNT 

PUMP ROOM BUILDING WORKS SUMMARY

1

Total for Element No. 1 (Substructure Works), brought 

forward from page PR/3

2

Total for Element No. 2 (Superstructure Reinforced 

Concrete Works), brought forward from page PR/4

3

Total for Element No. 3 (Walling), brought forward from 

page PR/4

4

Total for Element No. 4 (Roofing) brought forward from 

page PR/5

5

Total for Element No. 5 (Doors) brought forward from 

page PR/6

6

Total for Element No. 6 (Finishes) brought forward from 

page PR/6

7

Total for Element No. 7 (BWICS) brought forward from 

page PR/7

TOTAL FOR PUMP ROOM CARRIED TO GRAND 

SUMMARY

PUMP ROOM PR/8



DAYWORKS

BILL NO. 13



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

DAYWORKS

Note: 

All rates provided by the contractor to include 

and cover for profits and overheads, transport, 

insurances and premiums as required by 

regulatory authorities and all other mark-up 

Labour 

13.1.1 Foreman 1 Hrs

13.1.2 Driver 1 Hrs

13.1.3  Skilled Labour 1 Hrs

13.1.4 Unskilled Labour 1 Hrs

13.1.4  Steel fixer 1 Hrs

Materials

13.1.5 Cement Portland BS 12/1978 1 Ton

13.1.6 Reinforcement 1 Kg

13.1.7 Aggregates for concrete 1 Ton

13.1.8 Wrot shuttering timber 1 Sm

13.1.9 Wrot Shuttering timber 1 Lm

13.1.10 Timber for trenches 1 Sm

13.1.11 Sand 1 Ton

13.1.12 Building Stones 1 Sm

13.1.13  Flatbed Trailer 1 Hrs

13.1.14 Wheel Loader 1 Hrs

13.1.15 Truck (25 T), Including Driver 1 Hrs

13.1.16  Truck (8 T), Including Driver 1 Hrs

13.1.17 Tipper Truck (5 T), Including Driver 1 Hrs

13.1.18 Pick-up (4WD), Including Driver 1 Hrs

13.1.19 Land Rover, Including Driver 1 Hrs

Total carried to collection

DAY WORKS DW/1



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Plant and Equipment 

13.2.1 Sedan-2000cc, Including Driver 1 Hrs

13.2.2 Welding Machine (300A) 1 Hrs

13.2.3 Ultrasonic Thickness Gauge 1 Hrs

13.2.4 Elcometer for Paint Thickness 1 Hrs

13.2.5 Compressor (600CFM) 1 Hrs

13.2.6 Generator (5 KVA) 1 Hrs

13.2.7 Generator (10 KVA) 1 Hrs

13.2.8 Power Grinder/Brush 1 Hrs

13.2.9 Scrapping/Cleaning/Handtools (Set) 1 Hrs

13.2.10Hand Painting Tools 1 Hrs

13.2.11 Paint Sprayer (Including Compressor) 1 Hrs

13.2.12Concrete Mixer (0.4 M3) 1 Hrs

13.2.13Jack Hammer 1 Hrs

13.2.14Vibrator for (Concrete Work) 1 Hrs

13.2.15Mobile Crane (25T), including operator 1 Hrs

13.2.16Mobile Crane (5T), including operator 1 Hrs

13.2.17Trailer (25T), including operator 1 Hrs

13.2.18Allow for any other items of Materials, Plant or 

Equipment 

a) ............................................ Item

b) ..................................... Item

c) ............................. Item

d) ................................... Item

e) ....................................... Item

Total carried to collection

DAY WORKS DW/2



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

DAYWORKS 

Brought forward from Page DW/1

Brought forward from Page DW/2

TOTAL FOR DAYWORKS CARRIED TO 

GRAND SUMMARY PAGE

DAY WORKS DW/3



PROVISIONAL SUMS

BILL NO. 14



PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PROVISIONAL SUMS

The following provisional sums are to be 

measured on completion and priced in 

accordance with the rates contained in 

these bills of quantities or prorata thereto 

or deducted in whole if not required, all to 

project manager's detail and approval

14.1.1 Allow a provisional sum of Kenya shillings 

Five Million (5,000,000.00) only for 

Fluctuations

1 ITEM 5,000,000

14.1.2 Allow a provisional sum of Kenya shillings 

Eight Million, Five Hundred Thousand 

(8,500,000.00) only for Contingencies

1 ITEM 8,500,000

TOTAL FOR PROVISIONAL SUMS 

CARRIED TO GRAND SUMMARY 

13,500,000

P SUMS PS / 1



GRAND SUMMARY

inc VAT



GRAND SUMMARY

BILL 

NO.

DESCRIPTION  FOR TENDERER'S USE 

ONLY 

 FOR OFFICIAL USE 

ONLY 

K.SHS. K.SHS.

1 Particular Preliminaries 

2 General Preliminaries

3 Environmental and Social Management Plan 3,520,000.00                      

4 Office Building

5 Gate House

6 Foul Water Drainage

7 Boundary Wall

8 Driveway and Parking

9 Landscaping Works

10 Electrical Works

11 Mechanical Works

12 Pump Room

13 Day Works

14 Provisional Sums 13,500,000.00                    

TOTAL CARRIED TO FORM OF TENDER

Amount in words. Kenya shillings ……...................................................................……………………………………………………

…....................................................................................………………………………………………………………………………………………

………................................……………………………………………..Cents ……............................................…………………………………

Tenderer’s Signature and stamp…...........................................…………………………………………………………………………….

Address ………............................................................………………………………………………………………………………………………

…………………………………………………………………………………………………………….

Date ……..........................................................……………………………………………………………………………………………………..

Witness Signature …………………………………………………………………………………………..

Address ……………………………………………………………………………………………………

……………………………………………………………………………………………………….

Date ………………………………………………………………………………………………………..

PROPOSED CONSTRUCTION OF FISHERIES HEADQUARTERS IN KILIFI FOR THE STATE 

DEPARTMENT FOR FISHERIES,AQUACULTURE AND THE BLUE ECONOMY 

GS / 1
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12. GRAND SUMMARY 
Contract Name: CONSTRUCTION OF FISHERIES OFFICE 

RFBNo.:   KE-MOMBE&MA-KLF-2024-014-CW 

General Summary Page Amount 

BILL NO. 1:  PARTICULAR PRELIMINARIES PP/7  

BILL NO. 2:  GENERAL PRELIMINARIES GP/13  

BILL NO.3: ESMP ESMP/6  

BILL NO.4 : OFFICE BUILDING OB/22  

BILL NO.5: FOUL DRAINAGE FD/4  

BILL NO.6: DRIVEWAY    DW/6  

BILL NO.7: LANDSCAPING LW/2  

BILL NO.8: MECHANICAL WORKS MECH/17  

BILL NO.9: ELECTRICAL WORKS ELEC/19  

BILL NO.10: DAY WORKS DW/2  

Subtotal of Bills (A)  

Total for Daywork (Provisional Sum)* (B)  

Provisional Sum of Kenya Shillings Eight Million Only (Kes 

8,000,000.00) for fluctuationsii 

(C) 8,000,000.00 

Total of Bills Plus Provisional Sums (A + B + C) i (D)  

Add Provisional Sum of Kenya Shillings Eight Million Only (Kes 

8,000,000.00) for Contingency Allowance ii 

(E)  8,000,000.00 

Bid Price (D + E) (Carried forward to Letter of Bid) (F)  

i) All Provisional Sums are to be expended in whole or in part at the direction and discretion of the Engineer in accordance with 

Sub-Clauses 13.4 and 13.5 of the General Conditions except with respect to DAAB Fees and Expenses for which Sub-Clause 13.4 

of the Particular Conditions – Part B shall apply. 

ii) To be entered by the Employer.* For evaluation purposes, Provisional Sum, other than Daywork will be excluded 

 

 


