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A.  PREAMBLE  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

General and Particular Conditions, Technical Specifications, and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional and are 

given to provide a common basis for bidding.  The basis of payment will be the actual 

quantities of work ordered and carried out, as measured by the Contractor and verified 

by the Engineer and valued at the rates and prices bid in the priced Bill of Quantities, 

where applicable, and otherwise at such rates and prices as the Engineer may fix 

within the terms of the Contract. 

3. The rates and prices bid in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract, include all Constructional Plant, labour, 

supervision, materials, erection, maintenance, insurance, profit, taxes, and duties, 

together with all general risks, liabilities, and obligations set out or implied in the 

Contract. 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not.  The cost of Items against which the Contractor 

has failed to enter a rate or price shall be deemed to be covered by other rates and 

prices entered in the Bill of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be included in 

the Items provided in the priced Bill of Quantities, and where no Items are provided, 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related Items of Work. 

6. General directions and descriptions of work and materials are not necessarily repeated 

nor summarized in the Bill of Quantities.  References to the relevant sections of the 

Contract documentation shall be made before entering prices against each item in the 

priced Bill of Quantities. 

7. Provisional Sums included and so designated in the Bill of Quantities shall be 

expended in whole or in part at the direction and discretion of the Engineer in 

accordance with Sub-Clauses 13.4 and 13.5 of the General Conditions except with 

respect to DAAB Fees and Expenses for which no instruction will be required from 

the Engineer. 

8. The method of measurement of completed work for payment shall be Admeasurement 

in accordance with ICE Conditions of Contract measurement clauses.1  

  

  

 
1 The method of measurement should be spelled out precisely in the Preamble to the Bill of Quantities, describing 

for example the allowances (if any) for timbering in excavation, etc.  Many national standard reference guides 

have been prepared on the subject, and one such guide is the Standard Method of Measurement of the U.K. 

Institution of Civil Engineers. 
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B.  WORK ITEMS 
 

1. The Bill of Quantities contains the following part Bills, which have been grouped according 

to the nature or timing of the work: 

 

1. BILL NO. 1:  PARTICULAR PRELIMINARIES 

2. BILL NO. 2:  GENERAL PRELIMINARIES 

3. BILL NO.3: REMOVAL OF ASBESTOS 

4. BILL NO.4: BUILDING WORKS 

5. BILL NO.5 : MECHANICAL WORKS 

6. BILL NO.6: ELECTRICAL WORKS 

7. BILL NO.7: FOUL WATER DRAINAGE 

8. BILL NO.8: DRIVEWAY AND PARKING 

9. BILL NO.9: ENVIRONMENTAL AND SOCIAL MANAGEMENT PLAN 

 

2. Bidders shall price the Bill of Quantities in local currency only and shall indicate in 

the Appendix to Bid the percentage expected for payment in foreign currency or 

currencies.   
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DAYWORK SCHEDULE  

 

General 

1. Reference should be made to Sub-Clause 13.5 of the General Conditions. Work shall 

not be executed on a daywork basis except by written order of the Engineer. Bidders 

shall enter basic rates for daywork items in the Schedules, which rates shall apply to 

any quantity of daywork ordered by the Engineer.  Nominal quantities have been 

indicated against each item of daywork, and the extended total for Daywork shall be 

carried forward as a Provisional Sum to the Summary Total Bid Amount.  Unless 

otherwise adjusted, payments for daywork shall be subject to price adjustment in 

accordance with the provisions in the Conditions of Contract. 

 

Daywork Labour 

2. In calculating payments due to the Contractor for the execution of daywork, the 

hours for labour will be reckoned from the time of arrival of the labour at the job site 

to execute the particular item of daywork to the time of return to the original place 

of departure, but excluding meal breaks and rest periods.  Only the time of classes 

of labour directly doing work ordered by the Engineer and for which they are 

competent to perform will be measured.  The time of gangers (charge hands) actually 

doing work with the gangs will also be measured but not the time of foremen or other 

supervisory personnel. 

 

3. The Contractor shall be entitled to payment in respect of the total time that labour is 

employed on daywork, calculated at the basic rates entered by the Contractor in the 

Schedule of Daywork Rates:  1. Labour, together with an additional percentage 

payment on basic rates representing the Contractor’s profit, overheads, etc., as 

described below: 

 

a) The basic rates for labour shall cover all direct costs to the Contractor, including 

(but not limited to) the amount of wages paid to such labour, transportation time, 

overtime, subsistence allowances, and any sums paid to or on behalf of such labour 

for social benefits in accordance with [country of Borrower]Kenya  law.  The basic 

rates will be payable in local currency only. 

 

b) The additional percentage payment to be quoted by the bidder and applied to costs 

incurred under (a) above shall be deemed to cover the Contractor’s profit, 

overheads, superintendence, liabilities, and insurances and allowances to labour, 

timekeeping, and clerical and office work, the use of consumable stores, water, 

lighting, and power; the use and repair of stagings, scaffolding, workshops, and 

stores, portable power tools, manual plant, and tools; supervision by the 

Contractor’s staff, foremen, and other supervisory personnel; and charges 

incidental to the foregoing.  Payments under this item shall be made in local 

currency. 
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Daywork Materials  

4. The Contractor shall be entitled to payment in respect of materials used for daywork 

(except for materials for which the cost is included in the percentage addition to 

labour costs as detailed heretofore), at the basic rates entered by the Contractor in 

the Schedule of Daywork Rates: 2. Materials, together with an additional percentage 

payment on the basic rates to cover overhead charges and profit, as follows: 

 

a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight, 

insurance, handling expenses, damage, losses, etc., and shall provide for delivery to 

store for stockpiling at the Site.  The basic rates shall be stated in local currency, but 

payment will be made in the currency or currencies expended upon presentation of 

supporting documentation. 

 

b) the additional percentage payment shall be quoted by the bidder and applied to the 

equivalent local currency payments made under (a) above.  Payments under this item 

will be made in local currency. 

 

c) the cost of hauling materials for use on work ordered to be carried out as daywork from 

the store or stockpile on the Site to the place where it is to be used will be paid in 

accordance with the terms for Labour and Construction in this schedule. 

 

Daywork Contractor’s Equipment 

5. The Contractor shall be entitled to payments in respect of Contractor’s Equipment 

already on Site and employed on daywork at the basic rental rates entered by the 

Contractor in the Schedule of Daywork Rates:  3. Contractor’s Equipment.  Said 

rates shall be deemed to include due and complete allowance for depreciation, 

interest, indemnity, and insurance, repairs, maintenance, supplies, fuel, lubricants, 

and other consumables, the cost of drivers, operators, and assistants and all overhead, 

profit, and administrative costs related to the use of such equipment.  

 

6. In calculating the payment due to the Contractor for Contractor’s Equipment 

employed on daywork, only the actual number of working hours will be eligible for 

payment, except that where applicable and agreed with the Engineer, the travelling 

time from the part of the Site where the Contractor’s Equipment was located when 

ordered by the Engineer to be employed on daywork and the time for return journey 

thereto shall be included for payment.  

 

7. The basic rental rates for Contractor’s Equipment employed on daywork shall be 

stated in local currency, but payments to the Contractor will be made in local 

currency. 

 



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

(All Rates are V.A.T Inclusive)

BILL NO.1: PARTICULAR PRELIMINARIES

1.1.1 EMPLOYER

The Employer is Kenya Marine Fisheries Socio Economic Development Project (KEMFSED)

The term "Employer" and "KEMFSED" wherever used in the contract document shall be 

synonymous.

1.1.2 PROJECT MANAGER

The term "PM"  wherever used in these Bills of Quantities shall be deemed to imply the 

ENGINEER as defined in the Conditions of Contract or such person or persons as may be duly 

authorised to represent him/her on behalf of the employer.

1.1.3 ARCHITECT

The term "Architect" shall be deemed to mean "The ENGINEER" as defined above whose 

address unless otherwise notified is National Project Coordination Unit (NPCU), State 

Department of Fisheries.

1.1.4 QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The ENGINEER" as defined above 

whose address unless otherwise notified is National Project Coordination Unit (NPCU), State 

Department of Fisheries.

1.1.5 ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The ENGINEER" as defined above 

whose address unless otherwise notified is National Project Coordination Unit (NPCU), State 

Department of Fisheries.

1.1.6 MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The ENGINEER" as defined above 

whose address unless otherwise notified is National Project Coordination Unit (NPCU), State 

Department of Fisheries.

1.1.7 STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The ENGINEER" as defined above 

whose address unless otherwise notified is National Project Coordination Unit (NPCU), State 

Department of Fisheries.

1.1.8 PROJECT ENGINEER (PE) (Member of NPCU, State Department of Fisheries)

The term "Project Engineer" shall be deemed to mean "The ENGINEER" as defined above 

whose address unless otherwise notified is National Project Coordination Unit (NPCU), State 

Department of Fisheries.

Carried to collection -                        

PARTICULAR PRELIMINARIES PP/1



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.1.9 LOCATION OF SITE

The site of the proposed works is in Malindi, Kilifi County. The Contractor is advised to visit 

the site, to familiarize with the nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained.

1.1.10 DESCRIPTION OF THE WORKS

The works to be carried out under this contract is the construction of Malindi CPIU office 

Block at Malindi Town in Kilifi County. The project consists of the following:

1. Demolitions including disposal of asbestos

2. Substructures

3. Concrete works

4. Walling.

5. Roofing.

6. Doors

7. Windows

8. Fittings.

9. Finishes.

10. Electrical works.

11. Mechanical works

12. Civil and external works

1.1.11 FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 

Document for Procurement of Building Works(2006 Edition Revised December 2015) 

included herein The Conditions of Contract are also included herein Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 26 to 51 of these tender documents. 

Particulars of insertions to be made in the Appendix to the Contract Agreement will be found 

in the Particular Preliminaries part of these Bills of Quantities

1.1.12 BID BOND

A bid bond shall be required in the amount stated in the invitation to tender or 

advertisement. Bid bond shall be from EITHER an insurance or bank.

1.1.13 CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from 

the site as they accumulate and upon completion of the works, remove and clear away all 

plant, equipment, rubbish, unused materials and stains and leave in a clean and tidy state to 

the reasonable satisfaction of the ENGINEER.The whole of the works shall be delivered up 

clean, complete and in perfect condition in every respect to the satisfaction of the ENGINEER.

1.1.14 WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may encounter in the 

course of the works for the Client may in some cases ask the Contractor not to proceed with 

the works until some activities within the site are completed, as the facility will be operating as 

usual during the course of the contract.The contractor must allow for compliance with all 

County & Statutory Authorities' laws & regulations.

Carried to collection -                        

PARTICULAR PRELIMINARIES PP/2



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.1.15 CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to the 

Contractor that he has incurred losses and / or expenses due to any of the contract conditions, 

or by any other reason whatsoever, he shall present such a claim or intent to claim notice to 

the ENGINEER within the contract period. No claim shall be entertained upon the expiry of 

the said contact period.

1.1.16 LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for transporting workers 

to and from the site during the tenure of the contract.

1.1.17 PRICING RATES

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items for which no rate or price is entered by the tenderer will not be paid for 

when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities. The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the said Conditions of 

Contract. Prices quoted should be net inclusive of all taxes, must be in Kenya shillings. Prices 

shall remain valid for One Hundred and twenty (120) days from the closing date of tender. 

The rates and prices quoted by the tenderer shall only be subject to adjustment during the 

performance of the Contract if provided for in the Appendix to Conditions of Contract and 

provisions made in the Conditions of Contract.

1.1.18 MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions SHALL NOT BE re-used shall become the property of 

the client unless otherwise advised. 

1.1.19 URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be completed within 

the period stated in these Particular Preliminaries. The Contractor shall allow in his rates for 

any costs he/ she deems that he/she may incur by having to complete these works within the 

stipulated contract period.

1.1.20 PAYMENTS GENERALLY

The tenderer’s attention is drawn to the fact that the CLIENT WILL NOT MAKE ADVANCE 

PAYMENTS but pays for work done and materials delivered to sit: all in accordance with the 

Conditions of Contract Agreement. In order to facilitate this, a list of the general component 

elements for the works is given at the summary page of these specifications and the tenderer is 

requested to break down his tender sum commensurate to the said elements. The contractor is 

advised to deliver & concur on his claim for payment with the ENGINEER before the 

following site visit to enable approval of the same by the Acceptance & Approval 

Committee.The claim shall be prepared in the same format as these bills clearly showing 

quantities & rates (both work & materials). Both the ENGINEER & contractor should be able 

to locate & identify the items claimed from the main bill. 

1.1.21 PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment is effected, 

unless specifically exempted by the ENGINEER.  This is to include materials of the Contractor, 

nominated sub-Contractors and nominated suppliers.

Carried to collection -                      

PARTICULAR PRELIMINARIES PP/3



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.1.22 ADVANCE PAYMENTS

The tenderer’s attention if drawn to the fact that the Client does not make any advance 

payments

1.1.23 EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the relevant 

authority the exact position, depth and level of all existing services in the area and he/she shall 

make whatever provisions may be required by the authorities concerned for the support, 

maintenance and protection of such services.

1.1.24 TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s Page 8

1.1.25 DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be delivered in 

the addressed envelope which should be properly sealed and deposited at the offices as 

specified in the letter accompanying these documents or as indicated in the advertisement. 

Tenders will be opened at the time specified in the letter accompanying these Tender 

Documents or as indicated in the advertisement. Tenders delivered/received later than the 

above time will not be opened.

1.1.26 SIGNING OF THE TENDER DOCUMENTS

The  bidder shall append his / her signature  and / or company ‘s rubberstamp  on each and 

every page of tender document.

1.1.27 MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the actual works, 

the site measurements shall generally take precedence. However, such discrepancies between 

any contract documents shall immediately be referred to the ENGINEER in accordance with 

Clause 22 of the Conditions of Contract.  The discrepancies shall then be treated as a variation 

and be dealt with in accordance with Clause 22 of the said Conditions.

1.1.28 VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b)

operative from 1
st

September, 1993 which requires payment of VAT on all contracts. The

Contractor should therefore include allowance in his rates and prices for prices for VAT and

any other Government taxes currently in force.

NB: The Contractor should therefore include the tax within the rates.

-                      Carried to collection

PARTICULAR PRELIMINARIES PP/4



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

1.1.29 CONTRACT COMPLETION PERIOD

The contract completion period in accordance with conditions of the Conditions of contract 

must be adhered to.

The ‘ENGINEER’ shall  strictly monitor the Contractors progress in relation to the progress 

chart  and should it be found necessary  the ‘ENGINEER’  shall inform  the Contractor  in 

writing that his  actual performance on  site is not  satisfactory. In all such cases  the 

Contractor shall accelerate  his rate of  performance production  and progress by all means 

such as additional labour,plant,  e.t.c and working overtime all at his cost. 

1.1.30 PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT 

AGREEMENT

The following are the insertions to be made in the appendix to the Contract Agreement: -

Period of Final Measurement  -  3 Months From Practical completion

Defects Liability Period -  6 Months from Practical completion

Date for Possession - To be agreed with the ENGINEER

Date for Completion - 52 Weeks from date of Possession

Liquidated and Ascertained - At the rate of Kshs.. 100,000… per week or part thereof:

                   

Prime cost sums for which the Contractor desires to tender 

……………………………………………        

Period of Interim Certificates - Monthly

Period of Honouring Certificates - 30 days

Percentage of Certified Value Retained - 10%

Limit of Retention Fund - 5%

Carried to collection -                      

PARTICULAR PRELIMINARIES PP/5



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION AMOUNT

COLLECTION

Brought forward from page PP/1 -                        

Brought forward from page PP/2 -                        

Brought forward from page  PP/3 -                        

Brought forward from page PP/4 -                        

Brought forward from page PP/5 -                        

-                      TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY

PARTICULAR PRELIMINARIES PP/6



ITEM DESCRIPTION  AMOUNT 

(All Rates are V.A.T Inclusive)

BILL NO.2: GENERAL PRELIMINARIES

2.1.1 PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

The term "Employer" and "KILIFI COUNTY" wherever used in the contract document shall be 

synonymous. Prices will be inserted against items of Preliminaries in the Contractor's pricedBills 

of Quantities and Specification.   

The Contractor shall be deemed to have included in his prices or rates for the various items in 

the Bills of Quantities or Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the works in the Contract.                                                                                               

Failure to price an item shall not exempt the contractor form carrying out works 

described therein. Should the contractor fail to carry out works which he/she did not price and 

after having received a written instruction from the ENGINEER, then the value of such works 

shall be deducted from the very immediate certificate issued to the contractor.

MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be used by the ENGINEER 

in valuation of unpriced items which the contractor shall fail to execute. The contractor is 

advised to read and understand all preliminary items.

The Contractor is advised to visit the site, to familiarize with the nature and position of the 

site. No claims arising from the Contractor’s failure to do so will be entertained.

2.1.2 FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data and/or Particular preliminaries this is a 

firm price contract and the contractor must allow in his tender rates for any increase in the cost 

of labour and/or materials during the currency of the contract.

2.1.3 VISIT SITE AND EXAMINE DRAWINGS

The Contractor is recommended to examine the drawings and visit the site the location of 

which is described in the Particular Preliminaries hereof. He shall be deemed to have 

acquainted himself therewith as to its nature, position, means of access or any other matter 

which, may affect his tender. No claim arising from his failure to comply with this 

recommendation will be considered.

2.1.4 SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of this tender for the works and of the rates and prices stated in the Priced Bills 

of Quantities, which rates and prices shall cover all his obligations under the Contract and all 

matters that are necessary for the proper completion and maintenance of the works.

2.1.5 BONDS

The Contractor shall find and submit with the Form of Tender a guarantor and who will be 

willing to be bound the Government in the amount of the bond.

The amount of the bond is SPECIFIED IN THE PARTICULAR PRELIMINARIES

The guarantor shall be an approved institution as specified in the particular 

preliminaries or invitation to tender and who will when and if called upon, sign a Bond to 

that effect on the relevant standard form included herein. (without the addition of any 

limitations) on the same day as the Contract Agreement is signed, by the Government, the 

Contractor shall furnish within seven days another Surety to the approval of the Government.

Carried to collection

GP/1



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR FISHERIES,AQUACULTURE 

AND BLUE ECONOMY

ITEM DESCRIPTION  AMOUNT 

2.1.6 PERFOMANCE BOND

5% bond shall be required from the specified institution.

The period for supplying the bond shall be 14 days. No contract shall be signed, NOR shall any 

payment be made before the bidder has complied with the bond requirements

Failure to deliver the bond within the specified period shall automatically disqualify the bidder 

and the tender shall be awarded to next most responsive bidder without reference to the 

defaulting bidder. Should the bidder commence works and subsequently fail to provide the 

bond, he shall be evicted from site without any reimbursement not withstanding the site 

having been handed over by the ENGINEER and client. The handing over only kick-starts the 

process and is not a waiver to bond conditions. The bond for the due performances of the 

Contract shall be valid up to the date of completion as certified by the ENGINEER. Any bond 

which provides otherwise or attempts to vary the duration of validity shall be invalid. The 

bond shall comply in all respects with the PPOA copy enclosed in the instructionsto tender. A 

bond that does not match the PPOA copy shall be treated as NO BOND

2.1.7 EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the 

following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be 

deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation 

and welfare facilities; provision of special scaffolding where necessary; providing space for 

office accommodation and   for storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and hoisting: providing electric power 

and removing and replacing duct covers, pipe casings and the like necessary for the execution 

and testing of Sub- Contractors' work and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all 

demurrage charges, load and transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only.

Carried to collection

GENERAL PRELIMINARIES GP/2



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR FISHERIES,AQUACULTURE 

AND BLUE ECONOMY

ITEM DESCRIPTION  AMOUNT 

2.1.8 ABBREVIATIONS

The site of the proposed works is in Malindi Office, Kilifi County. The Contractor is advised to 

visit the site, to familiarize with the nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained.

C.M.                          Shall mean cubic metre

S.M.                            Shall mean square metre

L.M.                          Shall mean linear metre

MM                            Shall mean Millimetre

Kg.                              Shall mean Kilogramme

No.                              Shall mean Number

Prs.                            Shall mean Pairs

B.S.                            Shall mean the British Standard Specification Published by the  British 

Standards Institution, 2 Park Street, London W.I., England.

"K.S"                        Shall mean the current Kenya Standard specification published by the 

Kenya Bureau of Standards, P.O. Box 54974, NAIROBI, Kenya.

Ditto                          Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs. 

m.s.                            Shall mean measured separately.

a.b.d                          Shall mean as before described.

"Approved”            Shall mean approved by the ENGINEER and the Employer in writing.

"As directed”         Shall mean as directed by the ENGINEER and the Employer in writing.

"Demolish"             Shall be deemed to mean cutting away, breaking up, demolishing, pulling 

down, taking down, removing, etc., as the context requires and shall include in all cases 

temporarily strutting and supporting and making good remaining work as necessary, and 

clearing away and removing from Site all debris, etc.

"Remove"              Shall mean taking down, hacking up, breaking down, removing etc., and 

clearing away from Site and all other expenses thereby entailed.

"Make good"       Shall be deemed to mean all making good, fitting, facing up, plastering, 

paving, repairing and painting to match and jointing to remaining existing work.

To "match"         Shall mean to be equal to relevant existing work in design, workmanship 

and all other respects.

"Re-fix"               Shall apply to existing materials arising from the Works and shall mean take 

from store and fix in new position, including making good, repairing and adjusting as 

necessary.

2.1.9 PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in 

so far as may be stated otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind shall be used afterwards in the 

permanent work.

2.1.10 TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such 

routes as may be permitted by the competent authorities.

Carried to collection
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2.1.11 MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality 

and description unless otherwise stated. The Contractor shall order all materials to be obtained 

from overseas immediately after the Contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure that they are onsite when required 

for use in the works. The Bills of Quantities shall not be used for the purpose of ordering 

materials.

2.1.12 SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the 

ENGINEER at the time of taking deliver thereof, as having received them in good order and 

condition, and will thereafter be responsible for any loss or damage and for replacements of 

any such loss or damage with articles and/or materials which will be supplied by the 

ENGINEER at the current market prices including Customs Duty and V.A.T., all at the 

Contractor's own cost and  expense, to the satisfaction of the ENGINEER

2.1.13 STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof 

lock-up sheds and make good damaged or disturbed surfaces upon completion to the 

satisfaction of the ENGINEER Nominated Sub-Contractors are to be made liable for the cost of 

any storage accommodation provided especially for their use.

2.1.14 ORDERING OF MATERIALS

The Contractor must assist in alleviating the effects of possible shortages of materials by 

advance ordering of materials in order to maintain a continuous supply. Early delivery of 

materials will be permitted and included in interim certificates and upon request by the 

ENGINEER, the Contractor will be required to produce copies of order forms and invoices to 

establish that materials have been ordered in sufficient time and to check on material 

deliveries.

2.1.15 SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship required 

for the works that may be called for by the ENGINEER for his approval until such samples are 

approved by the ENGINEER and the ENGINEER, may reject any materials or workmanship 

not in his opinion  to be up to approved samples. The ENGINEER shall arrange for the testing 

of such materials as he may at his discretion deem desirable, but the testing shall be made at 

the expense of the Contractor and not at the expense of the ENGINEER. The Contractor shall 

pay for the testing in accordance with the current scale of testing charges laid down by the 

Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of marking for 

identification shall be as laid down by the ENGINEER The Contractor shall allow in his tender 

for such samples and tests except those in connection with nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be required for 

approval by the ENGINEER together with the employer.

No alternate rate shall be offered on account that the employer has chosen a superior finish 

unless the bidder had attached the sample he priced.
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2.1.16 PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage to 

public or private roads arising from or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the ENGINEER.

2.1.17 EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property including 

roads, cables, drains and other services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at his own expense to the 

satisfaction of the ENGINEER.

2.1.18 ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the ENGINEER prior to commencement of the 

work and Contractor must allow for building any necessary temporary access roads  for the 

transport of the materials, plant and workmen as may be required for the complete execution 

of the works including the provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and make good and 

reinstate all works and surfaces disturbed to the satisfaction of the ENGINEER.

2.1.19 AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the 

purpose of erecting workshops, etc., shall be defined on site by the ENGINEER.

2.1.20 SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores, materials, 

plant, personnel, etc., both his own and sub-contractors' and must provide all necessary 

watching, lighting and other precautions as necessary to ensure security against theft, loss or 

damage and the protection of the public.

2.1.21 PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the 

ENGINEER a Progress Chart for the whole of the works including the works of Nominated Sub-

Contractors ; one copy to be handed to the ENGINEER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the work proceeds.

2.1.22
INSURANCE

The Contractor shall insure as required in Conditions No 30 of the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until he has satisfied 

the ENGINEER either by production of an Insurance Policy or and Insurance Certificate that 

the provision of the foregoing Insurance Clauses have been complied with in all respects. 

Thereafter the ENGINEER shall from time to time ascertain that premiums are duly paid up by 

the Contractor who shall if called upon to do so, produce the receipted premium renewals for 

the ENGINEER's inspection.
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2.1.23 CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of the 

Contractor all directions and instructions from the ENGINEER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions of Contract.

2.1.24 PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which payment will be 

made. All "Provisional" and other work liable to adjustment under this Contract shall left 

uncovered for a reasonable time to allow all measurements needed for such adjustment to be 

taken by the ENGINEER Immediately the work is ready for measuring, the Contractor shall 

give notice to the ENGINEER. If the Contractor makes default in these respects he shall if the 

ENGINEER so directs uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense.

2.1.25 PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning 

stated in Section A item A7(i) of the Standard Method of Measurement. Such sums are net and 

no addition shall be made to them for profit.

2.1.26  ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work properly 

executed in respect of them upon the ENGINEER's order added to the Contract Sum. Such 

work shall be valued , but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by a Nominated 

Supplier, the value of such work or articles shall be treated as a P.C. Sum and profit and 

attendance comparable to that contained in the priced Bills of Quantities for similar items 

added.

2.1.27 PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons 

or firms nominated by the ENGINEER to execute work or to provide and fix materials or 

goods are described herein as Nominated Sub Contractors. Persons or firms so nominated to 

supply goods or materials are described herein as Nominated Suppliers.
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2.1.28 ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended upon 

the ENGINEER'S order in respect of each of them added to the Contract sum. The Contractor 

shall produce to the ENGINEER such quotations, invoices or bills, properly receipted, as may 

be necessary to show the actual details of the sums paid by the Contractor. Items of profit 

upon P.C. Sums shall be adjusted in the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall be adjusted pro-rata to the 

physical extent of the work executed (not pro-rata to the amount paid) and this shall apply 

even though the Contractor's priced Bill shows a percentage in the rate column in respect of 

them. Should the Contractor be permitted to tender and his tender be accepted of any work 

for which a P.C. Sum is included in these Bill of Quantities profit and attendance 

will be allowed at the same rate as it would be if the work were executed by a 

Nominated Sub-Contractor.

2.1.29 NOMINATED SUB-CONTRACTORS

When any work is ordered by the ENGINEER to be executed by nominated sub-contractors, 

the Contractor shall enter into sub-contracts and shall thereafter be responsible for such sub-

contractors in every respect. Unless otherwise described the Contractor is to provide for such 

Sub-Contractors any or all of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub contract Contractor's work concerned in the 

P.C. Sums under the description "add for Attendance".

2.1.30 DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Client reserves the right to place a "Direct 

Contract" for any goods or services required in the works which are covered by a P.C. Sum in 

the Bills of Quantities and to pay for the same direct. In any such instances, profit relative to 

the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and 

allowed.

2.1.31 ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for use of his ordinary scaffolding. 

The Contractor, however, shall not be required to erect any special scaffolding for them. The 

Contractor shall perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the ENGINEER and the work will be measured 

and paid for to the extent executed at rates provided in these Bills.

Carried to collection

GENERAL PRELIMINARIES GP/7



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR FISHERIES,AQUACULTURE 

AND BLUE ECONOMY

ITEM DESCRIPTION  AMOUNT 

2.1.32 OFFICE ETC. FOR THE ENGINEER

The Contractor shall provide, erect and maintain where directed on site a properly ventilated 

lockable office for the consultants, having a minimum floor area of 40  Square Metres 

complete with furniture (Tables, chairs e.t.c). Provision shall be made for artificial lighting and 

cleaning facilities for the duration of the works. Upon clompletion the Contractor shall 

dismantle and clear away the office. He shall also provide a strong metal trunk complete with 

strong hasp and staple fastening and two keys. He shall provide, erect and maintain a lock-up 

type water or bucket closet for the sole use of the ENGINEER including making temporary 

connections to the drain where applicable to the satisfaction of Government and Medical 

Officer of Health and shall provide services of cleaner and pay all conservancy charges and 

keep both office and closet in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good disturbed surfaces. The office and 

closet shall be completed before the Contractor is permitted to commence the works. The 

Contractor shall make available on the Site as and when  required by the "ENGINEER" a 

modern and accurate level together with levelling staff, ranging rods and 50 metre metallic or 

linen tape.

2.1.33 WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric lightIing and 

power required for use in the works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering the water used. He must also 

provide temporary tanks and meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire satisfaction of the ENGINEER . 

The Contractor shall pay all charges in connection herewith. No guarantee is given or implied 

that sufficient water will be available from mains and the Contractor must make his own 

arrangements for augmenting this supply at his own cost. Nominated Sub--contractors are to 

be made liable for the cost of any water or electric current used and for any installation 

provided especially for their own use.

2.1.34 SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the 

satisfaction of the Government and/or Local Authorities, Labour Department and the 

ENGINEER.

2.1.35 SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects of 

the ENGINEER who shall at all times during normal working hours have access to the works 

and to the yards and workshops of the Contractor and sub-Contractors or other places where 

work is being prepared for the contract.
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2.1.36 PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, existing 

property, finishes, workmen employed on the site, employer's agents and the public; including 

casing , casing up, covering or such other means as may be necessary to avoid damage to the 

satisfaction of the ENGINEER and remove such protection when no longer required and make 

good any damage which may nevertheless have been done at completion free of cost to the 

Client. Any damage or loss incurred due to the insufficiency of such protection must be made 

good by the Contractor

2.1.37 WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except 

where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside 

and outside and any other parts of the works and remove all marks, blemishes, stains and 

defects from joinery, fittings and decorated surfaces generally, polish door furniture and bright 

parts of metalwork and leave the whole of the buildings watertight, clean, perfect and fit for 

occupation to the approval of the ENGINEER.

2.1.38 GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work and 

notes for pricing, the Contractor is referred to the Ministry of Roads and Public Works and 

Housing General Specification dated 1976 or any subsequent revision  thereof which is issued as 

a separate document, and which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these Bills of Quantities.

2.1.39 TRAINING LEVY

The Contractor's attention is drawn to the legal notice which requires payment by  the 

Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of 

more than KShs. 50,000.00 in value.

2.1.40 MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site before 

payment is effected unless specifically exempted by the ENGINEER. This includes the materials 

of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

2.1.41 HOARDING

The Contractor shall enclose the site or part of the works under construction with a hoarding 

2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800 

mm centres with two 75 x 50 mm timber rails. The Contractor is in addition required to take 

all precautions necessary for the safe custody of the works, materials, plant, public and 

Employer's property on the site.

2.1.42 ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may 

cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be 

deemed to have made allowance in his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All items of measured work shall be 

priced in detail and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted.
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2.1.43 PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site where the 

client is going on with other nomal activities. The Contractor is thus instructed to take 

reasonable care in the execution of the works as to prevent accidents, damage or loss and 

disruoption of activities beeing carried out by the Client. The Contractor shall allow in his rates 

any expense he deemed necessary by taking such care within the site.

2.1.44 GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the 

employment of Labour and other matters related to the execution of the works. In particular 

the Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender 

must include for all costs arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of labour, 

labour camps, passes for transport, etc. It is most important that the Contractor, before 

tendering, shall obtain from the relevant Authority the fullest information regarding all such 

regulations and/or restrictions which may affect the organisation of the works, supply and 

control of labour, etc., and allow accordingly in his tender. No claim in respect of want of 

knowledge in this connection will be entertained.

2.1.45 BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the ENGINEER in writing. All 

blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with 

any Government regulations in force for the time being, and any special regulations laid down 

by the ENGINEER governing the use and storage of explosives.

2.1.46 SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract and 

afterwards clearing away a signboard as designed, specified and approved by the ENGINEER.

2.1.47 NUISANCE

The Contractor must take such steps and exercise such care and diligence so as to minimize 

nuisance from dust, noise or any other cause, to the occupiers of adjacent properties

2.1.48 PROTECTION OF TREES

The Contractor shall in the course of construction take all necessary precautions to preserve 

any existing trees. The contractor will not cut down any tree(s) without express authority or 

written instruction by the ENGINEER and relevant authorities. He must at all times liaise with 

the ENGINEER in this regard. The cost of obtaining any necessary permits will be borne by the 

Contractor.

2.1.49 EXTENDED PRELIMINARIES

In case the Contractor suffers costs due to extended preliminaries as a result of excusable 

delays. Then the Employer shall compensate the Contractor the ACTUAL COST of such 

extended preliminaries plus 10% administrative costs. Such costs will be proven with payment 

receipts, payroll etc. No further claims shall be allowed with respect to the same.

2.1.50 TIMELY PAYMENT FOR LABOURERS

The Contractor shall ensure that his workers are paid their wages promptly and on time. If 

such payments are effected weekly the Contractor shall ensure that workers are paid on the 

appointed day to avoid any disruption of work occasioned by the failure of the Contractor to 

pay workers on time and shall be required to furnish proof to that effect,
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BILL NO. 3: REMOVAL AND DISPOSAL  OF 

ASBESTOS

3.1.1 Carefully Remove Asbestos roofing sheets from roof 

timber structure and cart away all materials, to be done 

by a NEMA registered person in accordance with 

Environmental Management act and in liason with 

project environment officer  (a copy of the registration 

certificate to be submitted to the project manager 

before execution), public health and other government 

regulations, approximately 727.00 m2

1 item

3.1.2 Carefully Remove Asbestos roofing sheets on site and 

cart away all materials, to be done by a NEMA 

registered person in accordance with Environmental 

Management act and in liason with project 

environment officer  (a copy of the registration 

certificate to be submitted to the project manager 

before execution), public health and other government 

regulations, approximately 50.00 m2)

1 item

TOTAL FOR REMOVAL AND DISPOSAL  OF 

ASBESTOS CARRIED TO GRAND SUMMARY 

0
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BILL NO. 4: OFFICE BLOCK RENOVATIONS

ELEMENT NO. 1: DEMOLITIONS AND ALTERATIONS

"All Provisional"

All items under this element shall be done carefully, and 

the contractor shall include in their rates, the cost of 

making good of disturbed surfaces, preparation of 

surfaces to receive new works and carting away all 

arising debris, or storing, all as directed by the 

ENGINEER

The building is approximately 5m high and hence the 

contractor should include in his rates provision for 

appropriate scaffolding where necessary

4.1.1 Carefully remove dilapidated corrugated prepainted roof 

covering as directed (342.00m²)

1 item

4.1.2 Carefully demolish existing entire roof timber structure 

and cart away as directed, approximately 3800lm

1 item

4.1.3 Demolish existing dilapidated precast concrete permanent 

vents, approx 63sm

1 item

4.1.4 Demolish superstructure 200mm thick coral block walling 

as directed, approximately 108sm

1 item

4.1.5 Ditto 100mm thick, approximately 16sm 1 item

4.1.6 Carefully demolish timber partition and store as directed, 

approximately 42sm

1 item

4.1.7 Demolish existing dilapidated concrete worktops with 

and including concrete walling, blockboard shelves, and 

clear glass glazing, approx 40sm

1 item
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4.1.8 Carefully remove existing ceramic floor tiles with and 

including screed underneath as directed, approximately 

210sm

1 item

4.1.9 Hack off 15mm thick cement sand render to wall and 

column surfaces externally (plinth and superstructure) cart 

away debris and prepare surfaces to receive new 

(150.00m².)

1 item

4.1.10 Ditto to plaster internally  (100.00m².) 1 item

4.1.11 Carefully remove dilapidated ceiling with and including 

dilapidated brandering and cart away as directed 

(210.00m²)

1 item

4.1.12 Carefully remove dilapidated panelled doors complete 

with framing and ironmongery and cart away , size 

1500x2400mm high (1No.)

1 item

4.1.13 Carefully remove dilapidated grilled doors complete with 

framing and ironmongery and cart away , size 

1500x2700mm high (1No.)

1 item

4.1.14 Ditto door overall size 1500x2400mm high (1No.) 1 item

4.1.15 Ditto door overall size 900x2100mm high (1No.) 1 item

4.1.16 Carefully remove flush doors complete with framing and 

ironmongery and cart away , size 1000x2700mm high 

(2No.)

1 item

4.1.17 Ditto door overall size 1000x2400mm high (5No.) 1 item

4.1.18 Ditto door overall size 1000x2100mm high (2No.) 1 item

4.1.19 Ditto door overall size 900x2100mm high (5No.) 1 item

4.1.20 Ditto door overall size 800x2100mm high (2No.) 1 item
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4.1.21 Carefully remove metal gate including rolling trail 

complete with framing and ironmongery and cart away, 

size 2700x2900mm high (1No.)

1 item

4.1.22 Ditto door overall size 2600x2400mm high (1No.) 1 item

4.1.23 Carefully remove dilapidated timber louvred windows 

with and including louvre blades and glazing, complete 

with framing and ironmongery and cart away, size 

2200x1400mm high (4No.)

1 item

4.1.24 Ditto window size 1500x1400mm high (5No.) 1 item

4.1.25 Ditto window size 1000x1400mm high (1No.) 1 item

4.1.26 Ditto window size 2600x1000mm high (6No.) 1 item

4.1.27 Ditto window size 1950x1000mm high (2No.) 1 item

4.1.28 Ditto window size 600x1400mm high (1No.) 1 item

4.1.29 Ditto window size 600x900mm high (4No.) 1 item

4.1.30 Carefully demolish existing dilapidated paving slabs 

around building, including grubbing up substructure 

works as directed, approximately 70sm

1 item
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4.1.31 Thoroughly wire brush dressed stone facing externally to 

receive paint (m.s) to the approval of the ENGINEER 

including repairing cracks on the wall approximately 60m 

long in cement sand mortar 1:3 and embedded approved 

chicken wire/mesh, approximately 143.00 sm

1 item

4.1.32 Thoroughly scrap all existing paint internally and prepare 

surface to receive new paint (m.s) to the approval of the 

ENGINEER including repairing cracks on the wall 

approximately 20m long in cement sand mortar 1:3 and 

embedded approved chicken wire/mesh, approximately 

428.00 sm

1 item

4.1.33 Carefully cut through 150mm thick surface bed including 

grubbing all substructure works to create column bases 

1000x1000mm wide, including making good all disturbed 

surfaces (71No)

1 item

4.1.34 Provide all necessary support and carefully cut through 

200mm thick coral block masonry wall for 200x200mm 

columns, including making good all disturbed surfaces 

(71No)

1 item

Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

SUBSTRUCTURES

"All Provisional"

Excavation

4.2.1 Excavate oversite to reduce levels commencing from 

stripped level exceeding 1.50 metres deep

5 CM

4.2.2 Excavate trench for strip foundation not exceeding 1.5m 

deep

16 CM

4.2.3 Ditto but for column bases 185 CM

4.2.4 Extra over all descriptions of excavations and removal 

from site for breaking up rocks: irrespective of class

30 CM

4.2.5 Return fill and ram 129 CM

4.2.6 Cart away surplus excavated material and rock 77 CM

Planking and strutting

4.2.7 Planking and strutting to sides of all excavations: keep 

excavations free from  all fallen materials

1 item

Disposal of Water

4.2.8 Keep excavations free from all water including spring or 

running water.

1 item

Hardcore Filling

4.2.9 Imported hardcore filling including hand packing, 

levelling and consolidating in 150mm layers all to 

Engineers approval

51 CM

4.2.10 50mm Thick Quarry dust blinding to the surface of 

hardcore  rolled smooth to receive polythene sheeting

97 SM

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Insecticide treatment

Approved termiticide  0.5% solution to be applied at 

the rate of 4 litres per square metre on top of hardcore 

filling over foundation walls

4.2.11 To Quarry dust surface 97 SM

Mass Concrete Grade 15 in:

4.2.12 50 mm blinding under strip footing 11 SM

4.2.13 50 mm blinding under column bases 123 SM

Insitu concrete Grade 25 (20mm aggregate): vibrated: 

reinforced in:

4.2.14 Strip Foundation 2 CM

4.2.15 Column bases 49 CM

4.2.16 Columns 8 CM

4.2.18 Thicknessing 2 CM

4.2.19 100mm sloping ramp 16 SM

4.2.20 150mm surface bed 97 SM

Sawn formwork to:

4.2.21 Sides of strip footing 7 SM

4.2.22 Sides of columns 109 SM

4.2.23 Edges of column bases 300-450mm high 109 SM

4.2.24 Edges of surface bed 75-150mm high 36 LM

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Ribbed Reinforcement Steel Bars Grade 100 to BS 4449 

including cutting to length, bending, hoisting and fixing 

including all necessary tying wires and spacing blocks

4.2.25 12mm diameter bars 834 KG

4.2.26 10mm ditto 1,350 KG

4.2.27 8mm ditto 349 KG

Mesh Fabric Reinforcement

4.2.28 BRC Fabric mesh reinforcement Ref. A142; weighing 

2.22kg per square metre(measured net no allowances 

made for laps) including bends tying wire and distance 

blocks.

97 SM

Walling

4.2.29 200mm thick machine cut coral block wall bedded and 

jointed in cement sand(1:3) mortar and reinforced with 

and including 20swqx25mm wide hoop iron in every 

alternate course.

49 SM

4.2.30 200mm wide Hessian based bituminous felt. Damp proof 

course bedded in cement sand (1:3) mortar including 

150mm end taps

35 LM

DAMP PROOFING

1000 Gauge polythene; 150mm laps; no allowances 

made for laps

4.2.31 Horizontal; over 300mm wide 97 SM

Plinth Finishes

4.2.32 15mm Thick cement sand (1:4) rendering to plinth; wood 

float finish 

71 SM

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

4.2.33 Prepare and apply three coats of premium quality 

bituminous paint to rendered walls; externally

71 SM

Paving slabs 

4.2.34 Excavate oversite to reduce levels commencing from 

ground level exceeding 1.50 metres deep

97 CM

4.2.35 Excavate trench for edge wall foundation average 

600mm deep, part return fill and ram remainder cart 

away

56 CM

4.2.36 Plain concrete Grade 15 in strip foundation 14 CM

4.2.37 200mm thick coral block edge walling in cement sand 

(1:3) mortar 

63 SM

4.2.38 300mm thick approved hardcore handpacked and 

compacted as before described

188 SM

4.2.39 Treat hardcore surface and tops of walls with approved 

insecticide

188 SM

4.2.40 600x600x50mm pre-cast concrete grade 20 paving slabs 

pointed in cement sand (1:3) mortar and laid on 50mm 

approved bed of sand.

188 SM

Carried to collection

COLLECTION

SUBSTRUCTURES

Brought forward from page FR/5

Brought forward from page FR/6

Brought forward from page FR/7

Brought down from page FR/8 above

TOTAL FOR SUBSTRUCTURE CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 3

SUPERSTRUCTURE

Insitu concrete Grade 25 (20mm aggregate): vibrated: 

reinforced in:

4.3.1 Beams 25 CM

4.3.2 Columns 10 CM

4.3.3 250mm thick suspended floor slab 142 SM

Sawn formwork to:

4.3.4 Sides and soffites of beam 136 SM

4.3.5 Sides of columns 138 SM

4.3.6 Edges of suspended floor slab 75-150mm high 43 LM

Ribbed Reinforcement Steel Bars Grade 100 to BS 4449 

including cutting to length, bending, hoisting and fixing 

including all necessary tying wires and spacing blocks

4.3.7 T20 KG 882

4.3.8 T16 KG 1196

4.3.9 T12 KG 2041

4.3.10 T10 KG 1386

4.3.11 T8 KG 154

Expansion Joint

4.3.12 20 mm thick x 200 mm wide expansion joint with 

'flexcell' joint filler or similar to engineer's approval

20 LM

Mastic Sealant

4.3.13 20 mm x 20 mm deep mastic sealant or similar to 

engineer's approval

40 LM

TOTAL OF SUPERSTRUCTURE CARRIED TO 

SUMMARY

KEMFSED MALINDI OFFICE RENOVATIONS FR/9



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

WALLING

Coral stone machine dressed walling of the required 

minimum compressive strength of 10 N/mm2 bedded in 

cement sand (1:3) mortar reinforced with and including 

gauge 20swqx25mm wide hoop iron at every alternate 

course

4.4.1 200mm thick machine -cut coral block walling Externally 59 SM

4.4.2 Ditto but gable walling 39 SM

4.4.3 200 mm Thick internally 324 SM

4.4.4 Ditto but gable walling 26 SM

4.4.5 100 mm thick internally 12 SM

Aluminium Framed Partition

4.4.6 Heavy duty anodised powder coated aluminium framed 

partition comprising of 75x50x3mm RHS members, 

inclusive of interlocking beading, rubber and all other 

necessary accessories all to approval by the ENGINEER

268 SM

4.4.7 6mm thick one way tint glass fixed to aluminium frame 

with approved mastic beading.

131 SM

4.4.8 18 mm thick medium fibre board veneered both sides 98 SM

4.4.9 50 mm thick Anodised aluminium louvres complete with 

mosquito gauze

39 SM

TOTAL FOR WALLING CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

ROOFING AND RAINWATER HARVESTING

"All Provisional"

FLAT ROOF FINISHES

4.5.1 50 mm cement sand  1:3 water proof screed to  flat roof 

slab laid to fall and crossfalls SM 142

4.5.2 Apply one coat bituminous primer to surface of screed 

including gutters SM 142

4.5.3 Supply, torch and apply  bituminous membrane in 

200mm overlaps ditto SM 142

4.5.4 Ditto sides of wall 200mm high LM 43

4.5.5 50 x 50mm internal angle fillet LM 43

4.5.6 300 x 300 x 50mm thick; heavy duty interlocking 

concrete tiles; butt joints straight both ways to cement 

and sand base (m.s) generally to; SM 142

4.5.7 Ditto sides of wall 200mm high LM 43

STEEL TRUSSES

The following in 60No.Trusses welded and bolted in 

accordance with the fabricators shop drawings to the 

Engineer's approval

4.5.8 50x50x4mm S.H.S rafter welded to gusset plate 409 LM

End of trusses

Mild steel 

4.5.9 50x50x4mm S.H.S  vertical studs welded to rafters as 

kingpost

64 LM

4.5.10 75x50x4mm R.H.S tie beam welded to vertical studs 273 LM

4.5.11 50x50x4mm S.H.S bracings welded to rafters 381 LM

4.5.12 30x30x3mm S.H.S bracings as top bracings to rafters 193 LM

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Fittings

4.5.13 200x200x8mm gusset plate with 4No. Holes to receive 

bolts

128 NO

4.5.14 16mm diameter 200mm long bolt with head, nut and 

washer

512 NO

Purlins

4.5.15 125x50x20x3mm thick steel Z-purlins welded to rafters 1,078 LM

Anti-sag rods

4.5.16 12mm diameter anti-sag rods complete with washers and 

nuts

264 LM

ROOF COVERING

4.5.17 0.4mm thick prepainted Box Profile aluminium roofing 

sheets as approved fixed with and including bolts, nails, 

cups and washer on purlins.

841 SM

4.5.18 Ditto but matching ridge cap 72 LM

Painting and Decorations 

Prepare and apply one undercoat zinc-rich primer and 

two finishing coats first quality polyamide paint on

4.5.19 General surfaces of metal works 582 SM

4.5.20 General surfaces of metal works girth 200-300mm 1,127 LM

RAIN WATER HARVESTING

4.5.21 150mm Diameter uPVC gutter fixed to fascia board (m.s.) 

with heavy duty uPVC brackets at 1000 mm centers all to 

approval

144 LM

4.5.22 Extra over gutter for stopped ends. 12 NO

4.5.23 Ditto for rainwater outlets with nozzle for 100mm 

rainwater down pipe outlet.

16 NO

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Rainwater Harvesting Cont'd

4.5.24 100mm uPVC diameter rainwater down pipe connected 

to water tank including all necessary accessories.

24 LM

4.5.25 Extra over downpipe for anti-splash shoe 10 NO

4.5.26 Supply, deliver and install vertical close end plastic 

moulded tank of capacity 10,000 litre size 2400 diameter 

x 2800mm high. The tank to be assembled complet with 

cover and having screwed connections for inlet, outlet 

and overflow, 32mm medium pressure ball valve, drain 

pipes and any other necessary item for its proper 

functioning. The tank shall be mounted on a flat platform 

slab. The tank shall be to an approved manufacturer.

4 NO

4.5.27 Construct water tank platform 150mm thick mass 

concrete grade 15 ground water tank base slab of 

3200mm diameter on 200mm thick coral block walling 

and 250mm thick hardcore filling and 50mm thick 

blinding supported by 200mm thick coral block walling, 

200mm x600mm wide  mass concrete strip foundation 

1200mm deep including all excavations, disposal and 

necessary formwork and 12mm thick plaster (1:3) and 

25mm thick screeding on slab

4 NO

Carried to collection

COLLECTION

ROOFING AND RAINWATER HARVESTING

Brought forward from page FR/11

Brought forward from page FR/12

Brought down from page FR/13 above

TOTAL FOR ROOFING AND RAINWATER 

HARVESTING CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 6

DOORS

Wrot mvule hardwood timber profiled to Architects 

specifications as described in:-

Door frame

4.6.1 250 mm x 50 mm thick, rebated with labours 119 LM

Architraves

4.6.2 75 mm x 25 mm moulded 238 LM

Quadrants

4.6.3 50 mm x 25 mm 238 LM

Beading to fanlight

4.6.4 25 mm x 25 mm; 64 LM

Door

4.6.5 Double door panel overall size; 1500 x 2400mm high 

with fanlight 3 NO

4.6.6 Single door panel double action overall size; 1100 x 

2400mm high ditto 6 NO

4.6.7 Louvred door panel overall size; 900 x 2400mm high 

ditto 7 NO

4.6.8

Single door panel overall size; 900 x 2400mm high ditto 5 NO

Purpose made Aluminium framed doors

Supply, assemble and fix the following purpose made 

powder coated aluminium framed door to B3087, 

Standard extruded profiles complete 4mm thick glass 

glazing with a complete set of approved ironmongery 

comprising of hat and coat hooks, door stops, and 

rubber buffers. All exposed aluminium section are to be 

powder coated. (Ref Architect's Detailing)

4.6.9 Single leaf single swing fanlight door, overall size 900 x 

2400mm high

3 NO

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Fire door

1100 x 2400x50mm fire rated door complete with 

necessary ironmongery to supplier details and Architect's 

approval

3 NO

Ironmongery

Supply and fix the following ironmongery from an 

approved manufacturer including all necessary matching 

screws.

4.6.10 3 - Lever mortice lock with aluminium furniture 21 NO

4.6.11 Heavy duty Door closer as an approved sample 13 NO

4.6.12 Aluminium D-handles 30 PRS

4.6.13 150 x 150mm Brass sex indicator plate 6 NO

4.6.14 Indicator bolt "Vacant/Engaged" 6 NO

Painting and Decoration

Prepare and apply one undercoat zinc-rich primer and 

two finishing coats first quality polyamide paint on

4.6.15 Doors both internally and externally (Measured nett) 106 SM

Carried to collection

COLLECTION

DOORS

Brought forward from page FR/14

Brought forward from page FR/15

TOTAL FOR DOORS CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 7

WINDOWS

Heavy Duty powder coated Aluminium windows to B.S. 

4813 to be executed by an approved sub contractor

Supply and fix powder coated aluminium sliding 

windows; standard hollow sections;100 x 50 x 2.5mm 

thick RHS horizontal and vertical frame members frames 

mitred at corners including all necessary intermediate 

reinforcing cleats/elements and all necessary all weather 

strips, rubber glazing strips, couplings ironmongery 

including sliding rails bars; fixing with stainless steel 

screws; plugging or fixing to concrete, block work or 

stone work; sealing with mastic; oiling and adjusting on 

completion; panes left open for glazing; all in 

accordance with referenced Engineer drawings and 

detail

Please note that the sliding panels and fixed lights  

should not be spaced more than 1000 mm wide

4.7.1 Window overall size 2400 x 1700 mm high; 21 NO

4.7.2 Window overall size 1200 x 900 mm high; 7 NO

4.7.3 Window overall size 600 x 675 mm high; 1 NO

Glazing

Blue stopsol sheet glass and glazing with aluminium 

beadings.

4.7.6 6mm thick glass in panes (0.50-1.00m² ) 93 SM

4.7.7 Ditto but sandblasted glass 1 SM

Window cills

4.7.8 200x50mm pre-cast concrete window sill bedded and 

pointed in cement sand (1:3) mortar, weathered and 

throated all to Engineer's detail and approval

64 LM

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Painting and Decoration

Prepare and apply one undercoat zinc-rich primer and 

two finishing coats first quality polyamide paint:

4.7.9 To burglar-proofing grilles; measured nett; internally and 

externally

94 SM

Prepare and apply three coats premium quality gloss oil 

paint to:

4.7.10 Surfaces of window cill 200mm but not exceeding 

300mm girth

64 LM

Carried to collection

COLLECTION

WINDOWS

Brought forward from page FR/16

Brought forward from page FR/17

TOTAL FOR WINDOWS CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 8

FIXTURES AND FITTINGS:

Reception Counter

4.8.1 Plain concrete grade 15 in plinth 3 SM

4.8.2 Reinforced concrete grade 20 in 100mm worktops 3 SM

Formwork to:

4.8.3 Soffites of worktops 3 SM

4.8.4 Edges of worktops 75-150mm high 11 LM

4.8.5 10mm diameter high yield reinforcement bars 37 KG

4.8.6 200mm thick coral block walling in cement/sand (1:3) 

mortar and reinforced with hoop iron at every alternate 

course

10 SM

4.8.7 15mm thick cement sand (1:3) plaster to wall surfaces 10 SM

4.8.8 Ditto but to soffites of worktops 3 SM

4.8.9 Ditto but to edges 11 LM

4.8.10 20mm thick cement sand mortar (1:3) to receive Cut 

stone cladding (m.s)

6 SM

4.8.11 Dressed Coloured cut stone cladding to walls jointed in 

mortar to approval

6 SM

4.8.12 20mm thick polished Granite on surfaces of counter with 

ground edges to approval

3 SM

4.8.13 25 x 15mm aluminium bearers 11 LM

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Worktops

4.8.14 Plain concrete (1:3:6) in plinth 8 SM

4.8.15 Reinforced concrete (1:2:4) in 100mm worktops 8 SM

Formwork to:

4.8.16 Soffites of worktops 8 SM

4.8.17 Edges of worktops 75-150mm high 24 LM

4.8.18 10mm diameter high yield reinforcement bars 78 KG

4.8.19 200mm thick coral block walling in cement/sand (1:3) 

mortar and reinforced with hoop iron at every alternate 

course

19 SM

4.8.20 15mm thick cement sand (1:3) plaster to wall surfaces 19 SM

4.8.21 Ditto but to soffites of worktops 8 SM

4.8.22 Ditto but to edges 24 LM

4.8.23 20mm thick cement sand mortar (1:3) to receive non-slip 

Ceramic floor tiles (m.s)

8 SM

4.8.24 300x300x8mm thick non-slip ceramic floor tiles to 

Engineers approval fixed with tile adhesive to approval 

8 SM

4.8.25 25 x 15mm aluminium bearers 22 LM

Shelving

4.8.26 25mm meru oak veneered Block Board (Both sides) 

shelves

80 SM

4.8.27 75 x 50 wrot planed cypress members 102 LM

4.8.28 Ditto but plugged 84 LM

Carried to collection
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

FIXTURES AND FITTINGS

Brought forward from page FR/19

Brought forward from page FR/20

TOTAL FOR FIXTURES AND FITTINGS CARRIED TO 

SUMMARY
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 9

FINISHES:-

"All Provisional"

Wall Finishes

4.9.1 12mm thick cement sand (1:3) plaster wall surfaces 

internally 

1,112 SM

4.9.2 Ditto 15mm thick rendering externally 413 SM

Backing; cement and sand 1:3 with approved integral 

dust proofing additive wood floated.

4.9.3 15 mm thick to receive ceramic tiles 64 SM

Glazed wall tiles, local approved colour; glazed; to 

regular pattern bedding and jointing in cement mortar 

(1:3). Grouting joints with matching colour cement

4.9.4 400 x 250 x 6mm glazed ceramic tiles to wall surfaces 64 SM

4.9.5 PVC Edgings 56 LM

Floor Finishes

Screed; cement and sand 1:3 with approved integral 

dust proofing additive wood floated.

4.9.6 32mm thick finished in red oxide nyll to approval 164 SM

4.9.7 32mm thick receive ceramic tiles (m.s) 757 SM

Ceramic Tiles

4.9.8 400x400x8mm thick non-slip ceramic floor tiles as to 

Engineers approval fixed with tile adhesive to approval 

757 SM

4.9.9 Dito 100x8mm thick skirting 166 LM

Carried to collection

KEMFSED MALINDI OFFICE RENOVATIONS FR/21



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Ceiling Finishes

4.9.10 12mm thick high quality suspended acoustic ceiling panels 

comprising of V-carriers, suspended hungers, rails, flush 

jointing and trap doors, all to manufacturer's 

specifications and fixed/ hooked to steel roof structure, 

walling and concrete surfaces of an approved sample, all 

to Engineer's detail and approval

757 SM

Carried to collection

COLLECTION

FINISHES

Brought forward from page FR/22

Brought forward from page FR/23

TOTAL FOR FINISHES CARRIED TO SUMMARY

KEMFSED MALINDI OFFICE RENOVATIONS FR/22



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 10

PAINTING AND DECORATIONS

Prepare and apply three coats PVA based premium 

quality silk vinyl emulsion paint or other equal and 

approved to:-

4.10.1 Plastered wall surfaces 1,112 SM

Prepare and apply three coats premium quality exterior 

paint as approved externally to:

4.10.2 Rendered wall surfaces 413 SM

TOTAL FOR PAINTING AND DECORATIONS CARRIED 

TO SUMMARY
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PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

1 DEMOLITIONS AND ALTERATIONS

2 SUBSTRUCTURE WORKS

3 SUPERSTRUCTURE REINFORCED CONCRETE 

STRUCTURE

4 WALLING

5 ROOFING AND RAINWATER HARVESTING

6 DOORS

7 WINDOWS 

8 FIXTURES AND FITTINGS

9 FINISHES

10 PAINTING AND DECORATION

TOTAL FOR BUILDER'S WORK CARRIED TO GRAND 

SUMMARY

KEMFSED MALINDI OFFICE RENOVATIONS FR/24



PROPOSED REHABILITATION OF FISHERIES OFFICE MALINDI - KILIFI COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

MECHANICAL WORKS:

ELEMENT NO. 1  (INTERNAL PLUMBING):

Supply, deliver and install pipes, tubing and fiitings as 

described and shown on the drawings. The pipes shall 

be PN 25PPR pipes where exposed to adverse weather 

conditions and all conforming to the current European 

standards for PPR installations and to the Engineers 

Approval. Pipe jointing shall be by polyfusion or use 

electric coupling, Rates must allow for all metal/plastic 

threaded adaptors where required for the connection of 

sanitary fixtures, valves, sockets, sliding and fixed joints 

support raceways, isolating sheaths, elastic materials, 

expansion arms and bends cross overs, couplings, 

clippings, connectors, joints etc. as required in the 

running legths of pipe work and also where necessary, 

for pipe fixing clips, holder bats plugged and screwed 

for the proper and satisfactory functioning of the 

system. The pipes will be pressure tested before the 

plastering of wall commences and as per the 

manufactures recommended testing pressures

PPR Pipes

5.1.1 25mm diameter pipe 80 LM

5.1.2 32mm Ditto 90 LM

5.1.3 40mm Ditto 70 LM

5.1.4 50mm Ditto 100 LM

5.1.5 63mm Ditto 50 LM

Sockets;

5.1.6 25mm diameter socket 30 No.

5.1.7 32mm ditto 19 No.

5.1.8 40mm Ditto 23 No.

5.1.9 50mm Ditto 22 No.

5.1.10 63mm Ditto 15 No.

Tees;

5.1.11 25mm diameter PPR equal tee 33 No.

5.1.12 32mm diameter PPR equal tee 24 No.

5.1.13 40mm diameter PPR equal tee 15 No.

5.1.14 50mm diameter PPR equal tee 25 No.

5.1.15 63mm diameter PPR equal tee 20 No.

TOTAL C/F TO NEXT PAGE
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PROPOSED REHABILITATION OF FISHERIES OFFICE MALINDI - KILIFI COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BALANCE B/F FROM PREVIOUS PAGE

Bends

5.1.16 25mm diameter bends 45 No.

5.1.17 32mm ditto 30 No.

5.1.18 40mm Ditto 20 No.

5.1.19 50mm Ditto 16 No.

5.1.20 63mm Ditto 12 No.

Tees

Extra over GI tubing for the following:

5.1.21 25mm diameter PPR 90° elbow 25 No.

5.1.22 32mm diameter PPR 90° elbow 15 No.

5.1.23 40mm diameter PPR 90° elbow 20 No.

5.1.24 50mm diameter PPR 90° elbow 20 No.

5.1.25 63mm diameter PPR 90° elbow 10 No.

Reducers

5.1.26 50x32mm diameter  PPR reducer tees 30 No.

5.1.27 50x40mm diameter  PPR reducer tees 10 No.

5.1.28 63x50mm diameter  PPR reducer tees 15 No.

5.1.29 80x50mm diameter  PPR reducer tees 10 No.

Threaded Fittings

5.1.30 50 x 1"ø ditto Male threaded adaptors 12 No.

5.1.31 25 x 3/4"ø dia Male threaded adaptors (Brass threads). 25 No.

5.1.32 32 x 1"ø ditto 30 No.

5.1.33 50 x 1 1/2"ø dia Male threaded adaptors 24 No.

5.1.34 63 x 1 1/2"ø dia Male threaded adaptors (Brass threads). 10 No.

Nipples

5.1.35 25mm diameter G.I. nipple 20 No

5.1.36 32mm ditto 20 No.

Valves

5.1.37

25mm diameter approvded medium pressure screw down 

full way non-rising stem wedge gate valve to BS 5154 PN 

20 for series B rating,with wheel and head jopints to steel 

tubing and complete with round male threaded transion 

fittings.The gate valve to be as approved.

14 No.

5.1.38 32mm ditto 8 No.

5.1.39 40mm ditto 8 No.

5.1.40 50mm ditto 9 No.

TOTAL INTERNAL PLUMBING CARRIED FORWARD 

TO BILL NO. 5 SUMMARY PAGE

MECHANICAL WORKS Mech/2 REHABILITATION OF FISHERIES OFFICE MALINDI



PROPOSED REHABILITATION OF FISHERIES OFFICE MALINDI - KILIFI COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2:

SANITARY FITTINGS:

Supply,deliver,install,test and commission the following 

sanitary appliances complete with all the accessories 

including all connections to the services,waste,jointing 

to water supply,overflows,supports and all plugging and 

screwing to walls and floors.

Note.

(i).  All sanitary fittings shall be in approved colour.

(ii). The model and Ref. No. Indicated is only a guide to 

the type and quality of fittings.

(iii). Equivalent and Approved models may be 

acceptable

Pedestal wash hand basin

5.2.1

Wash Hand Basin with pedestal size 510x420mm with 

one tap hole and chain stay hole,32 mm diameter chrome-

plated pop up chain waste and fittings,approved first 

quality plastic bottle trap(32mm bottle trap) with 75mm 

seal.The wash hand basin to be as approved.The basin to 

be supplied and installed complete with 15mm diameter 

heavy duty Brass Pillar Tap as approved

2 No

Toilet Pan

5.2.2 Toilet bowl complate with soft close seat cover 3 No

Toilet Roll Holder

5.2.3
Semi recessed toilet roll holder in Vitreous China of size 

165 x 165mm in approved colour as approved.

7 No.

TOTAL C/F TO NEXT PAGE
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Soap Dispenser

5.2.4

Wall mounted soap dispenser with a capacity of about 1.5 

Litre and  having a press action soap release mechanism 

complete with fixing screws.including allowing for initial 

soap supply as approved.The soap dispenser shall be 

size125x100x290mm high and shall be as approved.

6 No

Mirrors

5.2.5

610 X 610 X 6mm thick polished plate silver backed with 

beveled edges mirror fixed with clear silicon to 100 x 

25mm thick wrot mahogany molded framing in 4 labors 

plugged to wall using 4No. Wall plugs with 75mm long 

stainless steel screws, painted in three coats polyurethane 

varnish all to approval

6 No

Bib Tap

5.2.6
15mm diameter heavy duty chrome plated bib tap to an 

approved catalogue

5 No

Flexible Tubing

5.2.7

15mm diameter x 300mm longg flexible connectors 

complete with Integral brass angle valve for connecting 

the Sanitary fitting to water supply, to be as approved.

16 No.

Robe Hook

5.2.8
Robe hook  mounted to concealed screw to wall wedges 

as approved 

7 No.

Single bowl, single drainer kitchen sink

5.2.9

16SWG Double Bowl,single Drainer, stainless steel (Grade 

316) kitchen sink suitable for mounting on counter of size 

1200x600mm.The bowl size to be 450x420x 300mm 

deep complete with chrome plated 40mm diameter waste 

fittings,plugs,chain stays,overflow including 1No.15mm 

diameter heavy duty wall mount stainless steel bib tap.

1 No.

TOTAL C/F TO NEXT PAGE
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Disabled persons Water Closet and Wash Hand Basin 

Facility

Wheel chair accessible W.C facility Comprising of the 

following:-            

5.2.10

(i) Close coupled W.C with 7.5 litre cistern with bottom 

inlet and overflow.The bowl shall e of size 375 x 560 x 

420mm high.The bowl and cistern shall be manufactured 

from vitreous china complying with B.S 3402.The unit 

shall be complete with valveless cistern fitting including 

syphon,15mm side inlet ball valve,20mm diameter side 

overflow,plastic flush bend,inlet connector and reversible 

metallic chrome plated cistern lever.There shall also be a 

heavy duty seat(25mm high) and cover with chrome 

plated metal hinges,toilet roll holder,900 x 450 x 6mm 

thick mirror and Robe hook                                                                                    

(ii) Semi-recessed wall mounted W.H.B of size 600 x 500 

x 545mm high with flexible connectors to water taps.The 

basin shall be manufactured from vitreous china 

complying with B.S 3402.It shall have one L/H tap hole 

with 15mm chrome plated lever action pillar tap,chrome 

plated waste,first quality bottle trap,pedestal and wall 

fixing bolts.                                                                                                                                                                                                         

4 SET

(iii) Hinged support rail with toilet roll holder 770mm 

long manufactured in nylon coated aluminium and 

mounted on a wall fixing plate size 230x100mm,4No. 

600mm grab rails with covered wall plates.The Disabled 

set shall be as approved.

WC Flush Valves

5.2.11

40mm diameter quiet exposed water closet dual flush 

valve, chrome plated, back entry, with integral vacuum 

breaker, non-hold-open features and non-return valve, 

inlet control stop, transition fittings and wall plate 

comprising flush valve, bent flush pipe and rubber pipe 

connector. The flush valve to be handle type. To be as 

‘Flush Master’ or equal and approved.

5 No.

Urinal Set

5.2.12

Urinal system comprising of approved 2No. Ceramic 

urinal bowls and 3 No. division complete with domed 

waste fitting, concealed Push Button-Type Brass Urinal 

Flush Valve for 1/2"   and any otheraccessories for proper 

functioning of the set

       1 No.

TOTAL C/F TO NEXT PAGE
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Hand Drier

5.2.13

Automatic Hand Drier in approved colour operating on 

infra-red automatic sensing system with heating 

element,safety cut-out comlete with a 30-seconds safety 

timer,plastic rawl plugs and fixing screws.The hand drier 

to have a heating capacity of 3.1Kw and performance 

flow rate of 3.82 Litres/Min and to be of 

size270x264x143mm deep.It shall have anoise level of 

below72.5dBA at 1.5m.

      6 No.

5.2.14
Arabic Shattaf Bidet spray c/w tube and head and fixing to 

wall.
      7 No.

Four Wheel Waste Bin

5.2.15

660 litres Heavy Duty Polyethene four wheel waste bin 

with snap fit lid, locking handle and 4No. Wheels. All to 

approval

2 No

TOTAL SANITARY FITTINGS CARRIED FORWARD TO 

BILL NO. 5 SUMMARY PAGE
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ELEMENT NO.3:

DRAINAGE:

Supply,deliver and install the following 

UpVC,MUpVC,soil and waste systems,respectively to B.S 

5255 with fittings fixed Key Terrain High Grade Golden 

Brown and Grey UPVC soil and waste pipe and jointing 

in accordance with manufacture's printed instructions 

and manufactured by reputable manufacturers.Tenderers 

must allow in their pipework prices for all the 

couplings,clippingsconnectors,joints,e.t.c as required in 

the running lengths of pipework and also where 

necessary,for pipe fixing clips,holder bats plugged and 

screwed for the proper and satisfactory functioning of 

the system

Internal;

5.3.1 40mm diameter Grey UPVC waste pipe in wall chase. 50 LM

5.3.2 50mm ditto but boxed in concrete floor slab 60 LM

5.3.3 100mm ditto 80 LM

Extra Ovetubing For;-

5.3.4 100x50mm diameter UPVC floor trap,grating and cover 15 No

5.3.5 100mm diameter WC connector 13 No

External;

5.3.6

100mm diameter Grey UPVC soil vent pipe with 

expansion coupling and fixing to wall with holder bats 

ducts

50 LM

5.3.7 100mm diameter Golden Brown UPVC waste pipe in soil 50 LM

5.3.8 200mm by 200mm u-shaped steel drainage channel 80 LM

5.3.9 100mm dia Fulbora Outlets 10 No

TOTAL C/F TO NEXT PAGE
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Extra Overtubing For;-

5.3.10 40mm diameter access tee and cap 10 No

5.3.11 50mm ditto 10 No

5.3.12 100mm ditto 15 No

5.3.13 150mm ditto 3 No

5.3.14 100mm diameter Inspection bend and Access cap. 10 No

5.3.15 100mm diameter vent cowl 2 No

5.3.16 100mm diameter weathering Slate and Apron 10 No

5.3.17
100mm diameter medium duty UPVC gulley trap, grating 

cover and waste

7 No

TOTAL FOUL DRAINAGE CARRIED FORWARD TO 

BILL NO.5 SUMMARY PAGE
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ELEMENT NO. 4:

STERILIZATION AND TESTING:

5.4.1

Allow for sterilization and flushing out of entire cold 

water installation with chlorine to the Engineer's 

Satisfaction

1 ITEM

5.4.2

Ditto for setting to work and testing the whole of the 

plumbing and drainage installation works both during 

progress and at completion to the satisfaction of the 

Engineer's satisfaction and to leave the whole installation 

in good working condition

1 ITEM

TOTAL TESTING CARRIED FORWARD TO BILL NO. 5 

SUMMARY PAGE
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ELEMENT NO.5:

BUILDER'S WORK IN CONNECTION WITH PLUMBING 

AND DRAINAGE

Masonry Gulley Trap

5.5.1

Construct masonry gulley trap size 200x200mm, approx 

depth 300mm, complete with seal and Fibre Reinforced 

Plastics cover, including all disposal and form work

7 No.

Manholes and Covers

5.5.2

Construct Manholes size 600 x 450mm and averaging 

750mm deep constrructed in 100mm thick concrete base 

grade 15, approved 150mm block sides rendered all 

around in cement and sand (1:4). It shall have an 

approved Fibre Reinforced Plastics  cover to approval, 

including all necessary excavations, disposal and form 

work.

7 No.

Excavations

5.5.3

Excavate trench not exceeding 1.5m deep, average depth 

600mm for laying of drain pipes as earlier described, part 

back fill, part load and cart away remainder

70 LM

Chasing

5.5.4

Form chase in both 100mm and 200mm thick coral block 

wall to receive necessary pipe work and make good 

disturbed areas

50 LM

Holes

5.5.5
Make a hole through 100mm thick coral block wall for 

small pipe and make good disturbed areas

8 No.

5.5.6 Ditto but  200mm thick and for large 6 No.

TOTAL BUILDERS WORK CARRIED FORWARD TO BILL 

NO. 5 SUMMARY PAGE
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ELEMENT NO.6:

WATER RETICULATION - ALL PROVISIONAL

Roof Top Water Tanks

5.6.1

Supply, deliver and install vertical close end plastic 

moulded tank of capacity 1,000 litres and (size 1160mm 

diameterx 1100mm high). The tank to be assembled 

complete with cover and having screwed connections fo 

inlet, outlet, overflow, 32mm high pressure ball valve, 

drain pipes and any other item necessary for its proper 

functioning. The tank shall be as approved

2 ITEM

5.6.2

Supply, deliver and install vertical close end plastic 

moulded tank of capacity 5,000 litres and (size 1930mm 

diameterx 1960mm high). The tank to be assembled 

complete with cover and having screwed connections fo 

inlet, outlet, overflow, 32mm high pressure ball valve, 

drain pipes and any other item necessary for its proper 

functioning. The tank shall be as approved

1 ITEM

Excavations

5.6.3

Excavate trench in soil/murram for Water Mains supply 

pipe not exceeding 1200mm deep ,lay pipe, part return 

in,fill ram and surplus cart away

100 LM

Pipe Work

5.6.4 50mm diameter PPR (PN-20) pump suction lines 100 LM

5.6.5 50mm ditto but delivery lines 60 LM

5.6.6
40mm diameter (PN-20) PPR Riser in wall duct and on 

roof terrace

20 LM

5.6.7
50mm distribution pipework laid and jointed on roof 

terrace and pipe drop

50 LM

5.6.8
40mm diameter (PN-20) PPR distribution Pipe laid and 

jointed in trench

40 LM

5.6.9 50mm ditto 50 LM

5.6.10
32mm diameter (PN-20) PPR Pipe laid and jointed in 

trench from water mains

24 LM

5.6.11 40mm ditto 40 LM

TOTAL C/F TO NEXT PAGE
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Extra Overtubing for:

Sockets;

5.6.12 32mm diameter PPR Sockets 10 No.

5.6.13 40mm ditto 18 No.

5.6.14 50mm ditto 25 No.

Bends

5.6.15 32mm diameter bend/Elbow 10 No.

5.6.16 40mm ditto 20 No.

5.6.17 50mm ditto 40 No.

Tees

5.6.18 40mm diameter (PN-20) PPR equal tee 19 No.

5.6.19 50mm ditto 23 No.

Valves

5.6.20
40mm diameter supply mains full way gate valve as 

approved

3 No.

5.6.21 50mm ditto 3 No.

Water Connection to Supply mains & Testing

5.6.22 50mm diameter G.I. equal tee 10 No

5.6.23 50x40mm diameter G.I. reducer 10 No

5.6.24 40mm diameter G.I. nipple 9 No

5.6.25 50mm diameter PPR Adaptor 8 No

5.6.26 40mm diameter full Way gate valve as approved 8 No

Stand Pipe

5.6.27

15mm diameter bib tap suitable for connecting to a hose 

pipe complete with threaded adaptors.The tap to be 

complete with 5-metre long 20mm diameter 

pipe,bends,e.t.c.The chrome plated bib tap to be as 

approved

6 ITEM

TOTAL C/F TO NEXT PAGE
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Mains Valve Chamber

5.6.28

Construct Mains Valve Chamber size 600x600x500mm 

deep with 100mm thick concrete block rendered all round 

in cement and and sand mortar (1:4) including hinged iron 

cover and frame in grease

5 ITEM

Booster Pump Sets

5.6.29

Booster Pump Sets (2No) for Roof Top water Tanks (M/S) 

mounted on a common Mild Steel base Frame and to 

approval,each set comprising of, One pump duty, One 

pump stand by, and each of capacity 4m3/hr against a 

Maximum Head of 25(metres) as approved. Each pump 

set shall be complete with control panel, MCBS, Pressure 

and Float switches, Overload protection, ON/OFF 

Buttons, Indicator Lights, Non -Return and Gate valves, 

and a Pressure Vessel of Approx Capacity 60Litres as 

approved including all other accessories for proper 

fuctioning. The pumps shall be connected in that when 

the Running Duty pump fails the Standby Pump starts up 

automatically. 

1 ITEM

Testing

5.6.30

Allow for connecting the above earlier described Booster 

pumps to the pump delivery and suction lines, including 

Test Pumping and testing the whole of the water 

Reticulation system both during progress and at 

commissioning to the Engineer's satisfaction and to leave 

the system in and good sound  working condition 

1 ITEM

Hose Reel Booster Pump Set

5.6.31

Booster Pump Set for Hose Reels consisting of 2No. parallel 

duty pumps mounted on a common Mild Steel base Frame to 

approval,each of capacity 12m3/hr against a Maximum Head of 

25(metres). The pump set shall be complete with control panel, 

MCBS, Pressure and Float switches, Overload protection, 

ON/OFF Buttons, Indicator Lights, Non -Return and Gate valves 

and a Pressure Vessel of Approx Capacity 100Litres including all 

other accessories for proper fuctioning. The pumps shall be 

connected in that when the Running Duty pump fails the 

Standby Pump starts up automatically.

ITEM 1

Testing

5.6.32

Allow for connecting the above earlier described Booster 

pumps to the pump delivery and suction lines, including 

Test Pumping and testing the whole of the water 

Reticulation system both during progress and at 

commissioning to the Engineer's satisfaction and to leave 

the system in good and sound working condition 

ITEM 1

TOTAL C/F TO NEXT PAGE
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Surface Mounted Water Storage Tanks

5.6.33

Supply, deliver and install vertical close end plastic 

moulded water storage tank of capacity 20,000 litres and 

(size 3370mm diameterx2550mm high). The tank to be 

assembled complete with cover and having screwed 

connections fo inlet, outlet, overflow, 32mm high 

pressure ball valve, drain pipes and any other item 

necessary for its proper functioning.. The tank shall be 

installed on a reinforced flat surface platform base 

approx. 900mm high (M/S) and shall be as approved

1 ITEM

5.6.34

Supply, deliver and install vertical close end plastic 

moulded water storage tank of capacity 10,000 litres and 

(size 2500mm diameterx2300mm high). The tank to be 

assembled complete with cover and having screwed 

connections for inlet, outlet, overflow, 32mm high 

pressure ball valve, drain pipes and any other item 

necessary for its proper functioning.. The tank shall be 

installed on a reinforced flat surface platform base 

approx. 3000mm high (M/S). 

3 ITEM

Tank Base

5.6.34

Allow for the construction of the above mentioned tank 

base Approx.size 40000mm diameter x 900mm high 

consisting of 200mm thick coral block wall,100mm thick 

well compacted harcore filling,50mm thick 

blinding,Approved Damp proof membrane,A142 BRC 

Mesh,100mm thick vibrated grade 20 concrete floor slab, 

15mm thick screed on the general faces of the tank base in 

(1:3) cement/sand mortar, 600mm widex1500mm deep 

srip foundation,including all Excavations and disposal

4 ITEM

Testing

5.6.35

Allow for testing the general water supply and reticulation 

systems to level in sound working condition and to the 

Engineer's satisfaction

1 ITEM

TOTAL WATER RETICULATION CARRIED FORWARD 

TO BILL NO. 5 SUMMARY PAGE
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ELEMENT NO.7 (FIRE FIGHTING AND PROTECTION 

SERVICES);

Supply,deliver and install the following fire fighting 

equipment in positions indicated on the contract 

drawings or as shall be instructed by the 

Engineer.Tenderers during pricing should allow for all 

fittings,jointings,couplings,including unions and 

clamps,where necessary for the proper functioning of 

the installation.

HOSEREELS

Supply , deliver and install galvanised mild steel tubing to 

BS 1387 Class C, socketed joints to BS21 and galvanised 

malleable iron fittings including fixing and jointing. 

Tenderers must allow in their pipework prices for all the 

couplings, connectors, joints etc.required in the running 

length of pipework and also where necessary, for pipe 

fixing clips, holderbats plugged and screwed, brackets and 

pipe sleeves through structural members.

5.7.1 25mm diameter GMS tubing Surface Mounted 25 LM

5.7.2 32mm diameter GMS tubing Surface Mounted 80 LM

Extra over GMS tubing for the following:

5.7.3 25mm diameter galvanised malleable iron elbow 5 No.

5.7.4 32mm dia ditto 10 No

Tees

5.7.5 25mm galvanised malleable iron equal tee 6 No

5.7.6 32mm ditto 10 No

Reducing Bushes

5.7.7 25 x 20mm galvanised malleable iron reducing bush 4 No

5.7.8 32 x 25 mm ditto 3 No

Unions

5.7.9 50mm diameter galvanised malleable iron union 4 No

Gate Valves

5.7.10 25mm dia approved high pressure screw- down full way

5.7.11 non-rising stem solid wedge disc gate valve to BS 5154

5.7.12 PN 16 for Series B Rating with wheel head and joints

5.7.13 steel tubing. 2 No

5.7.14 32 mm Ditto 4 No

TOTAL C/F TO NEXT PAGE
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Hosereels 

5.7.15

Non recessed swinging type hosereel complete with 30 

metres of 20mm internal diameter rubber fire hose with 

nylon spray/jet shut off nozzle , conforming to BS 5274 

2 No

5.7.16

Wire brush , clean, and paint complete installation with 

one coat of red oxide primer, undercoat, and gloss coat 

to Architects colour including banding and colour coding 

to British Standards

2 Sum

Breaching Inlet  inlets

5.7.17

Supply and Install Fire service 4" x 2 way breeching inlet 

connection complete with Drain Valves complying with 

BS 336:2010, PN16 Rated and non-return valves. The 

breeching inlets to be manufatured to comply to BS 5041

ITEM 1

Breeching Inlet Cabinet

5.7.18

Supply and install breeching inlet cabinet, recessed type to 

accommodate 6" x 4 way breeching inlet  manufactured 

to comply to BS5041-5

ITEM 1

Valve Chamber

5.7.19

Construct Mains Valve Chamber size 600x600x500mm 

deep with 100mm thick concrete block rendered all round 

in cement and and sand mortar (1:4) including hinged iron 

cover amd frame in grease

ITEM 2

External Fire Hydrant

5.7.20
Suply 2 way pilar type fire hydrant with dia 63 outlet to 

LCPB/EN 12845 standard 

ITEM 2

100 mm hydrant isolation valve

5.7.21
 UL Listed/ FM Approved, Connection: Flanged as BS EN 

1092-2/ Flanged as ASME B16.1, PN 16

ITEM 2

Underground Piping

Supply, install below HDPE PN 20 to BS EN

12201, ISO 4427 ground pipe providing, fixing, jointing, 

testing in position & commisioning, including excavation 

& backfilling as required. Pipe connection, tees must be 

electrofusion/butt fussion fittings

5.7.22 100Ø HDPE LM 130

Portable Fire Extinguisher

5.7.23
9Kg catridge type general purpose portable dry powder 

fire extingusher fully charged or equal and approved.

3 No.

TOTAL C/F TO NEXT PAGE
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Carbon dioxide Gas Fire Extinguisher

5.7.24
5kg carbon dioxide gas portale fire extinguisher complete 

with pressure gauge,initial charge and mounting brackets

3 No.

Water Carbon Dioxide

5.7.25

9.0Litre Water carbon dioxide (WCo2) portable fire 

extinguisher complete wth pressure gauge,initial charge 

and mounting brackets.

3 No.

5.7.26 Signage

Allow for the Signage for fire exits and fire instructions all 

as described in the particular specifications and to the 

Project Enginneer's Approval.

1 ITEM

5.7.27

Testing

5.7.28

Allow for testing the whole fire fighting equipments to 

leave in sound working condition and to the Engineer's 

satisfaction 

1 ITEM

TOTAL FIRE FIGHTING CARRIED FORWARD TO BILL 

NO. 5 SUMMARY PAGE
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ELEMENT NO.8

ON-SITE WASTEWATER TREATMENT PLANT

Preliminaries, Drawings, Manuals, Handovers, Training, 

Regulatory Matters, Operation & Maintenance

5.8.1

Allow for Start-Up & Training Programme of Clients 

designated Site Operators & Maintenance Personnel. A 

start-up and operator training program enables the 

operator to learn about the treatment process and the 

equipment used in the process. Start-up involves pre-

commissioning checks of the process mechanical and 

electrical equipment. After wet-testing procedures, 

maintenance and servicing requirements are given.

When the process has been commissioned, operator 

training will take place so that the operator/s can learn 

operational monitoring, process cycle changes, and 

troubleshooting. Personel to be full capable of of regular 

and routine maintence tasks and reporting.

1      SUM

5.8.2
 Allow for Monthly Maintenance visits for period of 

Twelve (12) Months

1      SUM

5.8.3

Allow to liase with the NEMA authorities, assit client with 

submiting application and obtaining discharge licence for 

the Waste Water treatment Plant 

1      SUM

5.8.4

On completion of the Waste water treatment plant, take 

water samples as necessary to Certified Laboritory for 

testing. Submit tests and results to NEMA along with all 

necessary application forms and obtain NEMA approval 

and licence to operate the Waste Water treatment Plant 

1      SUM

5.8.5

Allow for any other item not necessarily mentioned here 

to provide a complete working system to the Satisfaction 

of the engineer

1      SUM

TOTAL C/F TO NEXT PAGE
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BALANCE B/F FROM PREVIOUS PAGE

WASTE WATER TREATMENT SYSTEM

Waste Water Treatment Plant 

Supply, Install, Test and Commission the Moving Bed 

Biofilm Reactor (MBBR) Waste Water Treatment System, 

With a capacity of treating 100PE with an average flow 

rate of 15,000 lts per day. With a BOD load of 40Kgs 

per day, Ammonia Nitrogen load of 4Kgs per day. With 

minimum treated discharge requirment of BOD 

<30mg/lt, TSS <30mg/lt, Ammonia Nitrogen 

<20mg/lt. Complete with all Media, Screens, Pumps, 

Aeration Blowers, Aeration Diffusers, Manifolds, Level 

sensors, Valves, Piping, Fittings and Accessories to fully 

conform to the specificied discharge requirements.

5.8.6

Main control panel (MCP), NEMA 4 free-standing 

enclosure with forced air ventilation. The MCP is the 

“intelligence” of the treatment process. Electrical Control 

Panel with PLC, electrial isolators, overload protction, 

Equipment running and trip indication lights, automatic 

and manual overide switches. Minimum IP 55 enclosure. 

Audio-visual alarm indicator to be provided outside the 

control shed. Allow for PLC complete with Graphical 

Human Machine Interface (HMI).  Alarm, fault and 

process indicators will be displayed on the process control 

panel.

1      NO

5.8.7

Allow for high specification internet based Remote 

Monitoring & Control using GSM/GPRS/IoT technology 

with real-time monitoring, control and alerts of the status 

and alarms of the plant's operations by both supplier and 

client parties. User acess via mobile phone App, web 

protal,SMS/Email alterts for critical plant condition.

1      SUM

5.8.8

Allow for MBBR media of High Quality Virgin High 

Density Polyethylene (HDPE). Quality of media shall have 

Specific Gravity of 0.96 and bulk density of 125kg/m3. 

Required Surface Area specification shall be 675m2/m3.

1      SUM

5.8.9
Process Aeration Blowers 1.6 kW / 3 HP positive 

displacement (PD), one (1) duty, one (1) standby. 

2      NO

5.8.10
Fine bubble aeration system, in-basin pipes and 

connections to the top of the wall of the basin.

1      SUM

TOTAL CARRIED TO NEXT PAGE
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PROPOSED REHABILITATION OF FISHERIES OFFICE MALINDI - KILIFI COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BALANCE B/F FROM PREVIOUS PAGE

5.8.11

9" Fine Bubble Disc diffusers. Specification is PTFE coated 

EPDM membranes. PTFE protective layer is to ensure 

extended useful lifspan of diffusers over standard EPDM 

diffuser products.

35    NO

5.8.12

Allow for Coarse inlet Screen 2" slots for capture of large 

rags and solids. Fabricated with 50mm polypropelyne 

structure & Stainless Steel.

1      NO

5.8.13

Allow for PolyLok PL-625 Effluent Filter with 1/32" linear 

feet filter slot size for capture of smaller fine solids. 

E.fluent Filter shall come with automatic shutoff ball for 

closing outlet to avoid solids wash through during 

servicing, as acting as a gas deflector.

3      NO

5.8.14 1 HP submersible RAS/WAS pumps 1      NO

5.8.15 Influent pumps, one (1) duty and one (1) standby 2      NO

5.8.16

Chemical dosing pumps and controls for sodium 

hypochlorite, plus chemical makeup tank. System for 

Chlorine Disinfection of Treated Waste Water. 

1      SUM

5.8.17

All pipe & fittings as required to complete the 

interconnecting system and all necessary fittings, valves 

and accessories.

1      SUM

5.8.18

All Electrical wiring as required to complete the 

interconnecting system and all necessary conduits, fittings 

and accessories.

1      SUM

5.8.19
Allow for Installation of Wastewater Treatment Plant 

Equipment, incldue all Labour, Transport & Sundries Costs

1      SUM

TOTAL FOR ON-SITE WASTEWATER TREATMENT 

PLANT CARRIED TO SUMMARY
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PROPOSED REHABILITATION OF FISHERIES OFFICE MALINDI - KILIFI COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.9 GENERAL ITEMS

5.9.1
Allow for mobilization, tools and all necessary equipment 

on site
1  Item 

5.9.2
Allow for co-ordination of works with the Main 

Contractor and other Sub-contractors
1  Item 

5.9.3

Allow for preparation of all "shop" drawings and 

submitting to the Engineers for approval prior to 

commencement of work on site

1  Item 

5.9.4
Allow for preparation of all "As Built" Drawings 

immediately after Practical Completion of the works.
1  Item 

5.9.5

Allow for the preparation of all "Operations & 

Maintenance Manuals" immediately after Practical 

Completion of the works.

1  Item 

5.9.6
Allow for on-site Training of the Operators for specialised 

equipment
1  Item 

5.9.7
Allow for city council water connection & borehole meter 

connection
1  Item 

TOTAL FOR GENERAL ITEMS CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BILL NO. 5 SUMMARY PAGE:-

5.1 INTERNAL PLUMBING

5.2 SANITARY FITTINGS

5.3 DRAINAGE 

5.4 TESTING

5.5 BUILDERS WORK

5.6 WATER RETICULATION

5.7 FIRE FIGHTING

5.8 WASTE WATER TREATMENT

5.9 GENERAL ITEMS

TOTAL FOR MECHANICAL WORKS CARRIED 

FORWARD TO GRAND SUMMARY PAGE
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ITEM DESCRIPTION UNIT  QTY RATE AMT

(All Rates are V.A.T Inclusive)

BILL NO. 6; ELECTRICAL WORKS

SCHEDULE 1: 

GROUND FLOOR & GATE HOUSE

Supply Install, Test and Commission Following:-

LIGHTING POINTS

6.1.1

Lighting points wired in 3x4.5mm2 PVC/SC copper 

cables drawn in concealed 20mm diameter heavy 

gauge PVC conduit including all boxes, saddles and 

accessories for

i)One way switching No. 54

ii)Two Way switching No. 32

6.1.2 10A plastic switch plates as follows

i)One gang one way No. 26

ii)One gang two way No. 10

iii)Two gang two way No. 3

iv)Intermidiatte switch No. 4

LIGHTING FITTINGS

6.1.3

Light fittings complete with all the necessary fixing 

accessories and rated energy lamps as follows:-

i) Exit Light No. 6

ii) Type 600X600 No. 24

iii)Type 2 No. 12

iv) Type 2D No. 2

v) Type 4 No. 7

vi) Type N No. 25

viii) Type 4C No. 1

ix) Type M No. 16

x) Type C No. 6

6.1.4 Motion Sensors for lighting in washrooms No. 4

POWER OUTLETS 

6.1.5

Socket outlet point in Ring wiring of 3x2.5 mm
2 

PVC-SC-Cu cables drawn inside 20mm diameter 

HG conduits

No. 97

6.1.6 13A Twin switched moduled socket outlet plate No. 97

6.1.7

20A Double Pole outlet point comprising of wiring 

in 3x4.0 mm
2

 PVC-SC-Cu cables drawn inside 

20mm diameter HG conduits

No. 19

6.1.8 20A Double pole switch complete with neon light No. 19

KITCHENETTE

6.1.9

Cooker point comprising wiring in 3x6.0mm2 PVC 

SC Cu cables 
No. 1

TOTAL C/F TO NEXT PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F/ FROM PREVIOUS PAGE

6.1.10

45A Cooker Control Unit incorporating a 13A 

switched socket outlet and neon indicator 
No. 1

6.1.11 Cooker connector No. 1

ELECTRICAL SWEEP FANS

6.1.12

Ceiling fan points wired in 3x2.5mm2 PVC/SC 

copper cables drawn in concealed 20mm diameter 

heavy gauge PVC conduit including all boxes, 

saddles and all accessories

No. 17

CEILING FANS

6.1.13

i) 49W 1400mm 3-arm 5- speed, Ceiling fan 

complete with the regulator 
No. 17

6.1.14 Ceiling fan hook (M-10) complete with rawl bolt. No. 17

FIRE DETECTION AND ALARM SYSTEM

6.1.15

Fire alarm panel/Fire alarm bell/Break glass Unit 

Points/Smoke detector points comprising iring in 

3×1.5mm2 fire risistant cables concealed in PVC 

conduits concealed in ceiling space but excluding 

bell and break glass unit

No. 50

6.1.16 Addressable Call point No. 9

6.1.17 Addressable Sounder complete with beacon  No. 9

6.1.18 Addressable Smoke detectors complete with base No. 30

6.1.19 Heat detectors complete with base No. 1

6.1.20

Single Loop, Expandable to 8, Intelligent 

Addressable fire alarm panel  with atleast 200 

addresses complete with full network 

capability,stand-by batteries and intergral battery 

charger, touch screen, thermal printer and CAN 

modules 

No. 1

TELEVISION, CCTV AND DATA WORKS

6.1.21

16 SWG,(450 x 300 x 100)mm³ flush mounted 

galvanised powder coated draw box for telephone 

& data works

4 No

6.1.22

Telephone/Data outlet point comprising of 

concealed 20mm diameter HG PVC conduits plus 

draw wire  

67 No



ITEM DESCRIPTION UNIT  QTY RATE AMT

TOTAL C/F TO NEXT PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F/ FROM PREVIOUS PAGE

6.1.23 RJ45, Single Data outlet plate 

a) Single 2 No

b) Double 54 No

DISTRIBUTION BOARDS

6.1.24

10-Way TP/N distribution board flush mounted 

complete 1No. 125A TPN integral isolator.
No. 1

6.1.25 MCBs for the above boards

i)16A SP No. 7

ii)20ASP No. 19

iii)32ASP No. 4

SUB-MAINS CABLES

6.1.27

4 core 25mm
2

 PVCC/SWA/PVC (armoured) + 

1X16mm
2

 single Core copper cables drawn inside 

HG conduits

LM 100

6.1.28 Cable glands for the above cable No. 4

6.1.29

Cable lugs for the above cable complete with 

hydraulic crimping
No. 16

6.1.30

Single phase isolator point  comprising of wiring in 

3x6.0 mm
2

 PVC-SC-Cu cables drawn inside 20mm 

diameter HG conduits

No 1

6.1.31

32A Single phase Isolator complete with 3 pin 

industrial socket and plug
No 1

6.1.32

Powder Coated Electrical Pedestal Socket Box with 

provision for 4No. Standard Twin sockets and 4 

No. Standard double data outlet 

No. 27

TOTAL GROUND FLOOR C/F TO COLLECTION 

SUMMARY PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 2 MAIN POWER DISTRIBUTION

6.2.1

Free-standing purpose made front access sub main 

switchboard, modular, metal clad, manufactured in 

12 SWG galvanised mild steel sheet and finished in 

cream (or appropriate colour) powder coating as 

shown on the schematic. The switchboard should 

consist of a PLC section. The switchboard to be 

complete with the following:-

Item 1

i) Digital multimeter with CTs and fuse protection 

capable of measuring voltage in the range 0 – 

1000V, 3-phase, current in the range 0-630A, 3-

phase, and all power system parameters (KW, 

KVA, KWHr, KVArs, Frequency, P.F., harmonics 

and all the parameters).  The multimeter should be 

complete with selector switches for 

viewing/displaying the various parameters.

ii) Set of neon phase presence indicator lamps

iii) 150A adjustable TPN MCCB main incomer  and 

having a short-circuit breaking capacity of 100KA 

at 415Vac, 50Hz. 

iv) 4 No. 150A TPN copper bus bars

v) 1 No. 100A 3 P TPN  MCCBs 

vi) 1 No. 63A SPN  MCBs 

vii) 2 No. 32A TPN  MCBs 

viii) Sufficient spare capacity for future 

development

x) Sealable studs for all cover plate screws and all 

necessary accessories

xi) 6mm perspex viewing window

xii) Heavy duty rubber lining for all the perspex 

viewing windows

xiii) 415V three-phase surge diverter, wired as 

shown, complete with enclosure with viewing 

window.

xv) Allow for Fireman's switch connection as 

indicated in the schematic drawing

xvi) Comprehensive protective multiple earthing of 

the board in 1500mm long 12mm diameter pure 

electrolytic copper earth rod deep driven to 

permanent moisture level, copper clamp. 120mm² 

green earth lead complete with all accessories.  

(Note:  Use parallel rods if effective earthing 

cannot be achieved with 1 No. rod).

TOTAL C/F TO NEXT PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F FROM PREVIOUS PAGE

6.2.2

50mm
2

 PVC/SWA/PVC 4C armoured copper cable 

laid in ducts in trench from KPLC Meter to main 

low voltage board complete with glands and lugs

LM 100

UNDERGROUND CABLE DUCTING

6.2.3

Allow for 300mm deep trecncing and back filling 

for the cable mentioned before, 

Telecommunication and street lighting.

Lm 200

6.2.4

Ducting for the above in 150mm HGPVC Pipes 

complete with haunching
Lm 200

6.2.5

Allow for cable markers in concrete tiles marked 

"HATARI" for the item above
No. 10

WATER PUMPS PROVISIONS

6.2.6
3 core 6mm

2

 PVC/SWA/PVC (armoured) copper 

cables drawn inside 32mm diameter HG conduits

Lm 120

6.2.7

32A Single phase Isolator complete with 3 pin 

industrial socket and plug
No. 2

BIO- DIGETSTER PROVISIONS

6.2.8
4 core 25mm

2

 PVC/SWA/PVC (armoured) copper 

cables drawn inside 32mm diameter HG conduits

Lm 50

6.2.9 Cable glands for the above cable No. 2

6.2.10

Cable lugs for the above cable complete with 

hydraulic crimping
No. 10

TOTAL FOR POWER DISTRIBUTION C/F TO 

SUMMARY PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 3

30KW SOLAR SYSTEM 

6.3.1

72- cell 575W Monocrystalline Solar Modules, 

Efficiency  80%,Cell Specific Safety - Class II, 

Application Class A, Life time - 25Years, Guarantee - 

10Years

No. 70

Rated Current (lm) 8.8A

Rated voltage (Vm) 17,5v, 

Cell Efficiency - 15.0%

6.3.2

10 KWh Lithium Battery Pack Smart Stirng Energy 

Storage System (ESS) including a smart Rack 

Controller, IP65, Class A EMC Protection Rating, 

Type II DC Lightning Protection. Smart Rack 

efficiency: +98.5%,

No. 1

6.3.3

DC/AC off-grid 48V Power inverter full protection 

function:over-voltage, over-frequency, over-

current, over-temperature, AC short-circuit 

automatic protection

No. 1

Rated Output power 30KW

MPPT efficiency of upto 99.5%

Pure Sinewave output

6.3.4

Solar MPPT charge controller with the following 

characteristics; PV open circuit voltage 500V, Max 

PV power 30KW, PV rated current 100A, MPPT 

input voltage 100-150vdc

No. 1

LCD display: Solar panel current, Solar panel 

voltage, Solar panel power, Battery group 

voltage,charge & current

Protection function against solar reverse charge, 

solar reverse connection, battery reverse 

connection, battery overcharge , battery 

overcurrent

6.3.5

Racks/brackets to fit for item "4.31" above. To be 

Alluminium or approved equivalent resisting 

corrosion

No. 75

6.3.6 Non-corrosive brackets to fit item "4.32" above No. 75

6.3.7 Non-corrosive brackets to fit item "4.33" above No. 2

6.3.8 Non-corrosive brackets to fit item "4.34" above No. 1

6.3.9

Solar surge protection device rated for 60VDC  or 

to the Engineers approval
No. 1

6.3.10

List any other item necessary to complete the 

installation of the 30KW solar system
Lot 1



ITEM DESCRIPTION UNIT  QTY RATE AMT

TOTAL FOR HYBRID SOLAR POWER C/F TO 

SUMMARY PAGE

ELEMENT 4

Supply, install, test, commission and set to work 

(To the full satisfaction of all parties to the 

contract) the following: -

CCTV

6.4.1

Dome Camera 4MP resolution, Excellent low light 

performance, Efficient H.265+ compression 

technology, IP67, 24/7 colourful imaging

 No. 11

6.4.2

Network Video Recording System base to be 

mounted in a 42U data Cabinet with the following 

features:-

● Up to 32 channel IP cameras can be connected

● Up to 576 Mbps high incoming bandwidth 

ensures IP cameras can be connected

● 2 HDMI (different source) and 1 VGA 

interfaces16 HDD can be used for continuous video 

recording

● 16 HDD can be used for continuous video 

recording

● Supports some specialist cameras, including 

people counting camera/ANPR (automatic number 

plate recognition) camera/fisheye camera

● Advanced streaming technology enables smooth 

live view in poor network conditions

● Supports RAID 0, 1, 5, 6, 10 and N+1 hot spare 

for even more reliable data storage, effectively 

avoids data loss risks

 No. 1

6.4.3
24 Port layer 2 100Mbps POE SFP Switch with Min 

30W Power availability per port
 No. 2

6.4.4
GBIC transceiver modules  (LC to LC) multimode  

for the switches above
 No. 2

6.4.5 Fibre Patch Panels for Data cable termination  No. 2

6.4.6
9 U 600X600 wall mounted data cabinet complete 

with all accessories including power supply points
 No. 2

6.4.7 10TB Surveillance Hard Disk Drive  No. 8

6.4.8 STP Cat 6 structured cables  Rolls 10

6.4.9 STP Cat. 6 patch cord, 3M  for the Cameras.  No. 15

6.4.10 UPT Cat. 6A patch cord, 1M  No. 15

6.4.11
Associated Fiber and UTP (CAT 6) cabling between 

field devices and Main Switch
 Item 1



ITEM DESCRIPTION UNIT  QTY RATE AMT

TOTAL FOR CCTV CARRIED FORWARD TO 

SUMMARY PAGE
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ELEMENT 5

Supply, install, test, commission and set to work 

(To the full satisfaction of all parties to the 

contract) the following: -

ICT

Horizontal Cabaling

6.5.1 CAT 6A cable for Data/Telephone outlets      30 Rolls

6.5.2
24 port CAT 6 Data Modular Patch Panel for 4-

Pair UTP termination
       3 No.

6.5.3

1M Factory terminated Cat 6 4 pair-SFTP RJ 45- RJ 

45 patch cords to be used inside cabinet  (includes 

15No Spares)

      63 No.

6.5.4
3M Factory terminated Cat 6 4 pair-SFTP RJ 45- RJ 

45 patch cords for data outlets (includes 15No Spares)
      63 No.

6.5.5 2U Cable managers/organisers        3 No.

ACTIVE EQUIPMENT

6.5.6
24 Port layer 2 100Mbps POE SFP Switch with Min 

30W Power availability per port
       3 No.

BACKBONE CABLING

6.5.7

24 Port ST Multimode, sliding Fibre Optic patch 

panel complete with LC type connectors for 

Multimode fibre

       3 No.

6.5.8

1M Factory Terminated Fibre optic patch cords 

complete with LC-LC TYPE connectors to be used 

inside cabinet 

      63 No.

6.5.9

8 core Loose tube multimode fibre optic cable 

linking floor edge switches to core switch in the 

Server room

    450 LM

6.5.10 RJ45-ST media converters for each  edge switch        3 No.

SERVER

6.5.11

42U Server rack cabinet, black complete with 

mounting angles and rails in Server Room as 

described in the particular specification of this 

tender document

        1 No.

6.5.12 24 port Core network switch  for routing voice         1 No.

6.5.13
24 port Core network switch equivalent for 

routing data
        1 No.

6.5.14 Router         1 No.

6.5.15 2U Cable managers/organisers        3 No.

6.5.16 Wireless Access point        8 No.

TOTAL C/F TO NEXT PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F FROM PREVIOUS PAGE

TELEPHONY

6.5.17

Hybrid IP-PABX capable of handling 50 extensions 

to include GSM modules  plus all accessories to 

work 

        1 No.

6.5.18 Standard UC Phone complete with all accessories       31 No.

6.5.19 Executive UC Phone complete with all accessories        5 No.

6.5.20
Operator Phones complete with all accessories. 

Each takes up to 16 concurrent lines 
       3 No.

6.5.21

Voice Gateways with 2 x E1 Cards each and 1 x 4 

Port FXO Cards. These can host total of 136 ISDN 

+ CO Lines 

        1 

6.5.22

Any other items necessary to complete the system 

installation satisfactorily. (List, give quantities and 

price of the items)

i)……………………………………………….

ii)………………………………………………

ii)…………………………………………..….

iv)……………………………..………………

TOTAL FOR ICT ARRIED FORWARD TO 

SUMMARY PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 6

SOLAR STREET LIGHTING

6.5.1 Type P4 No. 15

6.5.2 Type M No. 24

6.5.3

7 meter Long  Class B Galvanized Iron Solar Street 

Lighting pole as per detail for Type P4 lighting
No. 15

6.5.4

7 meter Long  Class B Galvanized Iron Solar Street 

Lighting pole as per detail for Type M lighting
No. 6

6.5.5

Excavate holes to take the poles above, average 

depth 1000mm, install pole back-fill with concrete, 

and compact to natural ground level.

No. 21

TOTAL FOR SOLAR STREET LIGHTING C/F TO 

SUMMARY PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

SCHEDULE 7

GENERAL ITEMS

6.7.1

Carry out comprehensive 24-hour power analysis, 

after installing main switchboard, but before 

switching on load with a digital power meter (with 

printer) to:

Item

i)   Record and print all the power system 

parameters.

ii)  Submit 3 copies of the print-outs.

(Note: Parameters must be satisfactory before 

building is switched on).

6.7.2

Allow for presentation of all the required samples 

as per specifications, Bills of Quantities and 

Drawings.

Item

6.7.3 Working/ Shop Drawings

Prepare and submit three sets of record (shop) plan 

and isometric layout drawings to easily readable 

scale, A1 or A0 paper size formart as follows:

i) general arrangement drawings of all mechanical 

services, equipment, plant etc

ii) routes-types and sizes and arrangement of all 

pipework

iii) any other details as per specifications

Drawings are to be submitted in soft copy (CAD) 

and hard copy to the client, the architect and the 

engineer. The soft copies to be stored in SSD drive. 

Allow for preparation and submitting draft and 

three final copies of operation, instruction and 

maintainance manuals to Engineers approvals.

Item

As Installed Drawings

6.7.4 As above but for as built/ installed drawings Item

6.7.5
Prepare and submit Maintenance Manuals for all 

items installed.

6.7.6
All other items of general preliminary to cover, but 

not limited to:-

i)Attendance on all other sub-contractors, such as 

for Communication Services, Mechanical 

Installations, Security Installations, Sound 

Equipment/ Wiring Installations, Generator 

Installations, Lift Services, Solar Water Heating, V-

Sat services etc.

Item

ii)Hiring and keeping a Supervisor/Foreman on site

iii)Constant supervision of the works.

iv)Provision of all the required spares.

v)Testing and Inspection of materials/works.

TOTAL C/F TO NEXT PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

BALANCE B/F FROM PREVIOUS PAGE

vi)Provision of labour camps.

vii)Storage of materials.

viii)Initial maintenance (During Defects Liability)

ix)Providing water/electricity for the works.

x)Protection of the works/materials

xi)Clearing away on completion.

xii)Preparing Final Account.

xiii)Providing all Test Certificates, etc.

Provisional Sum for Contribution to KPLC for 

power upgrade
Item

6.7.7

Allow for sub-contractors charges for liaison with 

Kenya Power and Lighting comprising the 

following:-

i)Extracting load details from the drawings

ii)Calculating total load, together with necessary 

diversity

iii)Verifying the details with the engineer.

iv)If need be getting the required documentation 

and letters from client for the purposes of 

Additional Load Applications

v)Filling all the required forms, and generating 

correspondences for power application.

vi)Presenting application and getting reference 

number.

vii)Making regular follow-ups with Kenya Power 

viii)Facilitating inspection, approvals and 

certification by Kenya Power

ix)Providing attendance and materials required for 

power connection.

x)Filling out and submitting Commencement and 

Completion certificates

xi)Handing over all approved drawings and 

certificates to the client.

xii)Performing all other services required for power 

supply to site.

xiii)Building/m0difying all power manholes to 

KPLC standards.

xiv)All other incidental KPLC requirements/charges.

TOTAL FOR GENERAL ITEMS C/F TO 

SUMMARY PAGE



ITEM DESCRIPTION UNIT  QTY RATE AMT

ELECTRICAL INSTALLATIONS SUMMARY PAGE

6.1  TOTAL FOR SCHEDULE 1 GROUND FLOOR 

6.2

 TOTAL FOR SCHEDULE 2 MAINS 

DISTRIBUTION

6.3  TOTAL FOR SCHEDULE 3 SOLAR POWER

6.4  TOTAL FOR SCHEDULE 4 CCTV

6.5  TOTAL FOR SCHEDULE 5 ICT

6.6

 TOTAL FOR SCHEDULE 6 SOLAR STREET 

LIGHTING

6.7  TOTAL FOR SCHEDULE 7 GENERAL ITEMS

TOTAL FOR ELECTRICAL WORKS, CARRIED TO 

GRAND SUMMARY



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

BILL NO.9: FOUL WATER DRAINAGE

ELEMENT NO. 1

EXTERNAL SOIL WATER DRAINAGE 

7.1.1 Excavate trench for drain pipe average 1500 

mm deep, part return fill and ram and 

remainder cart away

31 LM

7.1.2 150 mm diameter "Golden Brown" UPVC pipe 

laid in trench and jointed

31 LM

Plain in situ concrete : class 15/20 : as per 

Engineer's detail

7.1.3 150mm bed and surround to 150mm diameter 

pipe : including all necessary formwork

31 LM

Inspection Chambers

The following manholes of various sizes to be 

executed in accordance with the Engineer's 

drawings, average depths as stated complete 

and including filling, 150mm thick masonary 

walling abd, 150mm thick concrete  floor slab 

Class 20/20, concrete blinding and benching 

Class 15/20, 20mm diameter cast  iron steping 

irons where necessary; waterproof plaster to 

internal and external surfaces; complete with 

and including heavy duty double air seal cast 

iron cover and frame, all to Engineer's details. 

(Rate to include cost of all excavations, 

concrete, formwork, reinforcement,lifting key 

hole and associated works); prepare surface of 

steel by Sand blasting; prime with  2 pack 

epoxy zinc phosphate primer ; apply three 

coats of marine grade gloss oil paint

7.1.4 Internal dimensions: 600x 450x 1000mm deep 5 NO

TOTAL OF EXTERNAL SOIL WATER DRAINAGE CARRIED TO ELEMENT 

FOUL WATER DRAINAGE FD/1



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

ELEMENT NO. 2

BIODIGESTER

7.2.1 Clear site of shrubs,grass and carting away the 

arisings

10 SM

7.2.2 Excavate pit for biodigester not exceeding 1.5m 

deep

15 CM

7.2.3 Ditto 1.5 - 3.0M deep 15 CM

7.2.4 Ditto 3 - 4.5M deep 10 CM

7.2.5 Extra over excavation in rock of any class 12 CM

7.2.6 Return fill and ram selected excavated soil 

around walling

5 CM

7.2.7 Cart away surplus excavated material 32 CM

7.2.8 50mm thick blinding class 15/20 10 SM

7.2.9 200mm thick reinforced concrete class 25/20 

slab in surface bed

7 SM

7.2.10 200mm thick ditto to external walls 33 SM

7.2.11 Ditto in baffle wall 18 SM

7.2.12 200mm thick reinforced concrete class 25/20 in 

cover slab 

7 SM

Marineply formwork to:

7.2.13 Sides of Rc external walling 66 SM

7.2.14 Soffits of suspended slap 7 SM

7.2.15 Sides of scum baffle wall 36 SM

7.2.16 Edges of base slab 150-225mm girth 11 LM

7.2.17 Edges of suspended slab 150-225mm girth 11 LM

Carried to collection

FOUL WATER DRAINAGE FD/2



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

7.2.18 Box out formwork to opening size 

600x450mm

20 NO

Ribbed Reinforcement Steel Bars Grade 100 to 

BS 4449 including cutting to length, bending, 

hoisting and fixing including all necessary tying 

wires and spacing blocks

7.2.19 Assorted sizes 3700 KG

7.2.20 Form or leave hole in 250mm concrete walling 

for 100mm pipe including making good 

disturbed surfaces

16 NO

7.2.21 15mm thick cement/sand (1:3) waterproof 

plaster to walls and soffit of cover slab

66 SM

7.2.22 30mm thick cement/sand (1:3) waterproof 

screed to surface bed of internal floor

7 SM

7.2.23 600x450mm heavy duty double air seal cast 

iron cover and frame

2 NO

BIODIGESTER

Brought forward from page FD/3

Brought down from page FD/4

Carried to collection

TOTAL OF BIODIGESTER CARRIED TO ELEMENT SUMMARY

FOUL WATER DRAINAGE FD/3



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT  RATE  AMOUNT 

SUMMARY

ELEMENT

1 External soil water drainage

2 Biodigester

TOTAL FOR EXTERNAL FOUL WATER DRAINAGE CARRIED TO MAIN 

SUMMARY

FOUL WATER DRAINAGE FD/4



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

BILL NO. 10: PARKING, DRIVEWAY (ALL 

PROVISIONAL)

8.1.1. Excavation to reduced levels not exceeding 1.50 m 

deep starting from the ground level

825    CM

Imported Filling

8.1.2. Suppy, spread, water and compact murram sub base  

material to maximum thickness of 300mm for the 

parking area. To atleast 100% MDD (AASHTO T99) 

compaction, including all necessary scarification and 

water in layers of at most 150mm.

825    CM

8.1.3. Provide, lay and compact hand packed hardcore as 

base material to maximum thickness of 300mm for 

the parking area. To atleast 100% MDD (AASHTO 

T99) compaction, including all necessary 

scarification and water in layers of at most 150mm. 

248    CM

Sand Bed

8.1.4. 50mm thick sand bed course to receive concrete 

paving blocks

825    SM

Herbicide Treatment

8.1.5. Herbicides to approval applied to the 

manufacturer's written instructions and subject to a 

TEN YEAR guarantee

825    SM

Concrete Paving Blocks

8.1.6. 210 x 105 x 80 thick cabro paving block minimum 

strength 49N/mm² laid on 50 mm thick sand bed 

(m/s) and joint filled with sand and vibrated.

825    SM

Precast Concrete Channels

8.1.7. Provide, lay and joint 200x100mm channel in and 

including concrete Class 15/20 bed and haunch.  

Include for all necessary excavation and formwork 

to Eng details

107    LM

8.1.8. Ditto curved to plan 12      LM

Carried to collection

DRIVEWAY, PARKING, WALKWAY DW/1



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Precast Concrete Kerbs

8.1.9. Provide, lay and joint 250x125mm precast concrete 

half battered kerb including Class 15/20 bed and 

haunch. Include for all necessary excavation and 

formwork to Eng details 

107    LM

8.1.10. Ditto curved to plan 12      LM

WALKWAY

8.1.11. Excavation to reduced levels average depth not 

exceeding 300 mm deep and cart away

143    SM

Imported Filling

8.1.12. Suppy, spread, water and compact marrum sub base  

material to maximum thickness of 300mm for the 

parking area. To atleast 100% MDD (AASHTO T99) 

compaction, including all necessary scarification and 

water in layers of at most 150mm.

43      CM

8.1.13. Provide, lay and compact hand packed hardcore as 

base material to maximum thickness of 300mm for 

the parcking area. To atleast 100% MDD (AASHTO 

T99) compaction, including all necessary 

scarification and water in layers of at most 150mm. 

43      CM

8.1.14. 50 mm thick sand bed course to receive paving 

blocks

143    SM

8.1.15. Herbicides to approval applied to the 

manufacturer's written instructions and subject to a 

TEN YEAR guarantee

143    SM

Concrete Paving Blocks

8.1.16. 210 x 105 x 80 thick cabro paving block minimum 

strength 49N/mm² laid on 50 mm thick sand bed 

(m/s) and joint filled with sand and vibrated.

143    SM

Precast Concrete Channels

8.1.17. Provide, lay and joint 200x100mm channel in and 

including concrete Class 15/20 bed and haunch.  

Include for all necessary excavation and formwork 

to Eng details

106    LM

Carried to collection

DRIVEWAY, PARKING, WALKWAY DW/2



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Precast Concrete Kerbs

8.1.18. Provide, lay and joint 250x125mm precast concrete 

half battered kerb and 200x100mm channel on and 

including Class 15/20 bed and haunch. Include for 

all necessary excavation and formwork to Eng 

details 

106    LM

ROAD AND PARKING MARKING

Prepare and aplpy three coats of approved road 

marking thermoplastic paint on asphalt to surfaces 

not exceeding 100mm girth

8.1.19. Yellow in colour 45      SM

STORM OF WATER DRAINS

OPEN DRAINAGE

8.1.20. 600mm wide(internal) open "U" drainage in 

rectangular fair faced insitu vibrated reinforced 

concrete class 20/20;including 600mm high x 200 

mm thick reinforced concrete walling in T12 bars, 

200 mm thick bottom slab reinforced in BRC A142 

,50mm concrete class 15/20 blinding on 150mm 

hardcore filling; including all necessary 

excavations,strutting, formwork, plaster to all 

internal surfaces, plaster to all exposed external 

surfaces  all as per Eng details.

117     LM

8.1.21. 600mm wide mild steel channel grating : comprising 

40 x 40 x 6mm edge frame : infilled with 40 x 6mm 

flats at 50mm centres : 40 x 40 x 6mm frame set in 

concrete with 150mm long mild steel end split lugs : 

smooth weld joints; Prepare surface by sand 

blasting, apply one coat of 2 pack epoxy zinc 

phosphate primer; apply three coats of marine grade 

gloss paint :

117     LM

BOX CULVERT

8.1.22. 2000 x 2000 x 400mm thick insitu vibrated 

reinforced concrete class 25/20 box culvert 

;including 600mm high x 200 mm thick; laid on and 

including 50mm concrete class 15/20 blinding on 

150mm hardcore filling; including all necessary 

excavations,strutting, formwork, reinforcements; all 

as per Eng details.

1        LM

Carried to collection

DRIVEWAY, PARKING, WALKWAY DW/3



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM. DESCRIPTION QTY UNIT RATE AMOUNT

Headwalls

8.1.23. Headwall comprising of 5000mm long x 2000mm 

high x 350mm thick insitu vibrated reinforced 

concrete class 20/20 on and inlcuding concrete class 

20/20 base size 3700 x 950 x 400mm thick on 

50mm concrete class 15/20 blinding;with 100mm 

thick quarry dust blinding on 150mm hardcore 

filling; including all necessary excavations,strutting, 

formwork, reinforcements; all as per Eng details.

2        NO

Invert Block Drains

8.1.24. 300mm diameter round precast concrete invert 

blocks drain manufactured in accordance with BS 

340 laid to slope and including 100mm murram 

bed;including 600 x  225 x 75mm thick side slabs : 

jointed and pointed in cement and sand 1:3 mortar : 

on compacted murram : as per Engineer's details 

jointing in cement and sand mortar;including all 

necessary excavations,strutting, formwork, 

reinforcements; all as per Eng details.

117     LM

COLLECTION

PARKING, DRIVEWAY, WALKWAYS AND STORM 

WATER DRAINAGE

Brought forward from page DW/1

Brought forward from page DW/2

Brought down from page DW/3

Brought down from above page DW/4

Carried to collection

TOTAL FOR PARKING, DRIVEWAY, WALKWAYS AND STORM WATER 

DRIVEWAY, PARKING, WALKWAY DW/4



BILL OF QUANTITIES FOR PROPOSED NATIONAL MARICULTURE RESEARCH AND TRAINING CENTRE

ITEM DESCRIPTION UNIT  QTY  RATE  AMOUNT 

(All Rates are V.A.T Inclusive)

BILL NO. 9; ESMP

PRELIMINARIES FOR HEALTH AND SAFETY, AIR AND NOISE 

MONITORING & CONTROL, WASTE MANAGEMENT

 

The Tenderer’s attention is drawn to the fact that the Employer 

reserves the right to hold back the amount priced against below 

items either in full or in part due to any non-performance on 

the Contractor’s part of his obligations.

SAFETY, HEALTH AND WELFARE OF WORKERS

9.0.1

The Contractor shall allow for providing for the safety, health and 

welfare of work people and for complying with any relevant 

Ordinances, Regulations or Union Agreement

In addition to complying with the requirements of the 

Occupational Safety & Health Act 2007 and the Factories Act, the 

Contractor and Sub-Contractors shall be required to comply in all 

respects with the Factories (Building Operations and Work of 

Engineering Construction) rules together with the Construction 

Safety Plan in compliance with International Labour Organizations 

(ILO) Regulations.

The Contractor will further be required to identify a Site 

Environment Health and Safety Officer in accordance with the 

above Rules who will be responsible for the health and safety of 

workers on the site. This includes awareness and sensitization on 

environmental protection, occupational and community health 

and safety, code of conduct for contractors personnel,   risk of 

spread of communicable diseases including sexually transmitted 

diseases such as  HIV/AIDS, Gender Equity, Sexual Harassment 

and abuse amongst workers in the workplace,Spread of COVID-19 

amongst community members during the consultation processes 

and Grievance redress mechanism.

The Contractor will also be required to provide approved 

personal protective equipment such as good quality hard hats, 

gumboots, safety boots and other necessary protective gear for all 

workers on site including Sub-Contractors’ workers and also for 

the exclusive use by the Clerk of Works and representatives of the 

Employer and Consultants.

The tenderer’s attention is further drawn to the fact that he is 

required to submit with his tender a detailed write-up on how he 

intends to implement the above Construction Safety Plan.  It 

should be noted that this write-up will form a heavily weighted 

criteria in the evaluation of the tenders.

The contractor will be  required to provide adequate temporary 

Notices and Signs shall be posted to indicate e.g. that 

“construction is in progress” and “entry is at ones own risk” or 

“trespassers are liable to be prosecuted” or such other Notices and 

Signs as the Architect may consider necessary from time to time.  

The design and location of such signs will be to the approval of 

the Architect.

Item 1    1,500,000.00         1,500,000.00 

Total Carried to Collection  Ksh        1,500,000.00 

ESMP/1 RESOURCE AND TRAINING CENTRE



BILL OF QUANTITIES FOR PROPOSED NATIONAL MARICULTURE RESEARCH AND TRAINING CENTRE

SANITATION OF THE WORKS

9.0.2

The sanitation of the works shall be provided, maintained and 

removed on completion of works by the Contractor to the 

satisfaction of the Architects, health department and local 

Authorities.

The sanitation facilities should be gender sensitive (separate for 

male and female )shall be for the use by Contractors and sub- 

Contractors workmen etc without charge.

The Latrine/toilet shall be enclosed plastered and painted masonry 

wall, corrugated sheets  roofs ,with concrete tiled floors to 

facilitate washing.  Their location shall be agreed with the 

Architects and the works shall not be commenced before the 

sanitary accommodation has been approved by the above 

mentioned authorities.

The Contractor will be required to pay all conservancy charges 

and shall ensure clean daily maintenance and disinfecting of the 

latrines/toilet, and not less than once per week, the whole area 

shall be sprayed with disinfectant and insecticides and any 

temporary drains shall be removed and all works and surfaces 

disturbed made good and  then the whole area disinfected and 

left clean  and free from pollution to the satisfaction of the 

Architect and local authorities.

Item 1      200,000.00           200,000.00 

PREVENTION OF DISTURBANCE AND NUISANCE

9.0.3

Tenderers should note that normal activities shall be continuing in 

the surrounding buildings during the construction period.

Minimum disturbance by noise, dust, water or movement of 

vehicles, materials, labour or plant must be caused to the function 

of the existing adjacent buildings in the vicinity and the occupants 

and staff therein.  The Contractor shall comply with all 

instructions issued by the Employer or Architect with regard to 

minimizing such disturbances.

The Contractor shall not directly or indirectly or otherwise by 

himself or through his agents cause nuisance. Should he do so he 

shall be directly responsible for such acts.

The works and such sections of the site necessary shall be under 

the entire care and control of the contractor during the whole 

period of the contract and shall take all possible precautions to 

prevent any nuisance, inconvenience or injury to the holder or 

occupiers of the existing or surrounding properties and to the 

public generally, and shall at all times keep all paths and roads 

affected by the works in a safe and clear state, and shall use 

proper precautions to ensure the safety of all wheeled traffic and 

pedestrians.

Item 1      200,000.00           200,000.00 

GRIEVANCE REDRESS MECHANISM (GRM) WORKER

9.0.4

The Contractor shall employ, maintain and equip throughout the 

project duration staff assigned the functions for GRM and the 

implementation of social safeguard issues.

Item 1      300,000.00           300,000.00 

Total Carried to Collection  Ksh          700,000.00 

ESMP/2 RESOURCE AND TRAINING CENTRE



BILL OF QUANTITIES FOR PROPOSED NATIONAL MARICULTURE RESEARCH AND TRAINING CENTRE

CLEANING, REMOVAL OF PLANT AND RUBBISH ETC

9.0.5

The Contractor shall upon completion of the works remove and 

clear away all temporary buildings, scaffolding, plant, rubbish and 

unused materials,surplus excavated materials and shall leave the 

whole of the site of the works in a clean and tidy state to the 

satisfaction of the Architect, including clearing away and making 

good all traces of dirt. 

Particular care shall be taken in leaving windows, floors and 

fittings clean and the removal of all paint and cement stains 

therefrom.

He shall also remove all rubbish and dirt from the site as it 

accumulates or as directed by the Architect. The Contractor is to 

find his own dump and shall pay all charges in connection 

therewith.

Item 1        50,000.00             50,000.00 

AMBIENT AIR QUALITY AND NOISE MONITORING

9.0.6

The Contractor to carry out continuous monitoring of the ambient 

air quality and Noise measurements as well as vibration 

monitoring on quarterly basis during the construction phase and 

this should be done at different weather and seasons to ensure 

that all the weather patterns are taken into consideration during 

the monitoring process. 

Item 1      300,000.00           300,000.00 

Total Carried to Collection Below  Ksh          350,000.00 

SECTION SUMMARY- ESMP

Total Brought Forward from Page ESMP/1        1,500,000.00 

Total Brought Forward from Page ESMP/2          700,000.00 

Total Brought Forward from Above          350,000.00 

TOTAL FOR DAY WORKS CARRIED TO GRAND SUMMARY 2,550,000.00      

ESMP/3 RESOURCE AND TRAINING CENTRE



PROPOSED CONSTRUCTION OF FISHERIES OFFICES IN MALINDI FOR THE STATE DEPARTMENT FOR 

FISHERIES,AQUACULTURE AND BLUE ECONOMY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PROVISIONAL SUMS

The following provisional sums are to be measured on 

completion and priced in accordance with the rates 

contained in these bills of quantities or prorata thereto 

or deducted in whole if not required

10.1.1 Allow a provisional sum of Kenya shillingsOne Million 

(1,000,000.00) only for External painting and ceiling 

replacement in the existing gatehouse and  store.

ITEM 1,000,000.00

10.1.2 Allow a provisional sum of Kenya shillings One Million 

Two Hundred (1,200,000.00) only for contigencies.

ITEM 1,200,000.00

TOTAL FOR PROVISIONAL SUMS CARRIED TO 

GRAND SUMMARY 

2,200,000.00

PROVISIONAL SUMS PS/1



10-1 

 

10. GRAND SUMMARY 
Contract Name: CONSTRUCTION RENOVATION OF MALINDI FISHERIES OFFICE 

RFBNo.:   KE-MOMBE&MA-KLF-2024-015-CW 

General Summary Page Amount 

BILL NO. 1:  PARTICULAR PRELIMINARIES PP/1  

BILL NO. 2:  GENERAL PRELIMINARIES GP/1  

BILL NO.3: REMOVAL OF ASBESTOS AR/1  

BILL NO.4: BUILDING WORKS FR/1  

BILL NO.5 : MECHANICAL WORKS Mech/1   

BILL NO.6: ELECTRICAL WORKS Elec/1  

BILL NO.7: FOUL WATER DRAINAGE FD/1  

BILL NO.8: DRIVEWAY AND PARKING DW/1  

BILL NO.9: ENVIRONMENTAL AND SOCIAL MANAGEMENT 

PLAN 

ESMP/1  3,460,000.00 

   

   

   

Subtotal of Bills (A)  

Total for Daywork (Provisional Sum)* (B)  

Provisional Sum of Kenya Shillings One Million Only (Kes 

1,000,000.00) for fluctuationsii 

(C) 1,000,000.00 

Total of Bills Plus Provisional Sums (A + B + C) i (D)  

Add Provisional Sum of Kenya Shillings One Million Two Hundred 

Thousand Only (Kes 1,200,000.00) for Contingency Allowance ii 

(E) 1,200,000.00 

Bid Price (D + E) (Carried forward to Letter of Bid) (F)  

i) All Provisional Sums are to be expended in whole or in part at the direction and discretion of the Engineer in accordance with 

Sub-Clauses 13.4 and 13.5 of the General Conditions except with respect to DAAB Fees and Expenses for which Sub-Clause 13.4 

of the Particular Conditions – Part B shall apply. 

ii) To be entered by the Employer.* For evaluation purposes, Provisional Sum, other than Daywork will be excluded 
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